

LIST OF ADDENDUMS TO ARDOT'S 2020 HEAVY DUTY BUS RFP

Cover Page Change Danny Chidester's title from Public Trans Program Manager to Public Trans Safety & Security Officer.
Change Danny Chidester's phone from 501-569-2478 or 501-569-4980 to 501-569-2559.

Paragraph 1.8: Pre-Proposal Meeting

A virtual pre-proposal meeting will be held via Zoom Video Conferencing on September 9, 2020 at 2:00 PM CST. Participation is not mandatory but is strongly advised. To be added to the email invite for this virtual meeting please contact Danny Chidester at danny.chidester@ardot.gov by September 7, 2020 at 5:00 PM CST.

Paragraph 1.9: Questions

- A. All requests for clarifications must be submitted via Rock Region METRO's Procureware site at <https://rrmetro.procureware.com/home> no later than October 21, 2020.
- B. Questions must be clear, concise, and provide the pertinent solicitation page number for each question. Each question should be submitted separately so as to facilitate a clear response to stated question.
- C. Questions will be answered at least seven (7) working days prior to the proposal due date. Answers will be provided through the Procureware site to all firms who have downloaded a copy of this RFP.

1.25: Minimum and Maximum Quantities

1.1 Minimum and Maximum Quantities

The minimum number of buses to be purchased is fifty (50), which reflects one bus per consortium member. The maximum number of buses to be purchased is seventy-five (75). There is no minimum or maximum number of each fuel type or bus size. The minimum and maximum are for the total number of buses to be purchased.

Rock Region METRO Anticipated Vehicle Ordering Schedule and Timeline			
Anticipated Order Date		Order Quantity	Delivery Timeline ARO
1 st Order Date:	March 2021	10 Buses	Delivery within 420 days
2 nd Order Date:	March 2021	12 Buses	Within 420 days
3 rd Order Date:	March 2021	6 Buses	Within 420 days
4 th Order Date:			
Anticipated Total Order		28 Buses	

Razorback Transit Anticipated Vehicle Ordering Schedule and Timeline			
Anticipated Order Date		Order Quantity	Delivery Timeline ARO
1 st Order Date:	August 2020	2 Buses	Delivery within 540 days
2 nd Order Date:	February 2021	2 Buses	Within 420 days

3 rd Order Date:	February 2022	3 Buses	Within 420 days
4 th Order Date:	March 2023	3 Buses	Within 420 days
5 th Order Date:	February 2024	3 Buses	Within 420 days
6 th Order Date:	August 2025	2 Buses	Within 420 days
Anticipated Total Order		15 Buses	

Fort Smith Transit Anticipated Vehicle Ordering Schedule and Timeline			
Anticipated Order Date		Order Quantity	Delivery Timeline ARO
1 st Order Date:	October 2020	6 Buses	Delivery within 540 days
2 nd Order Date:	October 2021	0 Buses	
3 rd Order Date:	October 2022	1 Bus	Within 420 days
4 th Order Date:			
Anticipated Total Order		7 Buses	

NOTE: The total number of buses to be purchased by the Procuring Agencies in this contract shall not exceed seventy-five (75) vehicles during the five (5) year contract.

The minimum number of buses to be purchased is fifty (50), which reflects one bus per consortium member. The maximum number of buses to be purchased is seventy-five (75), there is no minimum or maximum number of each fuel type or bus size. The minimum and maximum are for the total number of buses to be purchased.