

2nd Addendum to ARDOT'S 2020 Heavy Duty Bus RFP

1. Section 1.11 Conformity to Specifications/Approved Equals/Deviations: "All request for equals must be submitted on the supplied form (Attachment L) and shall be included with the proposal. These requests will be evaluated as part of the Proposal."

Changed to:

"All requests for approved equals must be submitted through the Procurement website prior to the requests for clarification deadline."

2. Section 1.13 Receipt of Proposals: Two addresses were listed one for technical questions and one for Procurement Questions.

Changed to:

Submission of technical and procurement questions through the Procurement website. Submission of the proposals should delivered, mailed, or sent via Carrier such as UPS/FedEx to the following address:

ARDOT Equipment & Procurement Division
 ATTN: Danny Keene
 11302 West Baseline Rd
 Little Rock, AR 72209

The outside of the package containing the proposals shall be clearly marked with the RFP number and title. Proposals delivered to any other address or received after the specified date and time will be considered late and returned unopened.

3. Addendum #1 addressed Anticipated Ordering Date Schedule and Timelines

Changed to:

Rock Region METRO Anticipated Vehicle Ordering Schedule and Timeline			
Anticipated Order Date		Order Quantity	Delivery Timeline ARO
1 st Order Date	March 2021	10	Delivery within 420 Days
2 nd Order Date	March 2022	12	Delivery within 420 Days
3 rd Order Date	March 2023	6	Delivery within 420 Days
4 th Order Date			
Anticipated Total Order		28	

Razorback Transit Anticipated Vehicle Ordering Schedule and Timeline			
Anticipated Order Date		Order Quantity	Delivery Timeline ARO
1 st Order Date	March 2021	2	Delivery within 420 Days
2 nd Order Date	September 2021	3	Delivery within 420 Days
3 rd Order Date	March 2022	3	Delivery within 420 Days
4 th Order Date	March 2023	3	Delivery within 420 Days
5 th Order Date	March 2024	2	Delivery within 420 Days
6 th Order Date	March 2025	2	Delivery within 420 Days
Anticipated Total Order		15	

Fort Smith Transit Anticipated Vehicle Ordering Schedule and Timeline			
Anticipated Order Date		Order Quantity	Delivery Timeline ARO
1 st Order Date	March 2021	6	Delivery within 420 Days
2 nd Order Date	March 2022	1	Delivery within 420 Days
3 rd Order Date			
4 th Order Date			
Anticipated Total Order		7	

This also changes Section 1.28 Delivery Time in the RFP to fourteen (14) months for first and all subsequent orders.

- Section 2.88 Powerplant A. Engine (1) states a Cummins ISL-G and ISL engine as the approved engine for CNG and Diesel respectively.

Change to:

L9N and L9 engine as the approved engine for CNG and Diesel respectively. ISL-G and ISL are no longer in production. All other engine requirements are still applicable