
DATE: 01/08/09 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB 020465 LETTING DATE: 01/07/09

BRN-0021(31)

COUNTY: DESHA

JOB NAME: DRAINAGE CANAL NO. 19 STR. & APPRS. (S)

LENGTH: 0.440000 MILES

ROUTES: 138
SECTIONS: 4

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 DEON10 DEON CONSTRUCTION CO., INC. $ 1,857,163.95 100.0000%
2 SOUT47 SOUTHERN STATE CONSTRUCTION $ 1,882,157.31 101.3457%
3 JOHN51 JOHNSVILLE COMPANY, LLC $ 2,111,057.76 113.6710%



====================================================================================================================================
|(1) DEON10 |(2) SOUT47 |(3) JOHN51
|DEON CONSTRUCTION CO., INC. |SOUTHERN STATE CONSTRUCTION |JOHNSVILLE COMPANY, LLC

JOB: 020465 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 201011 16.000 STA | 750.00000 12000.00| 440.00000 7040.00| 500.00000 8000.00

CLEARING | | |
0002 201111 16.000 STA | 625.00000 10000.00| 440.00000 7040.00| 500.00000 8000.00

GRUBBING | | |
0003 202096 5.000 EACH| 200.00000 1000.00| 330.00000 1650.00| 350.00000 1750.00

REMOVAL AND DISPOSAL OF PIPE CULVERTS | | |
0004 202132 104.000 LF | 5.00000 520.00| 7.15000 743.60| 4.00000 416.00

REMOVAL AND DISPOSAL OF GUARDRAIL | | |
0005 205011 1.000 L.S.| 55000.00000 55000.00| 100000.00000 100000.00| 110000.00000 110000.00

REMOVAL OF EXISTING BRIDGE STRUCTURE | | |
(SITE NO. 1) | | |

0006 206001 34.000 CUYD| 290.00000 9860.00| 258.50000 8789.00| 160.00000 5440.00
FLOWABLE SELECT MATERIAL | | |

0007 210201 4829.000 CUYD| 9.75000 47082.75| 7.15000 34527.35| 12.50000 60362.50
UNCLASSIFIED EXCAVATION | | |

0008 210601 5290.000 CUYD| 9.00000 47610.00| 10.45000 55280.50| 12.50000 66125.00
COMPACTED EMBANKMENT | | |

0009 210702 100.000 TON | 300.00000 30000.00| 286.00000 28600.00| 375.00000 37500.00
SOIL STABILIZATION | | |

0010 303107 5372.000 TON | 40.00000 214880.00| 33.00000 177276.00| 34.00000 182648.00
AGGREGATE BASE COURSE (CLASS 7) | | |

0011 401011 404.000 GAL | 8.50000 3434.00| 9.35000 3777.40| 4.50000 1818.00
TACK COAT | | |

0012 407152 1542.000 TON | 94.50000 145719.00| 104.00000 160368.00| 148.00000 228216.00
MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |

0013 407332 86.000 TON | 595.50000 51213.00| 655.05000 56334.30| 635.00000 54610.00
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0014 412001 444.000 SQYD| 17.50000 7770.00| 15.00000 6660.00| 18.50000 8214.00
COLD MILLING ASPHALT PAVEMENT | | |

0015 414001 11.000 TON | 200.00000 2200.00| 220.00000 2420.00| 200.00000 2200.00
ASPHALT CONCRETE PATCHING FOR | | |
MAINTENANCE OF TRAFFIC | | |

0016 415001 5.000 TON | 300.00000 1500.00| 330.00000 1650.00| 200.00000 1000.00
ACHM PATCHING OF EXISTING ROADWAY | | |

0017 504110 15.000 CUYD| 800.00000 12000.00| 600.00000 9000.00| 700.00000 10500.00
APPROACH GUTTERS (TYPE B) | | |

0018 602001 1.000 EACH| 6500.00000 6500.00| 5000.00000 5000.00| 5000.00000 5000.00
FURNISHING FIELD OFFICE | | |

0019 603001 1.000 L.S.| 11000.00000 11000.00| 50000.00000 50000.00| 20000.00000 20000.00
MAINTENANCE OF TRAFFIC | | |

0020 604003 233.000 SQFT| 8.00000 1864.00| 6.32000 1472.56| 7.00000 1631.00
SIGNS | | |

0021 604013 48.000 LF | 25.00000 1200.00| 15.40000 739.20| 20.00000 960.00
BARRICADES | | |



====================================================================================================================================
|(1) DEON10 |(2) SOUT47 |(3) JOHN51
|DEON CONSTRUCTION CO., INC. |SOUTHERN STATE CONSTRUCTION |JOHNSVILLE COMPANY, LLC

JOB: 020465 PAGE: 3 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0022 604023 127.000 EACH| 55.00000 6985.00| 44.00000 5588.00| 45.00000 5715.00

TRAFFIC DRUMS | | |
0023 604041 8669.000 LF | 0.21000 1820.49| 0.22000 1907.18| 0.37000 3207.53

CONSTRUCTION PAVEMENT MARKINGS | | |
0024 604061 4117.000 LF | 0.75000 3087.75| 0.83000 3417.11| 0.90000 3705.30

REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |
0025 604083 21.000 EACH| 60.00000 1260.00| 29.70000 623.70| 35.00000 735.00

VERTICAL PANELS | | |
0026 606002 1.000 EACH| 2400.00000 2400.00| 1100.00000 1100.00| 1500.00000 1500.00

CULVERT CLEAN OUT | | |
0027 606025 40.000 LF | 65.00000 2600.00| 66.00000 2640.00| 60.00000 2400.00

24" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0028 606030 18.000 LF | 90.00000 1620.00| 94.40000 1699.20| 85.00000 1530.00
30" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0029 606703 166.000 LF | 25.00000 4150.00| 26.40000 4382.40| 24.00000 3984.00
18" SIDE DRAIN | | |

0030 606705 116.000 LF | 35.00000 4060.00| 42.35000 4912.60| 32.00000 3712.00
30" SIDE DRAIN | | |

0031 606805 2.000 EACH| 1400.00000 2800.00| 1597.95000 3195.90| 1500.00000 3000.00
24" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0032 606807 2.000 EACH| 1600.00000 3200.00| 1785.87000 3571.74| 1750.00000 3500.00
30" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0033 606990 20.000 CUYD| 10.00000 200.00| 13.20000 264.00| 5.00000 100.00
SELECTED PIPE BEDDING | | |

0034 606992 40.000 CUYD| 10.00000 400.00| 13.20000 528.00| 5.00000 200.00
SELECTED PIPE BACKFILL | | |

0035 611003 12.000 EACH| 300.00000 3600.00| 330.00000 3960.00| 250.00000 3000.00
UNDERDRAIN OUTLET PROTECTORS | | |

0036 611004 1965.000 LF | 6.60000 12969.00| 7.70000 15130.50| 8.75000 17193.75
4" PIPE UNDERDRAINS | | |

0037 617001 475.000 LF | 18.00000 8550.00| 27.50000 13062.50| 20.00000 9500.00
GUARDRAIL (TYPE A) | | |

0038 617101 3.000 EACH| 650.00000 1950.00| 770.00000 2310.00| 700.00000 2100.00
TERMINAL ANCHOR POSTS (TYPE 1) | | |

0039 617331 3.000 EACH| 1620.00000 4860.00| 2145.00000 6435.00| 1800.00000 5400.00
THRIE BEAM GUARDRAIL TERMINAL | | |

0040 620001 4.000 TON | 100.00000 400.00| 110.00000 440.00| 125.00000 500.00
LIME | | |

0041 620011 1.820 ACRE| 2200.00000 4004.00| 2200.00000 4004.00| 2500.00000 4550.00
SEEDING | | |

0042 620021 2.320 ACRE| 2200.00000 5104.00| 2200.00000 5104.00| 2500.00000 5800.00
MULCH COVER | | |

0043 620030 196.300 MGAL| 20.00000 3926.00| 10.00000 1963.00| 30.00000 5889.00
WATER | | |



====================================================================================================================================
|(1) DEON10 |(2) SOUT47 |(3) JOHN51
|DEON CONSTRUCTION CO., INC. |SOUTHERN STATE CONSTRUCTION |JOHNSVILLE COMPANY, LLC

JOB: 020465 PAGE: 4 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0044 621001 0.500 ACRE| 2200.00000 1100.00| 2200.00000 1100.00| 1250.00000 625.00

TEMPORARY SEEDING | | |
0045 621021 275.000 LF | 9.00000 2475.00| 8.80000 2420.00| 10.00000 2750.00

SILT FENCE | | |
0046 621031 330.000 BAG | 10.00000 3300.00| 8.80000 2904.00| 10.00000 3300.00

SAND BAG DITCH CHECKS | | |
0047 621071 684.000 CUYD| 5.00000 3420.00| 6.60000 4514.40| 5.00000 3420.00

SEDIMENT BASIN | | |
0048 621101 684.000 CUYD| 5.00000 3420.00| 6.60000 4514.40| 5.00000 3420.00

OBLITERATION OF SEDIMENT BASIN | | |
0049 621111 709.000 CUYD| 12.00000 8508.00| 6.60000 4679.40| 5.00000 3545.00

SEDIMENT REMOVAL AND DISPOSAL | | |
0050 623001 1.820 ACRE| 250.00000 455.00| 275.00000 500.50| 250.00000 455.00

SECOND SEEDING APPLICATION | | |
0051 624001 42.000 SQYD| 30.00000 1260.00| 33.00000 1386.00| 35.00000 1470.00

SOLID SODDING | | |
0052 626003 981.000 SQYD| 12.00000 11772.00| 13.20000 12949.20| 15.00000 14715.00

EROSION CONTROL MATTING (CLASS 3) | | |
0053 635001 1.000 L.S.| 20500.00000 20500.00| 50000.00000 50000.00| 30000.00000 30000.00

ROADWAY CONSTRUCTION CONTROL | | |
0054 636001 1.000 L.S.| 38000.00000 38000.00| 50000.00000 50000.00| 55000.00000 55000.00

BRIDGE CONSTRUCTION CONTROL | | |
0055 637001 3.000 EACH| 60.00000 180.00| 60.00000 180.00| 80.00000 240.00

MAILBOXES | | |
0056 637011 1.000 EACH| 120.00000 120.00| 110.00000 110.00| 125.00000 125.00

MAILBOX SUPPORTS (SINGLE) | | |
0057 637012 1.000 EACH| 120.00000 120.00| 110.00000 110.00| 125.00000 125.00

MAILBOX SUPPORTS (DOUBLE) | | |
0058 718001 4950.000 LF | 0.21000 1039.50| 0.22000 1089.00| 0.38000 1881.00

REFLECTORIZED PAINT PAVEMENT MARKING | | |
WHITE (4") | | |

0059 718101 4526.000 LF | 0.21000 950.46| 0.22000 995.72| 0.38000 1719.88
REFLECTORIZED PAINT PAVEMENT MARKING | | |
YELLOW (4") | | |

0060 721002 63.000 EACH| 5.00000 315.00| 5.50000 346.50| 7.50000 472.50
RAISED PAVEMENT MARKERS (TYPE II) | | |

0061 734001 1.000 EACH| 11500.00000 11500.00| 10395.00000 10395.00| 12500.00000 12500.00
BRIDGE END TERMINAL | | |

0062 801001 21.000 CUYD| 60.00000 1260.00| 100.00000 2100.00| 210.00000 4410.00
UNCLASSIFIED EXCAVATION FOR | | |
STRUCTURES-BRIDGE | | |

0063 802113 87.100 CUYD| 825.00000 71857.50| 700.00000 60970.00| 815.00000 70986.50
CLASS S CONCRETE - BRIDGE | | |

0064 802123 216.300 CUYD| 850.00000 183855.00| 750.00000 162225.00| 900.00000 194670.00
CLASS S(AE) CONCRETE - BRIDGE | | |

0065 803001 18.000 GAL | 125.00000 2250.00| 150.00000 2700.00| 210.00000 3780.00
CLASS 1 PROTECTIVE SURFACE TREATMENT | | |

0066 804001 1276.000 LB | 1.00000 1276.00| 1.10000 1403.60| 1.30000 1658.80
REINFORCING STEEL-ROADWAY (GRADE 60) | | |



====================================================================================================================================
|(1) DEON10 |(2) SOUT47 |(3) JOHN51
|DEON CONSTRUCTION CO., INC. |SOUTHERN STATE CONSTRUCTION |JOHNSVILLE COMPANY, LLC

JOB: 020465 PAGE: 5 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0067 804011 63030.000 LB | 1.00000 63030.00| 1.10000 69333.00| 1.30000 81939.00

REINFORCING STEEL-BRIDGE (GRADE 60) | | |
0068 805202 495.000 LF | 72.00000 35640.00| 85.00000 42075.00| 100.00000 49500.00

CONCRETE PILING (16" SQUARE) | | |
0069 805206 420.000 LF | 290.00000 121800.00| 250.00000 105000.00| 290.00000 121800.00

CONCRETE PILING (24" SQUARE) | | |
0070 805362 60.000 LF | 120.00000 7200.00| 250.00000 15000.00| 260.00000 15600.00

TEST PILE (16" SQUARE) | | |
0071 805366 65.000 LF | 525.00000 34125.00| 500.00000 32500.00| 575.00000 37375.00

TEST PILE (24" SQUARE) | | |
0072 807003 147600.000 LB | 2.26000 333576.00| 2.00000 295200.00| 2.35000 346860.00

STRUCTURAL STEEL IN BEAM SPANS | | |
(M270-GR50W) | | |

0073 808001 9300.000 CUIN| 1.95000 18135.00| 2.00000 18600.00| 2.30000 21390.00
ELASTOMERIC BEARINGS | | |

0074 810031 72.000 LF | 80.00000 5760.00| 250.00000 18000.00| 285.00000 20520.00
SILICONE JOINT SEALANT | | |

0075 812004 1.000 EACH| 500.00000 500.00| 500.00000 500.00| 1200.00000 1200.00
BRIDGE NAME PLATE (TYPE D) | | |

0076 816001 1011.000 SQYD| 5.50000 5560.50| 3.85000 3892.35| 3.00000 3033.00
FILTER BLANKET | | |

0077 816011 499.000 CUYD| 95.00000 47405.00| 82.50000 41167.50| 90.00000 44910.00
DUMPED RIPRAP | | |

0078 816020 21.000 CUYD| 200.00000 4200.00| 110.00000 2310.00| 375.00000 7875.00
DUMPED RIPRAP (GROUTED) | | |

0079 820092 400.000 TON | 14.00000 5600.00| 6.60000 2640.00| 8.00000 3200.00
DISPOSAL OF WASTE | | |

SECTION TOTALS | $ 1,803,763.95| $ 1,828,417.31| $ 2,068,082.76
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 HIGH PERFORMANCE PAVEMENT MARKING ALTERNATES - BID ONE

ITEM ONLY
| | |

0080 719627 A01 425.000 LF | | |
INVERTED PROFILE THERMOPLASTIC CONTRAST | | |
PAVEMENT MARKING YELLOW (4") | | |

0081 720516 A02 425.000 LF | 8.00000 3400.00| 8.80000 3740.00| 7.00000 2975.00
HIGH PERFORMANCE CONTRAST MARKING TAPE | | |
YELLOW (4") | | |

SECTION TOTALS | $ 3,400.00| $ 3,740.00| $ 2,975.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0003 -

| | |
0082 601001 1.000 L.S.| 50000.00000 50000.00| 50000.00000 50000.00| 40000.00000 40000.00

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 50,000.00| $ 50,000.00| $ 40,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 1,857,163.95| $ 1,882,157.31| $ 2,111,057.76
====================================================================================================================================



DATE: 01/08/09 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB 030290 LETTING DATE: 01/07/09

STP-9207(5)

COUNTY: HEMPSTEAD

JOB NAME: HWY. 29B-SPRUCE ST. (GREENWOOD ST.) (HOPE) (S)

LENGTH: 0.404000 MILES

ROUTES: - - -
SECTIONS: - - -

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 POPE15 J. R. POPE COMPANY, INC. $ 1,012,450.25 100.0000%
2 TOWN10 TOWNSHIP BUILDERS, INC. $ 1,017,161.00 100.4652%
3 COLO10 COLOM CONSTRUCTION CO., INC. $ 1,205,265.86 119.0444%
4 EARN15 EARNEST INVESTMENTS, LLC $ 1,250,336.90 123.4961%
5 HALL25 R. K. HALL CONSTRUCTION, LTD $ 1,339,539.36 132.3066%



====================================================================================================================================
|(1) POPE15 |(2) TOWN10 |(3) COLO10
|J. R. POPE COMPANY, INC. |TOWNSHIP BUILDERS, INC. |COLOM CONSTRUCTION CO., INC.

JOB: 030290 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 201011 7.000 STA | 1500.00000 10500.00| 700.00000 4900.00| 3500.00000 24500.00

CLEARING | | |
0002 201111 7.000 STA | 1500.00000 10500.00| 700.00000 4900.00| 3500.00000 24500.00

GRUBBING | | |
0003 202001 166.000 LF | 10.00000 1660.00| 8.00000 1328.00| 15.00000 2490.00

REMOVAL AND DISPOSAL OF CURB | | |
0004 202011 126.000 LF | 1.00000 126.00| 3.00000 378.00| 15.00000 1890.00

REMOVAL AND DISPOSAL OF FENCE | | |
0005 202061 450.000 SQYD| 20.00000 9000.00| 9.00000 4050.00| 35.00000 15750.00

REMOVAL AND DISPOSAL OF DRIVEWAYS | | |
0006 202072 18.000 SQYD| 20.00000 360.00| 8.00000 144.00| 40.00000 720.00

REMOVAL AND DISPOSAL OF WALKS | | |
0007 202093 1.000 EACH| 300.00000 300.00| 600.00000 600.00| 2500.00000 2500.00

REMOVAL AND DISPOSAL OF DROP INLETS | | |
0008 202096 7.000 EACH| 100.00000 700.00| 300.00000 2100.00| 1000.00000 7000.00

REMOVAL AND DISPOSAL OF PIPE CULVERTS | | |
0009 206001 47.000 CUYD| 170.00000 7990.00| 190.00000 8930.00| 125.00000 5875.00

FLOWABLE SELECT MATERIAL | | |
0010 210201 1351.000 CUYD| 8.50000 11483.50| 13.00000 17563.00| 6.00000 8106.00

UNCLASSIFIED EXCAVATION | | |
0011 210601 1078.000 CUYD| 15.00000 16170.00| 21.00000 22638.00| 12.00000 12936.00

COMPACTED EMBANKMENT | | |
0012 301001 5145.000 SQYD| 8.00000 41160.00| 3.00000 15435.00| 8.00000 41160.00

PROCESSING LIME TREATED SUBGRADE | | |
0013 301102 103.000 TON | 200.00000 20600.00| 160.00000 16480.00| 250.00000 25750.00

QUICKLIME (DRY) IN TREATED SUBGRADE | | |
0014 303107 1819.000 TON | 38.00000 69122.00| 34.00000 61846.00| 22.50000 40927.50

AGGREGATE BASE COURSE (CLASS 7) | | |
0015 401011 878.000 GAL | 12.50000 10975.00| 6.00000 5268.00| 3.00000 2634.00

TACK COAT | | |
0016 406151 866.000 TON | 95.00000 82270.00| 70.00000 60620.00| 75.00000 64950.00

MINERAL AGGREGATE IN ACHM BINDER COURSE | | |
(1") | | |

0017 406302 39.000 TON | 500.00000 19500.00| 850.00000 33150.00| 800.00000 31200.00
ASPHALT BINDER (PG 64-22) IN ACHM | | |
BINDER COURSE (1") (MINIMUM BID $120.00)| | |

0018 407152 1401.000 TON | 100.00000 140100.00| 82.00000 114882.00| 75.00000 105075.00
MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |

0019 407332 78.000 TON | 500.00000 39000.00| 850.00000 66300.00| 800.00000 62400.00
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0020 412001 300.000 SQYD| 18.75000 5625.00| 18.00000 5400.00| 25.00000 7500.00
COLD MILLING ASPHALT PAVEMENT | | |

0021 414001 10.000 TON | 200.00000 2000.00| 160.00000 1600.00| 1000.00000 10000.00
ASPHALT CONCRETE PATCHING FOR | | |
MAINTENANCE OF TRAFFIC | | |



====================================================================================================================================
|(1) POPE15 |(2) TOWN10 |(3) COLO10
|J. R. POPE COMPANY, INC. |TOWNSHIP BUILDERS, INC. |COLOM CONSTRUCTION CO., INC.

JOB: 030290 PAGE: 3 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0022 505001 910.890 SQYD| 45.00000 40990.05| 54.00000 49188.06| 75.00000 68316.75

PORTLAND CEMENT CONCRETE DRIVEWAY | | |
0023 603001 1.000 L.S.| 5000.00000 5000.00| 30000.00000 30000.00| 60000.00000 60000.00

MAINTENANCE OF TRAFFIC | | |
0024 604003 248.000 SQFT| 7.00000 1736.00| 8.00000 1984.00| 32.00000 7936.00

SIGNS | | |
0025 604023 100.000 EACH| 48.00000 4800.00| 50.00000 5000.00| 75.00000 7500.00

TRAFFIC DRUMS | | |
0026 604083 40.000 EACH| 35.00000 1400.00| 38.00000 1520.00| 70.00000 2800.00

VERTICAL PANELS | | |
0027 605001 40.000 SQYD| 62.00000 2480.00| 52.00000 2080.00| 60.00000 2400.00

CONCRETE DITCH PAVING (TYPE A) | | |
0028 606020 566.000 LF | 44.00000 24904.00| 56.00000 31696.00| 30.00000 16980.00

18" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0029 606502 140.000 LF | 56.00000 7840.00| 65.00000 9100.00| 50.00000 7000.00
22" X 14" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0030 606701 605.000 LF | 36.00000 21780.00| 32.00000 19360.00| 17.00000 10285.00
12" SIDE DRAIN | | |

0031 606803 7.000 EACH| 1100.00000 7700.00| 1000.00000 7000.00| 1140.00000 7980.00
18" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0032 606831 4.000 EACH| 1200.00000 4800.00| 1150.00000 4600.00| 1295.00000 5180.00
22" X 14" FLARED END SECTIONS FOR | | |
REINFORCED CONCRETE ARCH PIPE CULVERTS | | |

0033 606990 250.000 CUYD| 15.00000 3750.00| 50.00000 12500.00| 40.00000 10000.00
SELECTED PIPE BEDDING | | |

0034 606992 750.000 CUYD| 15.00000 11250.00| 15.00000 11250.00| 40.00000 30000.00
SELECTED PIPE BACKFILL | | |

0035 609034 20.000 EACH| 3860.00000 77200.00| 2500.00000 50000.00| 2900.00000 58000.00
DROP INLETS (TYPE MO) | | |

0036 609038 1.000 EACH| 3500.00000 3500.00| 3000.00000 3000.00| 3000.00000 3000.00
DROP INLETS (TYPE ST) | | |

0037 609045 1.000 EACH| 3750.00000 3750.00| 1700.00000 1700.00| 5000.00000 5000.00
DROP INLETS (TYPE SPECIAL) | | |

0038 609235 1.000 EACH| 4500.00000 4500.00| 2600.00000 2600.00| 4500.00000 4500.00
JUNCTION BOXES (TYPE ST) | | |

0039 609301 5.000 EACH| 800.00000 4000.00| 600.00000 3000.00| 2500.00000 12500.00
DROP INLET EXTENSIONS (4') | | |

0040 609501 6.000 EACH| 1000.00000 6000.00| 1100.00000 6600.00| 1200.00000 7200.00
YARD DRAINS | | |

0041 611004 1000.000 LF | 10.00000 10000.00| 14.00000 14000.00| 8.00000 8000.00
4" PIPE UNDERDRAINS | | |

0042 615001 23.400 CUYD| 300.00000 7020.00| 300.00000 7020.00| 500.00000 11700.00
PAVEMENT REPAIR OVER CULVERTS (CONCRETE)| | |

0043 619003 90.000 LF | 20.00000 1800.00| 6.00000 540.00| 75.00000 6750.00
WIRE FENCE (TYPE C) | | |



====================================================================================================================================
|(1) POPE15 |(2) TOWN10 |(3) COLO10
|J. R. POPE COMPANY, INC. |TOWNSHIP BUILDERS, INC. |COLOM CONSTRUCTION CO., INC.

JOB: 030290 PAGE: 4 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0044 620021 0.230 ACRE| 6500.00000 1495.00| 4000.00000 920.00| 7500.00000 1725.00

MULCH COVER | | |
0045 620030 19.000 MGAL| 25.00000 475.00| 40.00000 760.00| 100.00000 1900.00

WATER | | |
0046 621001 0.230 ACRE| 6500.00000 1495.00| 3000.00000 690.00| 7500.00000 1725.00

TEMPORARY SEEDING | | |
0047 621021 140.000 LF | 4.00000 560.00| 5.00000 700.00| 10.00000 1400.00

SILT FENCE | | |
0048 621031 225.000 BAG | 15.00000 3375.00| 8.00000 1800.00| 12.50000 2812.50

SAND BAG DITCH CHECKS | | |
0049 621051 675.000 LF | 23.00000 15525.00| 10.00000 6750.00| 15.00000 10125.00

DROP INLET SILT FENCE | | |
0050 621111 25.000 CUYD| 50.00000 1250.00| 27.00000 675.00| 30.00000 750.00

SEDIMENT REMOVAL AND DISPOSAL | | |
0051 624001 1172.000 SQYD| 8.50000 9962.00| 6.00000 7032.00| 9.00000 10548.00

SOLID SODDING | | |
0052 632001 39.000 SQYD| 45.00000 1755.00| 65.00000 2535.00| 97.50000 3802.50

CONCRETE ISLAND | | |
0053 633001 1037.000 SQYD| 45.00000 46665.00| 44.00000 45628.00| 68.00000 70516.00

CONCRETE WALKS | | |
0054 634202 4402.000 LF | 15.85000 69771.70| 24.00000 105648.00| 22.00000 96844.00

CONCRETE COMBINATION CURB AND GUTTER | | |
(TYPE A) (2' 0") | | |

0055 635001 1.000 L.S.| 5000.00000 5000.00| 29000.00000 29000.00| 25000.00000 25000.00
ROADWAY CONSTRUCTION CONTROL | | |

0056 637001 12.000 EACH| 60.00000 720.00| 100.00000 1200.00| 50.00000 600.00
MAILBOXES | | |

0057 637011 10.000 EACH| 100.00000 1000.00| 125.00000 1250.00| 100.00000 1000.00
MAILBOX SUPPORTS (SINGLE) | | |

0058 637012 1.000 EACH| 120.00000 120.00| 160.00000 160.00| 140.00000 140.00
MAILBOX SUPPORTS (DOUBLE) | | |

0059 641007 87.000 SQYD| 60.00000 5220.00| 125.00000 10875.00| 75.00000 6525.00
WHEELCHAIR RAMPS (TYPE 4) | | |

SECTION TOTALS | $ 919,730.25| $ 937,873.06| $ 1,086,304.25
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 18" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY

| | |
0060 606020 A01 774.000 LF | 44.00000 34056.00| 46.00000 35604.00|

18" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0061 606321 A02 774.000 LF | | | 60.00000 46440.00
18" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ 34,056.00| $ 35,604.00| $ 46,440.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0003 21" x 15" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY

| | |
0062 606502 B01 244.000 LF | 56.00000 13664.00| 55.00000 13420.00|

22" X 14" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |



====================================================================================================================================
|(1) POPE15 |(2) TOWN10 |(3) COLO10
|J. R. POPE COMPANY, INC. |TOWNSHIP BUILDERS, INC. |COLOM CONSTRUCTION CO., INC.

JOB: 030290 PAGE: 5 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0063 606622 B02 244.000 LF | | | 62.00000 15128.00

21" X 15" SMOOTH LINED POLYMER | | |
PRECOATED METALLIC COATED CORRUGATED | | |
STEEL ARCH PIPE | | |

SECTION TOTALS | $ 13,664.00| $ 13,420.00| $ 15,128.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0004 -

| | |
0064 601001 1.000 L.S.| 45000.00000 45000.00| 30263.94000 30263.94| 57393.61000 57393.61

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 45,000.00| $ 30,263.94| $ 57,393.61
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 1,012,450.25| $ 1,017,161.00| $ 1,205,265.86
====================================================================================================================================



====================================================================================================================================
|(4) EARN15 |(5) HALL25 |
|EARNEST INVESTMENTS, LLC |R. K. HALL CONSTRUCTION, LTD|

JOB: 030290 PAGE: 6 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 201011 7.000 STA | 1250.00000 8750.00| 1745.05000 12215.35|

CLEARING | | |
0002 201111 7.000 STA | 1000.00000 7000.00| 1745.05000 12215.35|

GRUBBING | | |
0003 202001 166.000 LF | 12.00000 1992.00| 14.25000 2365.50|

REMOVAL AND DISPOSAL OF CURB | | |
0004 202011 126.000 LF | 5.00000 630.00| 15.11000 1903.86|

REMOVAL AND DISPOSAL OF FENCE | | |
0005 202061 450.000 SQYD| 12.00000 5400.00| 20.13000 9058.50|

REMOVAL AND DISPOSAL OF DRIVEWAYS | | |
0006 202072 18.000 SQYD| 15.00000 270.00| 63.96000 1151.28|

REMOVAL AND DISPOSAL OF WALKS | | |
0007 202093 1.000 EACH| 1200.00000 1200.00| 1133.33000 1133.33|

REMOVAL AND DISPOSAL OF DROP INLETS | | |
0008 202096 7.000 EACH| 500.00000 3500.00| 265.72000 1860.04|

REMOVAL AND DISPOSAL OF PIPE CULVERTS | | |
0009 206001 47.000 CUYD| 350.00000 16450.00| 293.09000 13775.23|

FLOWABLE SELECT MATERIAL | | |
0010 210201 1351.000 CUYD| 8.00000 10808.00| 23.66000 31964.66|

UNCLASSIFIED EXCAVATION | | |
0011 210601 1078.000 CUYD| 10.00000 10780.00| 26.92000 29019.76|

COMPACTED EMBANKMENT | | |
0012 301001 5145.000 SQYD| 5.00000 25725.00| 9.00000 46305.00|

PROCESSING LIME TREATED SUBGRADE | | |
0013 301102 103.000 TON | 180.00000 18540.00| 185.00000 19055.00|

QUICKLIME (DRY) IN TREATED SUBGRADE | | |
0014 303107 1819.000 TON | 35.00000 63665.00| 65.71000 119526.49|

AGGREGATE BASE COURSE (CLASS 7) | | |
0015 401011 878.000 GAL | 5.00000 4390.00| 7.00000 6146.00|

TACK COAT | | |
0016 406151 866.000 TON | 63.20000 54731.20| 100.00000 86600.00|

MINERAL AGGREGATE IN ACHM BINDER COURSE | | |
(1") | | |

0017 406302 39.000 TON | 645.00000 25155.00| 650.00000 25350.00|
ASPHALT BINDER (PG 64-22) IN ACHM | | |
BINDER COURSE (1") (MINIMUM BID $120.00)| | |

0018 407152 1401.000 TON | 65.50000 91765.50| 100.00000 140100.00|
MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |

0019 407332 78.000 TON | 645.00000 50310.00| 650.00000 50700.00|
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0020 412001 300.000 SQYD| 10.00000 3000.00| 15.00000 4500.00|
COLD MILLING ASPHALT PAVEMENT | | |

0021 414001 10.000 TON | 250.00000 2500.00| 200.00000 2000.00|
ASPHALT CONCRETE PATCHING FOR | | |
MAINTENANCE OF TRAFFIC | | |



====================================================================================================================================
|(4) EARN15 |(5) HALL25 |
|EARNEST INVESTMENTS, LLC |R. K. HALL CONSTRUCTION, LTD|

JOB: 030290 PAGE: 7 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0022 505001 910.890 SQYD| 80.00000 72871.20| 65.00000 59207.85|

PORTLAND CEMENT CONCRETE DRIVEWAY | | |
0023 603001 1.000 L.S.| 40000.00000 40000.00| 25000.00000 25000.00|

MAINTENANCE OF TRAFFIC | | |
0024 604003 248.000 SQFT| 9.00000 2232.00| 5.00000 1240.00|

SIGNS | | |
0025 604023 100.000 EACH| 50.00000 5000.00| 30.00000 3000.00|

TRAFFIC DRUMS | | |
0026 604083 40.000 EACH| 60.00000 2400.00| 50.00000 2000.00|

VERTICAL PANELS | | |
0027 605001 40.000 SQYD| 130.00000 5200.00| 110.00000 4400.00|

CONCRETE DITCH PAVING (TYPE A) | | |
0028 606020 566.000 LF | 55.00000 31130.00| 65.08000 36835.28|

18" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0029 606502 140.000 LF | 75.00000 10500.00| 87.24000 12213.60|
22" X 14" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0030 606701 605.000 LF | 35.00000 21175.00| 63.83000 38617.15|
12" SIDE DRAIN | | |

0031 606803 7.000 EACH| 1200.00000 8400.00| 926.28000 6483.96|
18" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0032 606831 4.000 EACH| 1500.00000 6000.00| 1018.49000 4073.96|
22" X 14" FLARED END SECTIONS FOR | | |
REINFORCED CONCRETE ARCH PIPE CULVERTS | | |

0033 606990 250.000 CUYD| 16.00000 4000.00| 25.00000 6250.00|
SELECTED PIPE BEDDING | | |

0034 606992 750.000 CUYD| 18.00000 13500.00| 25.00000 18750.00|
SELECTED PIPE BACKFILL | | |

0035 609034 20.000 EACH| 5000.00000 100000.00| 5820.76000 116415.20|
DROP INLETS (TYPE MO) | | |

0036 609038 1.000 EACH| 4500.00000 4500.00| 5497.08000 5497.08|
DROP INLETS (TYPE ST) | | |

0037 609045 1.000 EACH| 4300.00000 4300.00| 5497.08000 5497.08|
DROP INLETS (TYPE SPECIAL) | | |

0038 609235 1.000 EACH| 8200.00000 8200.00| 8929.88000 8929.88|
JUNCTION BOXES (TYPE ST) | | |

0039 609301 5.000 EACH| 1300.00000 6500.00| 1674.69000 8373.45|
DROP INLET EXTENSIONS (4') | | |

0040 609501 6.000 EACH| 1450.00000 8700.00| 1027.71000 6166.26|
YARD DRAINS | | |

0041 611004 1000.000 LF | 18.00000 18000.00| 9.00000 9000.00|
4" PIPE UNDERDRAINS | | |

0042 615001 23.400 CUYD| 375.00000 8775.00| 287.96000 6738.26|
PAVEMENT REPAIR OVER CULVERTS (CONCRETE)| | |

0043 619003 90.000 LF | 20.00000 1800.00| 17.00000 1530.00|
WIRE FENCE (TYPE C) | | |



====================================================================================================================================
|(4) EARN15 |(5) HALL25 |
|EARNEST INVESTMENTS, LLC |R. K. HALL CONSTRUCTION, LTD|

JOB: 030290 PAGE: 8 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0044 620021 0.230 ACRE| 8450.00000 1943.50| 5000.00000 1150.00|

MULCH COVER | | |
0045 620030 19.000 MGAL| 26.00000 494.00| 25.00000 475.00|

WATER | | |
0046 621001 0.230 ACRE| 8450.00000 1943.50| 5000.00000 1150.00|

TEMPORARY SEEDING | | |
0047 621021 140.000 LF | 5.00000 700.00| 10.00000 1400.00|

SILT FENCE | | |
0048 621031 225.000 BAG | 15.00000 3375.00| 10.00000 2250.00|

SAND BAG DITCH CHECKS | | |
0049 621051 675.000 LF | 23.00000 15525.00| 10.00000 6750.00|

DROP INLET SILT FENCE | | |
0050 621111 25.000 CUYD| 12.00000 300.00| 30.00000 750.00|

SEDIMENT REMOVAL AND DISPOSAL | | |
0051 624001 1172.000 SQYD| 9.00000 10548.00| 6.00000 7032.00|

SOLID SODDING | | |
0052 632001 39.000 SQYD| 150.00000 5850.00| 85.00000 3315.00|

CONCRETE ISLAND | | |
0053 633001 1037.000 SQYD| 50.00000 51850.00| 50.00000 51850.00|

CONCRETE WALKS | | |
0054 634202 4402.000 LF | 44.00000 193688.00| 20.00000 88040.00|

CONCRETE COMBINATION CURB AND GUTTER | | |
(TYPE A) (2' 0") | | |

0055 635001 1.000 L.S.| 40000.00000 40000.00| 30000.00000 30000.00|
ROADWAY CONSTRUCTION CONTROL | | |

0056 637001 12.000 EACH| 55.00000 660.00| 50.00000 600.00|
MAILBOXES | | |

0057 637011 10.000 EACH| 100.00000 1000.00| 50.00000 500.00|
MAILBOX SUPPORTS (SINGLE) | | |

0058 637012 1.000 EACH| 120.00000 120.00| 50.00000 50.00|
MAILBOX SUPPORTS (DOUBLE) | | |

0059 641007 87.000 SQYD| 175.00000 15225.00| 75.00000 6525.00|
WHEELCHAIR RAMPS (TYPE 4) | | |

SECTION TOTALS | $ 1,132,966.90| $ 1,205,001.36|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 18" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY

| | |
0060 606020 A01 774.000 LF | 55.00000 42570.00| 65.00000 50310.00|

18" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0061 606321 A02 774.000 LF | | |
18" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ 42,570.00| $ 50,310.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0003 21" x 15" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY

| | |
0062 606502 B01 244.000 LF | 75.00000 18300.00| 87.00000 21228.00|

22" X 14" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |



====================================================================================================================================
|(4) EARN15 |(5) HALL25 |
|EARNEST INVESTMENTS, LLC |R. K. HALL CONSTRUCTION, LTD|

JOB: 030290 PAGE: 9 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0063 606622 B02 244.000 LF | | |

21" X 15" SMOOTH LINED POLYMER | | |
PRECOATED METALLIC COATED CORRUGATED | | |
STEEL ARCH PIPE | | |

SECTION TOTALS | $ 18,300.00| $ 21,228.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0004 -

| | |
0064 601001 1.000 L.S.| 56500.00000 56500.00| 63000.00000 63000.00|

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 56,500.00| $ 63,000.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 1,250,336.90| $ 1,339,539.36|
====================================================================================================================================



DATE: 01/08/09 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB 040474 LETTING DATE: 01/07/09

BRO-9142(21)

COUNTY: WASHINGTON

JOB NAME: W. FORK WHITE RIVER STR. & APPRS. (FAYETTEVILLE) (S)

LENGTH: 0.233000 MILES

ROUTES: - - -
SECTIONS: - - -

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 CROU10 CROUSE CONSTRUCTION CO. $ 1,116,776.02 100.0000%
2 CRAW10 CRAWFORD CONSTRUCTION CO. $ 1,216,270.55 108.9090%
3 APAC20 APAC-ARKANSAS, INC., MCCLINTON-ANCHOR DIV. $ 1,288,615.27 115.3870%
4 MOBL10 MOBLEY CONTRACTORS, INC. $ 1,352,688.90 121.1244%
5 LEEM10 M. J. LEE CONSTRUCTION CO. $ 1,447,712.26 129.6331%
6 IOWA10 IOWA BRIDGE & CULVERT, LC $ 1,530,778.70 137.0712%



====================================================================================================================================
|(1) CROU10 |(2) CRAW10 |(3) APAC20
|CROUSE CONSTRUCTION CO. |CRAWFORD CONSTRUCTION CO. |APAC-ARKANSAS,INC, MCCLINTON

JOB: 040474 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 201011 2.000 STA | 2200.00000 4400.00| 500.00000 1000.00| 4000.00000 8000.00

CLEARING | | |
0002 201111 2.000 STA | 800.00000 1600.00| 500.00000 1000.00| 4000.00000 8000.00

GRUBBING | | |
0003 202096 3.000 EACH| 320.00000 960.00| 350.00000 1050.00| 394.10000 1182.30

REMOVAL AND DISPOSAL OF PIPE CULVERTS | | |
0004 205011 1.000 L.S.| 20000.00000 20000.00| 25000.00000 25000.00| 30000.00000 30000.00

REMOVAL OF EXISTING BRIDGE STRUCTURE | | |
(SITE NO. 1) | | |

0005 206001 44.000 CUYD| 100.00000 4400.00| 120.00000 5280.00| 176.40000 7761.60
FLOWABLE SELECT MATERIAL | | |

0006 210201 3589.000 CUYD| 4.00000 14356.00| 6.25000 22431.25| 5.50000 19739.50
UNCLASSIFIED EXCAVATION | | |

0007 210601 8558.000 CUYD| 8.10000 69319.80| 12.00000 102696.00| 8.75000 74882.50
COMPACTED EMBANKMENT | | |

0008 303107 2458.000 TON | 16.77000 41220.66| 18.25000 44858.50| 18.25000 44858.50
AGGREGATE BASE COURSE (CLASS 7) | | |

0009 401011 84.000 GAL | 8.05000 676.20| 5.00000 420.00| 4.80000 403.20
TACK COAT | | |

0010 406151 584.000 TON | 59.00000 34456.00| 45.50000 26572.00| 45.20000 26396.80
MINERAL AGGREGATE IN ACHM BINDER COURSE | | |
(1") | | |

0011 406302 31.000 TON | 120.00000 3720.00| 850.00000 26350.00| 848.75000 26311.25
ASPHALT BINDER (PG 64-22) IN ACHM | | |
BINDER COURSE (1") (MINIMUM BID $120.00)| | |

0012 407152 495.000 TON | 70.10000 34699.50| 53.50000 26482.50| 53.05000 26259.75
MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |

0013 407332 30.000 TON | 120.00000 3600.00| 880.00000 26400.00| 878.65000 26359.50
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0014 504110 27.000 CUYD| 460.00000 12420.00| 450.00000 12150.00| 415.00000 11205.00
APPROACH GUTTERS (TYPE B) | | |

0015 602001 1.000 EACH| 3000.00000 3000.00| 10000.00000 10000.00| 15000.00000 15000.00
FURNISHING FIELD OFFICE | | |

0016 603001 1.000 L.S.| 3000.00000 3000.00| 1200.00000 1200.00| 8000.00000 8000.00
MAINTENANCE OF TRAFFIC | | |

0017 604003 70.000 SQFT| 12.00000 840.00| 10.00000 700.00| 7.25000 507.50
SIGNS | | |

0018 604013 80.000 LF | 50.00000 4000.00| 22.00000 1760.00| 22.80000 1824.00
BARRICADES | | |

0019 606990 35.000 CUYD| 27.00000 945.00| 17.00000 595.00| 60.55000 2119.25
SELECTED PIPE BEDDING | | |

0020 606992 105.000 CUYD| 25.00000 2625.00| 15.00000 1575.00| 29.00000 3045.00
SELECTED PIPE BACKFILL | | |



====================================================================================================================================
|(1) CROU10 |(2) CRAW10 |(3) APAC20
|CROUSE CONSTRUCTION CO. |CRAWFORD CONSTRUCTION CO. |APAC-ARKANSAS,INC, MCCLINTON

JOB: 040474 PAGE: 3 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 611003 2.000 EACH| 263.00000 526.00| 250.00000 500.00| 509.05000 1018.10

UNDERDRAIN OUTLET PROTECTORS | | |
0022 611004 250.000 LF | 6.50000 1625.00| 10.00000 2500.00| 9.30000 2325.00

4" PIPE UNDERDRAINS | | |
0023 617001 550.000 LF | 20.00000 11000.00| 20.00000 11000.00| 12.65000 6957.50

GUARDRAIL (TYPE A) | | |
0024 617101 4.000 EACH| 500.00000 2000.00| 500.00000 2000.00| 517.00000 2068.00

TERMINAL ANCHOR POSTS (TYPE 1) | | |
0025 617331 4.000 EACH| 1690.00000 6760.00| 1690.00000 6760.00| 1700.00000 6800.00

THRIE BEAM GUARDRAIL TERMINAL | | |
0026 620001 3.000 TON | 10.00000 30.00| 120.00000 360.00| 12.65000 37.95

LIME | | |
0027 620011 1.630 ACRE| 2500.00000 4075.00| 1500.00000 2445.00| 3170.00000 5167.10

SEEDING | | |
0028 620021 3.260 ACRE| 2500.00000 8150.00| 1500.00000 4890.00| 3170.00000 10334.20

MULCH COVER | | |
0029 620030 199.500 MGAL| 10.00000 1995.00| 10.00000 1995.00| 12.65000 2523.68

WATER | | |
0030 621001 1.630 ACRE| 500.00000 815.00| 1800.00000 2934.00| 632.25000 1030.57

TEMPORARY SEEDING | | |
0031 621021 460.000 LF | 5.00000 2300.00| 4.00000 1840.00| 6.30000 2898.00

SILT FENCE | | |
0032 621031 110.000 BAG | 15.00000 1650.00| 10.00000 1100.00| 44.00000 4840.00

SAND BAG DITCH CHECKS | | |
0033 621071 220.000 CUYD| 4.22000 928.40| 11.00000 2420.00| 38.35000 8437.00

SEDIMENT BASIN | | |
0034 621101 220.000 CUYD| 3.12000 686.40| 6.00000 1320.00| 24.15000 5313.00

OBLITERATION OF SEDIMENT BASIN | | |
0035 621111 220.000 CUYD| 14.93000 3284.60| 7.00000 1540.00| 39.30000 8646.00

SEDIMENT REMOVAL AND DISPOSAL | | |
0036 621151 40.000 CUYD| 60.89000 2435.60| 40.00000 1600.00| 101.65000 4066.00

ROCK DITCH CHECKS | | |
0037 623001 1.630 ACRE| 500.00000 815.00| 600.00000 978.00| 632.25000 1030.57

SECOND SEEDING APPLICATION | | |
0038 624001 56.000 SQYD| 10.00000 560.00| 10.00000 560.00| 12.65000 708.40

SOLID SODDING | | |
0039 626003 600.000 SQYD| 7.50000 4500.00| 12.00000 7200.00| 9.50000 5700.00

EROSION CONTROL MATTING (CLASS 3) | | |
0040 635001 1.000 L.S.| 10000.00000 10000.00| 4000.00000 4000.00| 19400.00000 19400.00

ROADWAY CONSTRUCTION CONTROL | | |
0041 636001 1.000 L.S.| 10000.00000 10000.00| 4000.00000 4000.00| 2000.00000 2000.00

BRIDGE CONSTRUCTION CONTROL | | |
0042 719001 2460.000 LF | 0.70000 1722.00| 0.70000 1722.00| 0.72000 1771.20

THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(4") | | |

0043 719101 2038.000 LF | 0.70000 1426.60| 0.70000 1426.60| 0.72000 1467.36
THERMOPLASTIC PAVEMENT MARKING YELLOW | | |
(4") | | |



====================================================================================================================================
|(1) CROU10 |(2) CRAW10 |(3) APAC20
|CROUSE CONSTRUCTION CO. |CRAWFORD CONSTRUCTION CO. |APAC-ARKANSAS,INC, MCCLINTON

JOB: 040474 PAGE: 4 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0044 722002 16.000 EACH| 50.00000 800.00| 18.00000 288.00| 51.75000 828.00

PLOWABLE PAVEMENT MARKER (TYPE II) | | |
0045 801001 109.000 CUYD| 100.00000 10900.00| 160.00000 17440.00| 243.00000 26487.00

UNCLASSIFIED EXCAVATION FOR | | |
STRUCTURES-BRIDGE | | |

0046 802110 158.400 CUYD| 600.00000 95040.00| 600.00000 95040.00| 613.00000 97099.20
CLASS S CONCRETE - BRIDGE | | |

0047 802120 318.000 CUYD| 540.00000 171720.00| 660.00000 209880.00| 492.00000 156456.00
CLASS S(AE) CONCRETE - BRIDGE | | |

0048 803001 22.400 GAL | 60.00000 1344.00| 80.00000 1792.00| 63.00000 1411.20
CLASS 1 PROTECTIVE SURFACE TREATMENT | | |

0049 804001 2360.000 LB | 0.80000 1888.00| 1.00000 2360.00| 1.80000 4248.00
REINFORCING STEEL-ROADWAY (GRADE 60) | | |

0050 804011 20660.000 LB | 0.80000 16528.00| 1.00000 20660.00| 1.40000 28924.00
REINFORCING STEEL-BRIDGE (GRADE 60) | | |

0051 804021 71160.000 LB | 0.80000 56928.00| 0.90000 64044.00| 1.05000 74718.00
EPOXY COATED REINFORCING STEEL (GRADE | | |
60) | | |

0052 805002 230.000 LF | 75.00000 17250.00| 90.00000 20700.00| 78.80000 18124.00
STEEL PILING (HP 12X53) | | |

0053 805501 50.000 LF | 200.00000 10000.00| 80.00000 4000.00| 105.10000 5255.00
PREBORING | | |

0054 807003 181710.000 LB | 1.52000 276199.20| 1.45000 263479.50| 1.60000 290736.00
STRUCTURAL STEEL IN BEAM SPANS | | |
(M270-GR50W) | | |

0055 808001 7200.000 CUIN| 1.65000 11880.00| 1.35000 9720.00| 1.85000 13320.00
ELASTOMERIC BEARINGS | | |

0056 812003 1.000 EACH| 500.00000 500.00| 600.00000 600.00| 850.00000 850.00
BRIDGE NAME PLATE (TYPE C) | | |

0057 816001 1300.000 SQYD| 3.00000 3900.00| 4.00000 5200.00| 3.95000 5135.00
FILTER BLANKET | | |

0058 816011 650.000 CUYD| 55.00000 35750.00| 55.00000 35750.00| 58.25000 37862.50
DUMPED RIPRAP | | |

SECTION TOTALS | $ 1,048,149.96| $ 1,153,564.35| $ 1,207,849.18
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 18" CROSS DRAIN ALTERNATES - BID ONE ITEM ONLY

| | |
0059 606020 A01 61.000 LF | 60.89000 3714.29| | 69.50000 4239.50

18" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0060 606121 A02 69.000 LF | | |
18" ASPHALT COATED CORRUGATED STEEL | | |
PIPE CULVERTS (16 GAUGE) | | |

0061 606220 A03 69.000 LF | | 30.00000 2070.00|
18" ALUMINUM COATED CORRUGATED STEEL | | |
PIPE CULVERTS (16 GAUGE) | | |

0062 606321 A04 69.000 LF | | |
18" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |



====================================================================================================================================
|(1) CROU10 |(2) CRAW10 |(3) APAC20
|CROUSE CONSTRUCTION CO. |CRAWFORD CONSTRUCTION CO. |APAC-ARKANSAS,INC, MCCLINTON

JOB: 040474 PAGE: 5 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION TOTALS | $ 3,714.29| $ 2,070.00| $ 4,239.50
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0003 42" CROSS DRAIN ALTERNATES - BID ONE ITEM ONLY

| | |
0063 606040 B01 71.000 LF | 119.15000 8459.65| | 129.10000 9166.10

42" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0064 606141 B02 77.000 LF | | |
42" ASPHALT COATED CORRUGATED STEEL | | |
PIPE CULVERTS (14 GAUGE) | | |

0065 606240 B03 77.000 LF | | 63.00000 4851.00|
42" ALUMINUM COATED CORRUGATED STEEL | | |
PIPE CULVERTS (14 GAUGE) | | |

0066 606341 B04 77.000 LF | | |
42" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ 8,459.65| $ 4,851.00| $ 9,166.10
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0004 18" FLARED END SECTIONS ALTERNATES - BID ONE ITEM ONLY

| | |
0067 606803 C01 2.000 EACH| 420.65000 841.30| | 692.10000 1384.20

18" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0068 606804 C02 2.000 EACH| | 240.00000 480.00|
18" FLARED END SECTIONS FOR CORRUGATED | | |
STEEL PIPE CULVERTS | | |

SECTION TOTALS | $ 841.30| $ 480.00| $ 1,384.20
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0005 42" FLARED END SECTIONS ALTERNATES - BID ONE ITEM ONLY

| | |
0069 606811 D01 2.000 EACH| 1539.41000 3078.82| | 2026.10000 4052.20

42" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0070 606812 D02 2.000 EACH| | 1260.00000 2520.00|
42" FLARED END SECTIONS FOR CORRUGATED | | |
STEEL PIPE CULVERTS | | |

SECTION TOTALS | $ 3,078.82| $ 2,520.00| $ 4,052.20
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0006 PERMANENT PAVEMENT MARKING YELLOW (4") ALTERNATES

- BID ONE ITEM ONLY
| | |

0071 719627 E01 422.000 LF | | | 6.20000 2616.40
INVERTED PROFILE THERMOPLASTIC CONTRAST | | |
PAVEMENT MARKING YELLOW (4") | | |

0072 720516 E02 422.000 LF | 6.00000 2532.00| 6.60000 2785.20|
HIGH PERFORMANCE CONTRAST MARKING TAPE | | |
YELLOW (4") | | |



====================================================================================================================================
|(1) CROU10 |(2) CRAW10 |(3) APAC20
|CROUSE CONSTRUCTION CO. |CRAWFORD CONSTRUCTION CO. |APAC-ARKANSAS,INC, MCCLINTON

JOB: 040474 PAGE: 6 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION TOTALS | $ 2,532.00| $ 2,785.20| $ 2,616.40
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0007 -

| | |
0073 601001 1.000 L.S.| 50000.00000 50000.00| 50000.00000 50000.00| 59307.69000 59307.69

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 50,000.00| $ 50,000.00| $ 59,307.69
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 1,116,776.02| $ 1,216,270.55| $ 1,288,615.27
====================================================================================================================================



====================================================================================================================================
|(4) MOBL10 |(5) LEEM10 |(6) IOWA10
|MOBLEY CONTRACTORS, INC. |M. J. LEE CONSTRUCTION CO. |IOWA BRIDGE & CULVERT, LC

JOB: 040474 PAGE: 7 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 201011 2.000 STA | 2608.20000 5216.40| 2276.32000 4552.64| 770.00000 1540.00

CLEARING | | |
0002 201111 2.000 STA | 2608.20000 5216.40| 758.78000 1517.56| 495.00000 990.00

GRUBBING | | |
0003 202096 3.000 EACH| 493.40000 1480.20| 327.25000 981.75| 330.00000 990.00

REMOVAL AND DISPOSAL OF PIPE CULVERTS | | |
0004 205011 1.000 L.S.| 8490.60000 8490.60| 88695.00000 88695.00| 100000.00000 100000.00

REMOVAL OF EXISTING BRIDGE STRUCTURE | | |
(SITE NO. 1) | | |

0005 206001 44.000 CUYD| 112.12000 4933.28| 99.95000 4397.80| 132.58000 5833.52
FLOWABLE SELECT MATERIAL | | |

0006 210201 3589.000 CUYD| 6.54000 23472.06| 3.99000 14320.11| 3.85000 13817.65
UNCLASSIFIED EXCAVATION | | |

0007 210601 8558.000 CUYD| 12.63000 108087.54| 8.56000 73256.48| 11.33000 96962.14
COMPACTED EMBANKMENT | | |

0008 303107 2458.000 TON | 18.42000 45276.36| 17.72000 43555.76| 19.35000 47562.30
AGGREGATE BASE COURSE (CLASS 7) | | |

0009 401011 84.000 GAL | 8.45000 709.80| 8.51000 714.84| 8.86000 744.24
TACK COAT | | |

0010 406151 584.000 TON | 61.95000 36178.80| 62.35000 36412.40| 64.90000 37901.60
MINERAL AGGREGATE IN ACHM BINDER COURSE | | |
(1") | | |

0011 406302 31.000 TON | 126.00000 3906.00| 126.82000 3931.42| 132.00000 4092.00
ASPHALT BINDER (PG 64-22) IN ACHM | | |
BINDER COURSE (1") (MINIMUM BID $120.00)| | |

0012 407152 495.000 TON | 73.50000 36382.50| 74.08000 36669.60| 77.11000 38169.45
MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |

0013 407332 30.000 TON | 126.00000 3780.00| 126.82000 3804.60| 132.00000 3960.00
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0014 504110 27.000 CUYD| 383.13000 10344.51| 275.00000 7425.00| 450.00000 12150.00
APPROACH GUTTERS (TYPE B) | | |

0015 602001 1.000 EACH| 6904.80000 6904.80| 14487.88000 14487.88| 20000.00000 20000.00
FURNISHING FIELD OFFICE | | |

0016 603001 1.000 L.S.| 3548.52000 3548.52| 5000.00000 5000.00| 20000.00000 20000.00
MAINTENANCE OF TRAFFIC | | |

0017 604003 70.000 SQFT| 7.35000 514.50| 7.40000 518.00| 7.70000 539.00
SIGNS | | |

0018 604013 80.000 LF | 23.10000 1848.00| 23.25000 1860.00| 24.20000 1936.00
BARRICADES | | |

0019 606990 35.000 CUYD| 24.85000 869.75| 27.76000 971.60| 13.20000 462.00
SELECTED PIPE BEDDING | | |

0020 606992 105.000 CUYD| 24.85000 2609.25| 26.44000 2776.20| 13.20000 1386.00
SELECTED PIPE BACKFILL | | |



====================================================================================================================================
|(4) MOBL10 |(5) LEEM10 |(6) IOWA10
|MOBLEY CONTRACTORS, INC. |M. J. LEE CONSTRUCTION CO. |IOWA BRIDGE & CULVERT, LC

JOB: 040474 PAGE: 8 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 611003 2.000 EACH| 408.96000 817.92| 262.70000 525.40| 550.00000 1100.00

UNDERDRAIN OUTLET PROTECTORS | | |
0022 611004 250.000 LF | 12.79000 3197.50| 6.49000 1622.50| 10.00000 2500.00

4" PIPE UNDERDRAINS | | |
0023 617001 550.000 LF | 21.00000 11550.00| 21.14000 11627.00| 22.00000 12100.00

GUARDRAIL (TYPE A) | | |
0024 617101 4.000 EACH| 525.00000 2100.00| 528.42000 2113.68| 550.00000 2200.00

TERMINAL ANCHOR POSTS (TYPE 1) | | |
0025 617331 4.000 EACH| 1774.50000 7098.00| 1786.07000 7144.28| 1859.00000 7436.00

THRIE BEAM GUARDRAIL TERMINAL | | |
0026 620001 3.000 TON | 131.25000 393.75| 10.57000 31.71| 137.50000 412.50

LIME | | |
0027 620011 1.630 ACRE| 3675.00000 5990.25| 2642.12000 4306.66| 3850.00000 6275.50

SEEDING | | |
0028 620021 3.260 ACRE| 2625.00000 8557.50| 2642.12000 8613.31| 2750.00000 8965.00

MULCH COVER | | |
0029 620030 199.500 MGAL| 21.00000 4189.50| 10.00000 1995.00| 22.00000 4389.00

WATER | | |
0030 621001 1.630 ACRE| 3144.75000 5125.94| 525.00000 855.75| 3294.50000 5370.04

TEMPORARY SEEDING | | |
0031 621021 460.000 LF | 6.30000 2898.00| 5.28000 2428.80| 6.60000 3036.00

SILT FENCE | | |
0032 621031 110.000 BAG | 12.60000 1386.00| 15.85000 1743.50| 13.20000 1452.00

SAND BAG DITCH CHECKS | | |
0033 621071 220.000 CUYD| 9.93000 2184.60| 4.46000 981.20| 4.40000 968.00

SEDIMENT BASIN | | |
0034 621101 220.000 CUYD| 8.44000 1856.80| 3.30000 726.00| 4.40000 968.00

OBLITERATION OF SEDIMENT BASIN | | |
0035 621111 220.000 CUYD| 8.44000 1856.80| 15.78000 3471.60| 8.06000 1773.20

SEDIMENT REMOVAL AND DISPOSAL | | |
0036 621151 40.000 CUYD| 40.84000 1633.60| 47.56000 1902.40| 70.00000 2800.00

ROCK DITCH CHECKS | | |
0037 623001 1.630 ACRE| 540.00000 880.20| 528.42000 861.32| 495.00000 806.85

SECOND SEEDING APPLICATION | | |
0038 624001 56.000 SQYD| 7.88000 441.28| 10.57000 591.92| 8.25000 462.00

SOLID SODDING | | |
0039 626003 600.000 SQYD| 10.50000 6300.00| 7.93000 4758.00| 11.00000 6600.00

EROSION CONTROL MATTING (CLASS 3) | | |
0040 635001 1.000 L.S.| 10306.80000 10306.80| 5205.00000 5205.00| 15000.00000 15000.00

ROADWAY CONSTRUCTION CONTROL | | |
0041 636001 1.000 L.S.| 12785.40000 12785.40| 5775.00000 5775.00| 15000.00000 15000.00

BRIDGE CONSTRUCTION CONTROL | | |
0042 719001 2460.000 LF | 0.74000 1820.40| 0.74000 1820.40| 0.77000 1894.20

THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(4") | | |

0043 719101 2038.000 LF | 0.74000 1508.12| 0.74000 1508.12| 0.77000 1569.26
THERMOPLASTIC PAVEMENT MARKING YELLOW | | |
(4") | | |



====================================================================================================================================
|(4) MOBL10 |(5) LEEM10 |(6) IOWA10
|MOBLEY CONTRACTORS, INC. |M. J. LEE CONSTRUCTION CO. |IOWA BRIDGE & CULVERT, LC

JOB: 040474 PAGE: 9 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0044 722002 16.000 EACH| 52.50000 840.00| 52.84000 845.44| 55.00000 880.00

PLOWABLE PAVEMENT MARKER (TYPE II) | | |
0045 801001 109.000 CUYD| 1353.38000 147518.42| 850.00000 92650.00| 250.00000 27250.00

UNCLASSIFIED EXCAVATION FOR | | |
STRUCTURES-BRIDGE | | |

0046 802110 158.400 CUYD| 580.15000 91895.76| 1000.00000 158400.00| 900.00000 142560.00
CLASS S CONCRETE - BRIDGE | | |

0047 802120 318.000 CUYD| 539.82000 171662.76| 475.00000 151050.00| 900.00000 286200.00
CLASS S(AE) CONCRETE - BRIDGE | | |

0048 803001 22.400 GAL | 54.81000 1227.74| 105.00000 2352.00| 100.00000 2240.00
CLASS 1 PROTECTIVE SURFACE TREATMENT | | |

0049 804001 2360.000 LB | 1.00000 2360.00| 0.95000 2242.00| 1.00000 2360.00
REINFORCING STEEL-ROADWAY (GRADE 60) | | |

0050 804011 20660.000 LB | 1.29000 26651.40| 1.00000 20660.00| 0.75000 15495.00
REINFORCING STEEL-BRIDGE (GRADE 60) | | |

0051 804021 71160.000 LB | 1.06000 75429.60| 0.85000 60486.00| 0.85000 60486.00
EPOXY COATED REINFORCING STEEL (GRADE | | |
60) | | |

0052 805002 230.000 LF | 87.03000 20016.90| 90.00000 20700.00| 100.00000 23000.00
STEEL PILING (HP 12X53) | | |

0053 805501 50.000 LF | 52.50000 2625.00| 500.00000 25000.00| 75.00000 3750.00
PREBORING | | |

0054 807003 181710.000 LB | 1.61000 292553.10| 2.05000 372505.50| 1.85000 336163.50
STRUCTURAL STEEL IN BEAM SPANS | | |
(M270-GR50W) | | |

0055 808001 7200.000 CUIN| 1.99000 14328.00| 2.00000 14400.00| 2.00000 14400.00
ELASTOMERIC BEARINGS | | |

0056 812003 1.000 EACH| 177.00000 177.00| 510.00000 510.00| 500.00000 500.00
BRIDGE NAME PLATE (TYPE C) | | |

0057 816001 1300.000 SQYD| 2.43000 3159.00| 1.65000 2145.00| 3.00000 3900.00
FILTER BLANKET | | |

0058 816011 650.000 CUYD| 42.50000 27625.00| 42.50000 27625.00| 40.00000 26000.00
DUMPED RIPRAP | | |

SECTION TOTALS | $ 1,282,717.31| $ 1,368,028.13| $ 1,457,297.95
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 18" CROSS DRAIN ALTERNATES - BID ONE ITEM ONLY

| | |
0059 606020 A01 61.000 LF | 53.49000 3262.89| 64.35000 3925.35| 0.00000 0.00

18" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0060 606121 A02 69.000 LF | | |
18" ASPHALT COATED CORRUGATED STEEL | | |
PIPE CULVERTS (16 GAUGE) | | |

0061 606220 A03 69.000 LF | | |
18" ALUMINUM COATED CORRUGATED STEEL | | |
PIPE CULVERTS (16 GAUGE) | | |

0062 606321 A04 69.000 LF | | |
18" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |



====================================================================================================================================
|(4) MOBL10 |(5) LEEM10 |(6) IOWA10
|MOBLEY CONTRACTORS, INC. |M. J. LEE CONSTRUCTION CO. |IOWA BRIDGE & CULVERT, LC

JOB: 040474 PAGE: 10 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION TOTALS | $ 3,262.89| $ 3,925.35| $ 0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0003 42" CROSS DRAIN ALTERNATES - BID ONE ITEM ONLY

| | |
0063 606040 B01 71.000 LF | 106.30000 7547.30| 125.92000 8940.32| 0.00000 0.00

42" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0064 606141 B02 77.000 LF | | |
42" ASPHALT COATED CORRUGATED STEEL | | |
PIPE CULVERTS (14 GAUGE) | | |

0065 606240 B03 77.000 LF | | |
42" ALUMINUM COATED CORRUGATED STEEL | | |
PIPE CULVERTS (14 GAUGE) | | |

0066 606341 B04 77.000 LF | | |
42" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ 7,547.30| $ 8,940.32| $ 0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0004 18" FLARED END SECTIONS ALTERNATES - BID ONE ITEM ONLY

| | |
0067 606803 C01 2.000 EACH| 992.33000 1984.66| 444.57000 889.14| 0.00000 0.00

18" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0068 606804 C02 2.000 EACH| | |
18" FLARED END SECTIONS FOR CORRUGATED | | |
STEEL PIPE CULVERTS | | |

SECTION TOTALS | $ 1,984.66| $ 889.14| $ 0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0005 42" FLARED END SECTIONS ALTERNATES - BID ONE ITEM ONLY

| | |
0069 606811 D01 2.000 EACH| 2474.57000 4949.14| 1626.92000 3253.84| 0.00000 0.00

42" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0070 606812 D02 2.000 EACH| | |
42" FLARED END SECTIONS FOR CORRUGATED | | |
STEEL PIPE CULVERTS | | |

SECTION TOTALS | $ 4,949.14| $ 3,253.84| $ 0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0006 PERMANENT PAVEMENT MARKING YELLOW (4") ALTERNATES

- BID ONE ITEM ONLY
| | |

0071 719627 E01 422.000 LF | | | 0.00000 0.00
INVERTED PROFILE THERMOPLASTIC CONTRAST | | |
PAVEMENT MARKING YELLOW (4") | | |

0072 720516 E02 422.000 LF | 7.20000 3038.40| 6.34000 2675.48|
HIGH PERFORMANCE CONTRAST MARKING TAPE | | |
YELLOW (4") | | |



====================================================================================================================================
|(4) MOBL10 |(5) LEEM10 |(6) IOWA10
|MOBLEY CONTRACTORS, INC. |M. J. LEE CONSTRUCTION CO. |IOWA BRIDGE & CULVERT, LC

JOB: 040474 PAGE: 11 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION TOTALS | $ 3,038.40| $ 2,675.48| $ 0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0007 -

| | |
0073 601001 1.000 L.S.| 49189.20000 49189.20| 60000.00000 60000.00| 73480.75000 73480.75

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 49,189.20| $ 60,000.00| $ 73,480.75
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 1,352,688.90| $ 1,447,712.26| $ 1,530,778.70
====================================================================================================================================



DATE: 01/08/09 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB 040482 LETTING DATE: 01/07/09

STP-9286(9) & STP-9286(10)

COUNTY: POLK

JOB NAME: TRAFFIC SIGNAL MOD. & INTERS. IMPVTS. (PHASE II) (MENA) (S)

LENGTH: NO PROJECT LENGTH

ROUTES: 71, 88, AND 8
SECTIONS: 8, 1, AND 0 & 1

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 ALLS05 ALL SERVICE ELECTRIC, INC. $ 255,939.90 100.0000%
2 TOWN10 TOWNSHIP BUILDERS, INC. $ 260,563.00 101.8063%
3 TRAF20 TRAFFIC & LIGHTING SYSTEMS, LLC $ 265,686.50 103.8081%
4 LEGE10 L.E.G. ENTERPRISES, INC. $ 274,624.64 107.3004%
5 CONS20 CONSTRUCTION MGMT. & MAINT., INC. $ 285,000.00 111.3542%



====================================================================================================================================
|(1) ALLS05 |(2) TOWN10 |(3) TRAF20
|ALL SERVICE ELECTRIC, INC. |TOWNSHIP BUILDERS, INC. |TRAFFIC & LIGHTING SYS., LLC

JOB: 040482 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 202003 75.000 LF | 22.00000 1650.00| 10.00000 750.00| 40.00000 3000.00

REMOVAL AND DISPOSAL OF CURB AND GUTTER | | |
0002 202072 72.000 SQYD| 33.00000 2376.00| 10.00000 720.00| 30.00000 2160.00

REMOVAL AND DISPOSAL OF WALKS | | |
0003 202191 6.000 EACH| 165.00000 990.00| 150.00000 900.00| 100.00000 600.00

REMOVAL AND DISPOSAL OF SIGNS | | |
0004 603001 1.000 L.S.| 3500.00000 3500.00| 6000.00000 6000.00| 5950.00000 5950.00

MAINTENANCE OF TRAFFIC | | |
0005 604003 168.000 SQFT| 7.70000 1293.60| 9.00000 1512.00| 7.70000 1293.60

SIGNS | | |
0006 604023 29.000 EACH| 44.00000 1276.00| 52.00000 1508.00| 45.00000 1305.00

TRAFFIC DRUMS | | |
0007 604061 2680.000 LF | 0.85000 2278.00| 1.00000 2680.00| 0.90000 2412.00

REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |
0008 632001 47.000 SQYD| 143.00000 6721.00| 55.00000 2585.00| 90.00000 4230.00

CONCRETE ISLAND | | |
0009 641007 62.000 SQYD| 121.00000 7502.00| 115.00000 7130.00| 140.00000 8680.00

WHEELCHAIR RAMPS (TYPE 4) | | |
0010 641054 3.000 SQYD| 880.00000 2640.00| 360.00000 1080.00| 140.00000 420.00

WHEELCHAIR RAMPS - ALTERATIONS (TYPE 4) | | |
0011 641055 1.000 SQYD| 880.00000 880.00| 450.00000 450.00| 140.00000 140.00

WHEELCHAIR RAMPS - ALTERATIONS (TYPE 5) | | |
0012 701128 4.000 EACH| 11500.00000 46000.00| 10000.00000 40000.00| 11830.00000 47320.00

SYSTEM LOCAL CONTROLLER TS 2-TYPE 2 (8 | | |
PHASES) | | |

0013 702302 4.000 EACH| 2635.00000 10540.00| 3300.00000 13200.00| 2870.00000 11480.00
LOCAL RADIO WITH ANTENNA | | |

0014 704091 1.000 EACH| 1000.00000 1000.00| 1000.00000 1000.00| 900.00000 900.00
PREFORMED DETECTOR LOOP (6' X 6') | | |

0015 704120 1.000 EACH| 2500.00000 2500.00| 2100.00000 2100.00| 2300.00000 2300.00
PREFORMED DETECTOR LOOP (6' X 50') | | |

0016 704416 194.000 LF | 3.25000 630.50| 6.00000 1164.00| 4.80000 931.20
ANTENNA CABLE (TYPE 6) | | |

0017 706039 6.000 EACH| 845.00000 5070.00| 850.00000 5100.00| 705.00000 4230.00
TRAFFIC SIGNAL HEAD, LED, (3 SECTION, 1 | | |
WAY) | | |

0018 706043 2.000 EACH| 1000.00000 2000.00| 950.00000 1900.00| 910.00000 1820.00
TRAFFIC SIGNAL HEAD, LED, (4 SECTION, 1 | | |
WAY) | | |

0019 706047 2.000 EACH| 1188.00000 2376.00| 1200.00000 2400.00| 1135.00000 2270.00
TRAFFIC SIGNAL HEAD, LED, (5 SECTION, 1 | | |
WAY) | | |

0020 706069 23.000 EACH| 495.00000 11385.00| 580.00000 13340.00| 450.00000 10350.00
TRAFFIC SIGNAL HEAD, LED LENS, RETROFIT | | |
(3 SECTION, 1 WAY) | | |

0021 706077 5.000 EACH| 662.00000 3310.00| 800.00000 4000.00| 695.00000 3475.00
TRAFFIC SIGNAL HEAD, LED LENS, RETROFIT | | |
(5 SECTION, 1 WAY) | | |



====================================================================================================================================
|(1) ALLS05 |(2) TOWN10 |(3) TRAF20
|ALL SERVICE ELECTRIC, INC. |TOWNSHIP BUILDERS, INC. |TRAFFIC & LIGHTING SYS., LLC

JOB: 040482 PAGE: 3 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0022 706201 2.000 EACH| 250.00000 500.00| 230.00000 460.00| 210.00000 420.00

LOUVERS | | |
0023 707015 24.000 EACH| 700.00000 16800.00| 550.00000 13200.00| 608.00000 14592.00

COUNTDOWN PEDESTRIAN SIGNAL HEAD, LED | | |
0024 708008 1138.000 LF | 1.25000 1422.50| 3.00000 3414.00| 0.95000 1081.10

TRAFFIC SIGNAL CABLE (5C/14 A.W.G.) | | |
0025 708022 603.000 LF | 2.00000 1206.00| 4.00000 2412.00| 1.90000 1145.70

TRAFFIC SIGNAL CABLE (12C/14 A.W.G.) | | |
0026 708207 1257.000 LF | 1.00000 1257.00| 2.00000 2514.00| 1.15000 1445.55

ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/8 | | |
A.W.G., EGC) | | |

0027 708211 61.000 LF | 0.50000 30.50| 2.00000 122.00| 0.60000 36.60
ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/12 | | |
A.W.G., EGC) | | |

0028 708217 80.000 LF | 2.75000 220.00| 3.00000 240.00| 4.75000 380.00
ELECTRICAL CONDUCTORS-IN-CONDUIT (2C/6 | | |
A.W.G.) | | |

0029 709004 117.000 LF | 20.00000 2340.00| 13.00000 1521.00| 20.00000 2340.00
GALVANIZED STEEL CONDUIT (2") | | |

0030 710005 160.000 LF | 25.00000 4000.00| 7.00000 1120.00| 21.00000 3360.00
NON-METALLIC CONDUIT (3") | | |

0031 711002 2.000 EACH| 400.00000 800.00| 700.00000 1400.00| 365.00000 730.00
CONCRETE PULL BOX (TYPE 2) | | |

0032 711102 3.000 EACH| 550.00000 1650.00| 760.00000 2280.00| 470.00000 1410.00
CONCRETE PULL BOX (TYPE 2 HD) | | |

0033 714022 1.000 EACH| 7292.00000 7292.00| 5600.00000 5600.00| 8965.00000 8965.00
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (22') | | |

0034 715001 1.000 EACH| 1680.00000 1680.00| 1900.00000 1900.00| 2530.00000 2530.00
TRAFFIC SIGNAL PEDESTAL POLE WITH | | |
FOUNDATION | | |

0035 715704 1.000 L.S.| 1500.00000 1500.00| 4550.00000 4550.00| 5300.00000 5300.00
REMOVAL OF TRAFFIC SIGNAL EQUIPMENT | | |

0036 719001 900.000 LF | 0.85000 765.00| 1.00000 900.00| 0.45000 405.00
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(4") | | |

0037 719005 1340.000 LF | 3.30000 4422.00| 4.00000 5360.00| 4.95000 6633.00
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(12") | | |

0038 719101 2930.000 LF | 0.66000 1933.80| 1.00000 2930.00| 0.45000 1318.50
THERMOPLASTIC PAVEMENT MARKING YELLOW | | |
(4") | | |

0039 719201 4.000 EACH| 275.00000 1100.00| 300.00000 1200.00| 220.00000 880.00
THERMOPLASTIC PAVEMENT MARKING (WORDS) | | |

0040 719202 6.000 EACH| 175.00000 1050.00| 250.00000 1500.00| 237.00000 1422.00
THERMOPLASTIC PAVEMENT MARKING (ARROWS) | | |

0041 722001 26.000 EACH| 33.00000 858.00| 20.00000 520.00| 43.25000 1124.50
PLOWABLE PAVEMENT MARKER (TYPE I) | | |



====================================================================================================================================
|(1) ALLS05 |(2) TOWN10 |(3) TRAF20
|ALL SERVICE ELECTRIC, INC. |TOWNSHIP BUILDERS, INC. |TRAFFIC & LIGHTING SYS., LLC

JOB: 040482 PAGE: 4 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0042 722002 15.000 EACH| 33.00000 495.00| 20.00000 300.00| 43.25000 648.75

PLOWABLE PAVEMENT MARKER (TYPE II) | | |
0043 726012 10.000 EACH| 450.00000 4500.00| 500.00000 5000.00| 470.00000 4700.00

18" STREET NAME SIGN | | |
0044 733001 16.000 EACH| 1850.00000 29600.00| 1500.00000 24000.00| 1760.00000 28160.00

VIDEO DETECTOR | | |
0045 733030 2256.000 LF | 3.50000 7896.00| 4.00000 9024.00| 3.25000 7332.00

VIDEO CABLE | | |
0046 733040 3.000 EACH| 365.00000 1095.00| 400.00000 1200.00| 435.00000 1305.00

VIDEO MONITOR (CLR) | | |
0047 733063 10.000 EACH| 3150.00000 31500.00| 3500.00000 35000.00| 3585.00000 35850.00

VIDEO PROCESSOR, EDGE CARD (2 CAMERA) | | |
0048 733064 5.000 EACH| 310.00000 1550.00| 700.00000 3500.00| 380.00000 1900.00

VIDEO EDGE CARD EXTENDER | | |
0049 733065 3.000 EACH| 1648.00000 4944.00| 4200.00000 12600.00| 2335.00000 7005.00

VEHICLE DETECTOR RACK (16 CHANNEL) | | |
SECTION TOTALS | $ 248,324.90| $ 253,286.00| $ 257,686.50

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0050 601001 1.000 L.S.| 7615.00000 7615.00| 7277.00000 7277.00| 8000.00000 8000.00

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 7,615.00| $ 7,277.00| $ 8,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 255,939.90| $ 260,563.00| $ 265,686.50
====================================================================================================================================



====================================================================================================================================
|(4) LEGE10 |(5) CONS20 |
|L.E.G. ENTERPRISES, INC. |CONSTRUCTION MGMT. & MAINT.,|

JOB: 040482 PAGE: 5 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 202003 75.000 LF | 17.50000 1312.50| 19.00000 1425.00|

REMOVAL AND DISPOSAL OF CURB AND GUTTER | | |
0002 202072 72.000 SQYD| 27.50000 1980.00| 24.00000 1728.00|

REMOVAL AND DISPOSAL OF WALKS | | |
0003 202191 6.000 EACH| 500.00000 3000.00| 150.00000 900.00|

REMOVAL AND DISPOSAL OF SIGNS | | |
0004 603001 1.000 L.S.| 2500.00000 2500.00| 1950.00000 1950.00|

MAINTENANCE OF TRAFFIC | | |
0005 604003 168.000 SQFT| 25.00000 4200.00| 27.00000 4536.00|

SIGNS | | |
0006 604023 29.000 EACH| 52.50000 1522.50| 135.00000 3915.00|

TRAFFIC DRUMS | | |
0007 604061 2680.000 LF | 0.90000 2412.00| 1.00000 2680.00|

REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |
0008 632001 47.000 SQYD| 75.00000 3525.00| 66.00000 3102.00|

CONCRETE ISLAND | | |
0009 641007 62.000 SQYD| 130.00000 8060.00| 210.00000 13020.00|

WHEELCHAIR RAMPS (TYPE 4) | | |
0010 641054 3.000 SQYD| 130.00000 390.00| 210.00000 630.00|

WHEELCHAIR RAMPS - ALTERATIONS (TYPE 4) | | |
0011 641055 1.000 SQYD| 130.00000 130.00| 160.00000 160.00|

WHEELCHAIR RAMPS - ALTERATIONS (TYPE 5) | | |
0012 701128 4.000 EACH| 11500.00000 46000.00| 13860.00000 55440.00|

SYSTEM LOCAL CONTROLLER TS 2-TYPE 2 (8 | | |
PHASES) | | |

0013 702302 4.000 EACH| 2975.00000 11900.00| 3275.00000 13100.00|
LOCAL RADIO WITH ANTENNA | | |

0014 704091 1.000 EACH| 575.00000 575.00| 925.00000 925.00|
PREFORMED DETECTOR LOOP (6' X 6') | | |

0015 704120 1.000 EACH| 1450.00000 1450.00| 1725.00000 1725.00|
PREFORMED DETECTOR LOOP (6' X 50') | | |

0016 704416 194.000 LF | 2.75000 533.50| 3.25000 630.50|
ANTENNA CABLE (TYPE 6) | | |

0017 706039 6.000 EACH| 925.00000 5550.00| 790.00000 4740.00|
TRAFFIC SIGNAL HEAD, LED, (3 SECTION, 1 | | |
WAY) | | |

0018 706043 2.000 EACH| 975.00000 1950.00| 995.00000 1990.00|
TRAFFIC SIGNAL HEAD, LED, (4 SECTION, 1 | | |
WAY) | | |

0019 706047 2.000 EACH| 1250.00000 2500.00| 1215.00000 2430.00|
TRAFFIC SIGNAL HEAD, LED, (5 SECTION, 1 | | |
WAY) | | |

0020 706069 23.000 EACH| 650.00000 14950.00| 465.00000 10695.00|
TRAFFIC SIGNAL HEAD, LED LENS, RETROFIT | | |
(3 SECTION, 1 WAY) | | |

0021 706077 5.000 EACH| 725.00000 3625.00| 670.00000 3350.00|
TRAFFIC SIGNAL HEAD, LED LENS, RETROFIT | | |
(5 SECTION, 1 WAY) | | |



====================================================================================================================================
|(4) LEGE10 |(5) CONS20 |
|L.E.G. ENTERPRISES, INC. |CONSTRUCTION MGMT. & MAINT.,|

JOB: 040482 PAGE: 6 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0022 706201 2.000 EACH| 675.00000 1350.00| 300.00000 600.00|

LOUVERS | | |
0023 707015 24.000 EACH| 775.00000 18600.00| 730.00000 17520.00|

COUNTDOWN PEDESTRIAN SIGNAL HEAD, LED | | |
0024 708008 1138.000 LF | 1.50000 1707.00| 1.35000 1536.30|

TRAFFIC SIGNAL CABLE (5C/14 A.W.G.) | | |
0025 708022 603.000 LF | 2.65000 1597.95| 2.00000 1206.00|

TRAFFIC SIGNAL CABLE (12C/14 A.W.G.) | | |
0026 708207 1257.000 LF | 1.50000 1885.50| 1.00000 1257.00|

ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/8 | | |
A.W.G., EGC) | | |

0027 708211 61.000 LF | 1.25000 76.25| 0.75000 45.75|
ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/12 | | |
A.W.G., EGC) | | |

0028 708217 80.000 LF | 2.50000 200.00| 3.50000 280.00|
ELECTRICAL CONDUCTORS-IN-CONDUIT (2C/6 | | |
A.W.G.) | | |

0029 709004 117.000 LF | 12.00000 1404.00| 16.50000 1930.50|
GALVANIZED STEEL CONDUIT (2") | | |

0030 710005 160.000 LF | 24.00000 3840.00| 21.00000 3360.00|
NON-METALLIC CONDUIT (3") | | |

0031 711002 2.000 EACH| 400.00000 800.00| 655.00000 1310.00|
CONCRETE PULL BOX (TYPE 2) | | |

0032 711102 3.000 EACH| 475.00000 1425.00| 705.00000 2115.00|
CONCRETE PULL BOX (TYPE 2 HD) | | |

0033 714022 1.000 EACH| 6975.00000 6975.00| 8350.00000 8350.00|
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (22') | | |

0034 715001 1.000 EACH| 2450.00000 2450.00| 2160.00000 2160.00|
TRAFFIC SIGNAL PEDESTAL POLE WITH | | |
FOUNDATION | | |

0035 715704 1.000 L.S.| 1500.00000 1500.00| 1000.00000 1000.00|
REMOVAL OF TRAFFIC SIGNAL EQUIPMENT | | |

0036 719001 900.000 LF | 0.85000 765.00| 1.00000 900.00|
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(4") | | |

0037 719005 1340.000 LF | 3.35000 4489.00| 3.00000 4020.00|
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(12") | | |

0038 719101 2930.000 LF | 0.75000 2197.50| 1.00000 2930.00|
THERMOPLASTIC PAVEMENT MARKING YELLOW | | |
(4") | | |

0039 719201 4.000 EACH| 285.00000 1140.00| 250.00000 1000.00|
THERMOPLASTIC PAVEMENT MARKING (WORDS) | | |

0040 719202 6.000 EACH| 170.00000 1020.00| 150.00000 900.00|
THERMOPLASTIC PAVEMENT MARKING (ARROWS) | | |

0041 722001 26.000 EACH| 35.00000 910.00| 30.00000 780.00|
PLOWABLE PAVEMENT MARKER (TYPE I) | | |



====================================================================================================================================
|(4) LEGE10 |(5) CONS20 |
|L.E.G. ENTERPRISES, INC. |CONSTRUCTION MGMT. & MAINT.,|

JOB: 040482 PAGE: 7 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0042 722002 15.000 EACH| 35.00000 525.00| 30.00000 450.00|

PLOWABLE PAVEMENT MARKER (TYPE II) | | |
0043 726012 10.000 EACH| 625.00000 6250.00| 765.00000 7650.00|

18" STREET NAME SIGN | | |
0044 733001 16.000 EACH| 1950.00000 31200.00| 1930.00000 30880.00|

VIDEO DETECTOR | | |
0045 733030 2256.000 LF | 2.25000 5076.00| 4.25000 9588.00|

VIDEO CABLE | | |
0046 733040 3.000 EACH| 375.00000 1125.00| 450.00000 1350.00|

VIDEO MONITOR (CLR) | | |
0047 733063 10.000 EACH| 3750.00000 37500.00| 3850.00000 38500.00|

VIDEO PROCESSOR, EDGE CARD (2 CAMERA) | | |
0048 733064 5.000 EACH| 575.00000 2875.00| 425.00000 2125.00|

VIDEO EDGE CARD EXTENDER | | |
0049 733065 3.000 EACH| 1950.00000 5850.00| 2400.00000 7200.00|

VEHICLE DETECTOR RACK (16 CHANNEL) | | |
SECTION TOTALS | $ 262,798.70| $ 280,015.05|

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0050 601001 1.000 L.S.| 11825.94000 11825.94| 4984.95000 4984.95|

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 11,825.94| $ 4,984.95|
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 274,624.64| $ 285,000.00|
====================================================================================================================================



DATE: 01/08/09 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB 060529 LETTING DATE: 01/07/09

STP-0043(26)

COUNTY: LONOKE

JOB NAME: HWY. 70-NORTH (CARLISLE) (S)

LENGTH: 0.971000 MILES

ROUTES: 13
SECTIONS: 9 & 10

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 GRAV10 GRAVES AND ASSOCIATES, INC. $ 3,829,891.83 100.0000%
2 TOWN10 TOWNSHIP BUILDERS, INC. $ 3,930,862.00 102.6363%
3 CAME10 CAMERON CONST. CO., INC. $ 4,076,351.80 106.4351%
4 REDS10 REDSTONE CONST. GROUP, INC. $ 4,157,778.50 108.5612%
5 MOBL10 MOBLEY CONTRACTORS, INC. $ 4,327,304.14 112.9876%
6 COLO10 COLOM CONSTRUCTION CO., INC. $ 4,594,416.20 119.9620%
7 JOYN10 JOYNER-FORD & BURKE CONST. CO. $ 5,117,822.02 133.6283%



====================================================================================================================================
|(1) GRAV10 |(2) TOWN10 |(3) CAME10
|GRAVES AND ASSOCIATES, INC. |TOWNSHIP BUILDERS, INC. |CAMERON CONST. CO., INC.

JOB: 060529 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 201011 47.000 STA | 850.00000 39950.00| 300.00000 14100.00| 1200.00000 56400.00

CLEARING | | |
0002 201111 47.000 STA | 745.00000 35015.00| 300.00000 14100.00| 1200.00000 56400.00

GRUBBING | | |
0003 202006 2.000 EACH| 1500.00000 3000.00| 900.00000 1800.00| 1800.00000 3600.00

REMOVAL AND DISPOSAL OF WATER WELL | | |
0004 202011 135.000 LF | 2.00000 270.00| 3.00000 405.00| 1.50000 202.50

REMOVAL AND DISPOSAL OF FENCE | | |
0005 202030 67.000 SQYD| 10.00000 670.00| 10.00000 670.00| 20.00000 1340.00

REMOVAL AND DISPOSAL OF CONCRETE SLABS | | |
0006 202035 19.000 LF | 10.00000 190.00| 15.00000 285.00| 55.00000 1045.00

REMOVAL AND DISPOSAL OF CONCRETE WALLS | | |
0007 202047 4.000 SQYD| 15.00000 60.00| 10.00000 40.00| 10.00000 40.00

REMOVAL AND DISPOSAL OF CONCRETE ISLANDS| | |
0008 202082 156.000 SQYD| 10.00000 1560.00| 14.00000 2184.00| 135.00000 21060.00

REMOVAL AND DISPOSAL OF FOUNDATIONS | | |
0009 202084 2.000 EACH| 400.00000 800.00| 250.00000 500.00| 500.00000 1000.00

REMOVAL AND DISPOSAL OF SIGN FOUNDATIONS| | |
0010 202096 30.000 EACH| 230.00000 6900.00| 430.00000 12900.00| 375.00000 11250.00

REMOVAL AND DISPOSAL OF PIPE CULVERTS | | |
0011 202171 7.000 EACH| 2000.00000 14000.00| 2000.00000 14000.00| 5500.00000 38500.00

REMOVAL AND DISPOSAL OF BUILDINGS | | |
0012 202191 2.000 EACH| 200.00000 400.00| 140.00000 280.00| 350.00000 700.00

REMOVAL AND DISPOSAL OF SIGNS | | |
0013 202224 1.000 EACH| 2000.00000 2000.00| 4300.00000 4300.00| 7500.00000 7500.00

REMOVAL AND DISPOSAL OF R.C. BOX CULVERT| | |
0014 202226 2.000 EACH| 800.00000 1600.00| 500.00000 1000.00| 1500.00000 3000.00

REMOVAL AND DISPOSAL OF SEPTIC SYSTEM | | |
0015 202285 1.000 EACH| 500.00000 500.00| 300.00000 300.00| 1000.00000 1000.00

REMOVAL AND DISPOSAL OF DECK | | |
0016 206001 17.000 CUYD| 200.00000 3400.00| 200.00000 3400.00| 155.00000 2635.00

FLOWABLE SELECT MATERIAL | | |
0017 210201 8397.000 CUYD| 10.30000 86489.10| 8.00000 67176.00| 9.50000 79771.50

UNCLASSIFIED EXCAVATION | | |
0018 210601 28197.000 CUYD| 14.25000 401807.25| 16.00000 451152.00| 13.50000 380659.50

COMPACTED EMBANKMENT | | |
0019 301001 8225.000 SQYD| 2.60000 21385.00| 3.00000 24675.00| 3.00000 24675.00

PROCESSING LIME TREATED SUBGRADE | | |
0020 303107 14871.000 TON | 21.50000 319726.50| 21.00000 312291.00| 23.00000 342033.00

AGGREGATE BASE COURSE (CLASS 7) | | |
0021 401011 2063.000 GAL | 1.25000 2578.75| 4.00000 8252.00| 1.35000 2785.05

TACK COAT | | |
0022 406151 5739.000 TON | 42.25000 242472.75| 47.00000 269733.00| 44.55000 255672.45

MINERAL AGGREGATE IN ACHM BINDER COURSE | | |
(1") | | |

0023 406312 258.000 TON | 649.00000 167442.00| 750.00000 193500.00| 700.00000 180600.00
ASPHALT BINDER (PG 70-22) IN ACHM | | |
BINDER COURSE (1") (MINIMUM BID $120.00)| | |



====================================================================================================================================
|(1) GRAV10 |(2) TOWN10 |(3) CAME10
|GRAVES AND ASSOCIATES, INC. |TOWNSHIP BUILDERS, INC. |CAMERON CONST. CO., INC.

JOB: 060529 PAGE: 3 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0024 407152 6142.000 TON | 42.65000 261956.30| 49.00000 300958.00| 44.98000 276267.16

MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |

0025 407332 8.000 TON | 679.00000 5432.00| 770.00000 6160.00| 733.00000 5864.00
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0026 407352 336.000 TON | 679.00000 228144.00| 770.00000 258720.00| 733.00000 246288.00
ASPHALT BINDER (PG 76-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0027 412001 1350.000 SQYD| 14.00000 18900.00| 9.00000 12150.00| 4.70000 6345.00
COLD MILLING ASPHALT PAVEMENT | | |

0028 414001 25.000 TON | 200.00000 5000.00| 150.00000 3750.00| 150.00000 3750.00
ASPHALT CONCRETE PATCHING FOR | | |
MAINTENANCE OF TRAFFIC | | |

0029 505001 457.800 SQYD| 46.50000 21287.70| 50.00000 22890.00| 50.00000 22890.00
PORTLAND CEMENT CONCRETE DRIVEWAY | | |

0030 602001 1.000 EACH| 18000.00000 18000.00| 6000.00000 6000.00| 15000.00000 15000.00
FURNISHING FIELD OFFICE | | |

0031 603001 1.000 L.S.| 20000.00000 20000.00| 12000.00000 12000.00| 94500.00000 94500.00
MAINTENANCE OF TRAFFIC | | |

0032 604003 592.000 SQFT| 8.00000 4736.00| 7.00000 4144.00| 6.25000 3700.00
SIGNS | | |

0033 604013 216.000 LF | 25.00000 5400.00| 30.00000 6480.00| 14.00000 3024.00
BARRICADES | | |

0034 604023 118.000 EACH| 55.00000 6490.00| 50.00000 5900.00| 42.50000 5015.00
TRAFFIC DRUMS | | |

0035 604031 173.000 LF | 45.00000 7785.00| 56.00000 9688.00| 35.00000 6055.00
FURNISHING AND INSTALLING PRECAST | | |
CONCRETE BARRIER | | |

0036 604041 3552.000 LF | 0.20000 710.40| 0.50000 1776.00| 0.22000 781.44
CONSTRUCTION PAVEMENT MARKINGS | | |

0037 604055 1012.000 LF | 0.50000 506.00| 1.00000 1012.00| 0.54000 546.48
REMOVAL OF CONSTRUCTION PAVEMENT | | |
MARKINGS | | |

0038 604061 544.000 LF | 0.75000 408.00| 1.00000 544.00| 0.81000 440.64
REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |

0039 604083 22.000 EACH| 75.00000 1650.00| 37.00000 814.00| 35.00000 770.00
VERTICAL PANELS | | |

0040 606020 615.000 LF | 34.00000 20910.00| 45.00000 27675.00| 44.00000 27060.00
18" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0041 606025 115.000 LF | 54.00000 6210.00| 56.00000 6440.00| 51.00000 5865.00
24" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0042 606030 103.000 LF | 76.00000 7828.00| 83.00000 8549.00| 72.00000 7416.00
30" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |
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0043 606504 64.000 LF | 105.00000 6720.00| 90.00000 5760.00| 145.00000 9280.00

36" X 23" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0044 606506 73.000 LF | 150.00000 10950.00| 130.00000 9490.00| 155.00000 11315.00
51" X 31" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0045 606507 5.000 LF | 300.00000 1500.00| 160.00000 800.00| 180.00000 900.00
59" X 36" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0046 606701 600.000 LF | 18.00000 10800.00| 22.00000 13200.00| 29.00000 17400.00
12" SIDE DRAIN | | |

0047 606703 59.000 LF | 24.00000 1416.00| 41.00000 2419.00| 33.00000 1947.00
18" SIDE DRAIN | | |

0048 606704 256.000 LF | 28.00000 7168.00| 43.00000 11008.00| 37.00000 9472.00
24" SIDE DRAIN | | |

0049 606710 112.000 LF | 85.00000 9520.00| 135.00000 15120.00| 88.00000 9856.00
60" SIDE DRAIN | | |

0050 606721 170.000 LF | 30.00000 5100.00| 60.00000 10200.00| 34.00000 5780.00
21" X 15" SIDE DRAIN | | |

0051 606724 106.000 LF | 42.00000 4452.00| 75.00000 7950.00| 43.00000 4558.00
35" X 24" SIDE DRAIN | | |

0052 606728 75.000 LF | 84.00000 6300.00| 130.00000 9750.00| 109.00000 8175.00
64" X 43" SIDE DRAIN | | |

0053 606803 7.000 EACH| 1100.00000 7700.00| 1000.00000 7000.00| 1200.00000 8400.00
18" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0054 606805 3.000 EACH| 1400.00000 4200.00| 1100.00000 3300.00| 1400.00000 4200.00
24" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0055 606807 1.000 EACH| 1500.00000 1500.00| 1300.00000 1300.00| 1600.00000 1600.00
30" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0056 606835 1.000 EACH| 1800.00000 1800.00| 1500.00000 1500.00| 2700.00000 2700.00
36" X 23" FLARED END SECTIONS FOR | | |
REINFORCED CONCRETE ARCH PIPE CULVERTS | | |

0057 606839 2.000 EACH| 3800.00000 7600.00| 2000.00000 4000.00| 3300.00000 6600.00
51" X 31" FLARED END SECTIONS FOR | | |
REINFORCED CONCRETE ARCH PIPE CULVERTS | | |

0058 606841 1.000 EACH| 4600.00000 4600.00| 2200.00000 2200.00| 4100.00000 4100.00
59" X 36" FLARED END SECTIONS FOR | | |
REINFORCED CONCRETE ARCH PIPE CULVERTS | | |

0059 606990 1025.000 CUYD| 14.00000 14350.00| 30.00000 30750.00| 6.50000 6662.50
SELECTED PIPE BEDDING | | |

0060 606992 3075.000 CUYD| 14.00000 43050.00| 12.00000 36900.00| 6.50000 19987.50
SELECTED PIPE BACKFILL | | |

0061 609003 7.000 EACH| 5400.00000 37800.00| 3400.00000 23800.00| 3500.00000 24500.00
DROP INLETS (TYPE C) | | |

0062 609034 30.000 EACH| 3600.00000 108000.00| 2800.00000 84000.00| 2800.00000 84000.00
DROP INLETS (TYPE MO) | | |
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0063 609038 3.000 EACH| 4500.00000 13500.00| 2900.00000 8700.00| 3500.00000 10500.00

DROP INLETS (TYPE ST) | | |
0064 609301 13.000 EACH| 1000.00000 13000.00| 500.00000 6500.00| 900.00000 11700.00

DROP INLET EXTENSIONS (4') | | |
0065 609501 6.000 EACH| 1200.00000 7200.00| 1000.00000 6000.00| 800.00000 4800.00

YARD DRAINS | | |
0066 611004 1300.000 LF | 6.00000 7800.00| 14.00000 18200.00| 7.50000 9750.00

4" PIPE UNDERDRAINS | | |
0067 615001 5.600 CUYD| 225.00000 1260.00| 300.00000 1680.00| 400.00000 2240.00

PAVEMENT REPAIR OVER CULVERTS (CONCRETE)| | |
0068 620001 10.000 TON | 100.00000 1000.00| 100.00000 1000.00| 108.00000 1080.00

LIME | | |
0069 620011 4.880 ACRE| 1500.00000 7320.00| 2000.00000 9760.00| 1134.00000 5533.92

SEEDING | | |
0070 620021 17.120 ACRE| 1250.00000 21400.00| 1500.00000 25680.00| 1026.00000 17565.12

MULCH COVER | | |
0071 620030 777.600 MGAL| 16.00000 12441.60| 10.00000 7776.00| 10.80000 8398.08

WATER | | |
0072 621001 12.240 ACRE| 1150.00000 14076.00| 1300.00000 15912.00| 918.00000 11236.32

TEMPORARY SEEDING | | |
0073 621021 8195.000 LF | 4.40000 36058.00| 4.00000 32780.00| 3.24000 26551.80

SILT FENCE | | |
0074 621031 300.000 BAG | 11.00000 3300.00| 6.00000 1800.00| 9.02000 2706.00

SAND BAG DITCH CHECKS | | |
0075 621051 1000.000 LF | 12.00000 12000.00| 9.00000 9000.00| 12.96000 12960.00

DROP INLET SILT FENCE | | |
0076 621071 300.000 CUYD| 8.00000 2400.00| 22.00000 6600.00| 7.50000 2250.00

SEDIMENT BASIN | | |
0077 621101 300.000 CUYD| 8.00000 2400.00| 14.00000 4200.00| 7.50000 2250.00

OBLITERATION OF SEDIMENT BASIN | | |
0078 621111 650.000 CUYD| 12.00000 7800.00| 26.00000 16900.00| 7.50000 4875.00

SEDIMENT REMOVAL AND DISPOSAL | | |
0079 621151 197.000 CUYD| 60.00000 11820.00| 55.00000 10835.00| 50.00000 9850.00

ROCK DITCH CHECKS | | |
0080 623001 4.880 ACRE| 250.00000 1220.00| 1200.00000 5856.00| 270.00000 1317.60

SECOND SEEDING APPLICATION | | |
0081 624001 2388.000 SQYD| 6.00000 14328.00| 5.00000 11940.00| 5.40000 12895.20

SOLID SODDING | | |
0082 626002 1050.000 SQYD| 5.00000 5250.00| 4.00000 4200.00| 4.21000 4420.50

EROSION CONTROL MATTING (CLASS 2) | | |
0083 633001 3526.000 SQYD| 38.50000 135751.00| 43.00000 151618.00| 45.00000 158670.00

CONCRETE WALKS | | |
0084 633201 153.000 LF | 75.00000 11475.00| 100.00000 15300.00| 100.00000 15300.00

HAND RAILING | | |
0085 634201 11518.000 LF | 12.50000 143975.00| 21.00000 241878.00| 16.00000 184288.00

CONCRETE COMBINATION CURB AND GUTTER | | |
(TYPE A) (1' 6") | | |

0086 635001 1.000 L.S.| 135000.00000 135000.00| 17000.00000 17000.00| 88300.00000 88300.00
ROADWAY CONSTRUCTION CONTROL | | |
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0087 637001 3.000 EACH| 60.00000 180.00| 100.00000 300.00| 54.00000 162.00

MAILBOXES | | |
0088 637011 3.000 EACH| 60.00000 180.00| 130.00000 390.00| 110.00000 330.00

MAILBOX SUPPORTS (SINGLE) | | |
0089 641006 128.000 SQYD| 150.00000 19200.00| 130.00000 16640.00| 146.85000 18796.80

WHEELCHAIR RAMPS (TYPE 3) | | |
0090 719001 1404.000 LF | 0.40000 561.60| 0.50000 702.00| 0.43000 603.72

THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(4") | | |

0091 719101 14968.000 LF | 0.36000 5388.48| 0.50000 7484.00| 0.39000 5837.52
THERMOPLASTIC PAVEMENT MARKING YELLOW | | |
(4") | | |

0092 719201 4.000 EACH| 250.00000 1000.00| 300.00000 1200.00| 270.00000 1080.00
THERMOPLASTIC PAVEMENT MARKING (WORDS) | | |

0093 719202 4.000 EACH| 150.00000 600.00| 250.00000 1000.00| 162.00000 648.00
THERMOPLASTIC PAVEMENT MARKING (ARROWS) | | |

0094 721001 20.000 EACH| 5.00000 100.00| 7.00000 140.00| 5.40000 108.00
RAISED PAVEMENT MARKERS (TYPE I) | | |

0095 721002 268.000 EACH| 5.00000 1340.00| 7.00000 1876.00| 5.40000 1447.20
RAISED PAVEMENT MARKERS (TYPE II) | | |

0096 731061 1.000 EACH| 7500.00000 7500.00| 13000.00000 13000.00| 7500.00000 7500.00
TEMPORARY IMPACT ATTENUATION BARRIER | | |

0097 731062 1.000 EACH| 4000.00000 4000.00| 4300.00000 4300.00| 6200.00000 6200.00
TEMPORARY IMPACT ATTENUATION BARRIER | | |
(REPAIR) | | |

0098 801101 331.000 CUYD| 58.00000 19198.00| 26.00000 8606.00| 60.00000 19860.00
UNCLASSIFIED EXCAVATION FOR | | |
STRUCTURES-ROADWAY | | |

0099 802016 574.960 CUYD| 500.00000 287480.00| 600.00000 344976.00| 675.00000 388098.00
CLASS S CONCRETE - ROADWAY | | |

0100 804001 90106.000 LB | 0.90000 81095.40| 1.50000 135159.00| 0.65000 58568.90
REINFORCING STEEL-ROADWAY (GRADE 60) | | |

0101 816001 890.000 SQYD| 4.00000 3560.00| 2.00000 1780.00| 5.00000 4450.00
FILTER BLANKET | | |

0102 816011 445.000 CUYD| 58.00000 25810.00| 58.00000 25810.00| 55.00000 24475.00
DUMPED RIPRAP | | |

SECTION TOTALS | $ 3,367,063.83| $ 3,567,618.00| $ 3,592,482.40
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 18" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY

| | |
0103 606020 A01 933.000 LF | 38.00000 35454.00| 45.00000 41985.00| 42.80000 39932.40

18" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0104 606321 A02 933.000 LF | | |
18" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |
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SECTION TOTALS | $ 35,454.00| $ 41,985.00| $ 39,932.40
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0003 24" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY

| | |
0105 606025 B01 871.000 LF | 54.00000 47034.00| 56.00000 48776.00| 48.00000 41808.00

24" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0106 606326 B02 871.000 LF | | |
24" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ 47,034.00| $ 48,776.00| $ 41,808.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0004 30" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY

| | |
0107 606030 C01 425.000 LF | 78.00000 33150.00| 83.00000 35275.00| 70.00000 29750.00

30" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0108 606331 C02 425.000 LF | | |
30" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ 33,150.00| $ 35,275.00| $ 29,750.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0005 36" X 23" STORM DRAIN ALTERNATES - BID ONE ITEMS ONLY

| | |
0109 606504 D01 21.000 LF | 100.00000 2100.00| 90.00000 1890.00|

36" X 23" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0110 606624 D02 21.000 LF | | | 165.00000 3465.00
35" X 24" SMOOTH LINED POLYMER | | |
PRECOATED METALLIC COATED CORRUGATED | | |
STEEL ARCH PIPE | | |

SECTION TOTALS | $ 2,100.00| $ 1,890.00| $ 3,465.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0006 59" X 36" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY

| | |
0111 606507 E01 1078.000 LF | 160.00000 172480.00| 160.00000 172480.00|

59" X 36" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0112 606627 E02 1078.000 LF | | | 145.00000 156310.00
57" X 38" SMOOTH LINED POLYMER | | |
PRECOATED METALLIC COATED CORRUGATED | | |
STEEL ARCH PIPE | | |

SECTION TOTALS | $ 172,480.00| $ 172,480.00| $ 156,310.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0007 65" X 40" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY

| | |
0113 606508 F01 94.000 LF | 215.00000 20210.00| 200.00000 18800.00|

65" X 40" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |
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0114 606628 F02 94.000 LF | | | 166.00000 15604.00

64" X 43" SMOOTH LINED POLYMER | | |
PRECOATED METALLIC COATED CORRUGATED | | |
STEEL ARCH PIPE | | |

SECTION TOTALS | $ 20,210.00| $ 18,800.00| $ 15,604.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0008 LIME SUBGRADE ALTERNATES - BID ONE ITEM ONLY

| | |
0115 301101 G01 80.000 TON | | |

QUICKLIME (SLURRY) IN TREATED SUBGRADE | | |
0116 301102 G02 80.000 TON | 155.00000 12400.00| 155.00000 12400.00| 150.00000 12000.00

QUICKLIME (DRY) IN TREATED SUBGRADE | | |
0117 301103 G03 105.000 TON | | |

HYDRATED LIME IN TREATED SUBGRADE | | |
SECTION TOTALS | $ 12,400.00| $ 12,400.00| $ 12,000.00

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0009 -

| | |
0118 601001 1.000 L.S.| 140000.00000 140000.00| 31638.00000 31638.00| 185000.00000 185000.00

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 140,000.00| $ 31,638.00| $ 185,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 3,829,891.83| $ 3,930,862.00| $ 4,076,351.80
====================================================================================================================================
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SECTION 0001 PROPOSAL ITEMS

| | |
0001 201011 47.000 STA | 1200.00000 56400.00| 884.27000 41560.69| 2500.00000 117500.00

CLEARING | | |
0002 201111 47.000 STA | 850.00000 39950.00| 707.42000 33248.74| 2500.00000 117500.00

GRUBBING | | |
0003 202006 2.000 EACH| 2000.00000 4000.00| 1173.80000 2347.60| 10000.00000 20000.00

REMOVAL AND DISPOSAL OF WATER WELL | | |
0004 202011 135.000 LF | 3.00000 405.00| 4.09000 552.15| 7.00000 945.00

REMOVAL AND DISPOSAL OF FENCE | | |
0005 202030 67.000 SQYD| 9.00000 603.00| 17.72000 1187.24| 20.00000 1340.00

REMOVAL AND DISPOSAL OF CONCRETE SLABS | | |
0006 202035 19.000 LF | 10.00000 190.00| 28.16000 535.04| 25.00000 475.00

REMOVAL AND DISPOSAL OF CONCRETE WALLS | | |
0007 202047 4.000 SQYD| 25.00000 100.00| 82.15000 328.60| 27.00000 108.00

REMOVAL AND DISPOSAL OF CONCRETE ISLANDS| | |
0008 202082 156.000 SQYD| 10.00000 1560.00| 15.22000 2374.32| 25.00000 3900.00

REMOVAL AND DISPOSAL OF FOUNDATIONS | | |
0009 202084 2.000 EACH| 500.00000 1000.00| 328.61000 657.22| 2000.00000 4000.00

REMOVAL AND DISPOSAL OF SIGN FOUNDATIONS| | |
0010 202096 30.000 EACH| 200.00000 6000.00| 302.58000 9077.40| 25.00000 750.00

REMOVAL AND DISPOSAL OF PIPE CULVERTS | | |
0011 202171 7.000 EACH| 500.00000 3500.00| 4022.73000 28159.11| 10000.00000 70000.00

REMOVAL AND DISPOSAL OF BUILDINGS | | |
0012 202191 2.000 EACH| 150.00000 300.00| 431.80000 863.60| 200.00000 400.00

REMOVAL AND DISPOSAL OF SIGNS | | |
0013 202224 1.000 EACH| 2500.00000 2500.00| 4543.43000 4543.43| 20000.00000 20000.00

REMOVAL AND DISPOSAL OF R.C. BOX CULVERT| | |
0014 202226 2.000 EACH| 450.00000 900.00| 1858.96000 3717.92| 2500.00000 5000.00

REMOVAL AND DISPOSAL OF SEPTIC SYSTEM | | |
0015 202285 1.000 EACH| 200.00000 200.00| 765.18000 765.18| 30000.00000 30000.00

REMOVAL AND DISPOSAL OF DECK | | |
0016 206001 17.000 CUYD| 150.00000 2550.00| 203.23000 3454.91| 125.00000 2125.00

FLOWABLE SELECT MATERIAL | | |
0017 210201 8397.000 CUYD| 14.00000 117558.00| 11.38000 95557.86| 5.50000 46183.50

UNCLASSIFIED EXCAVATION | | |
0018 210601 28197.000 CUYD| 17.50000 493447.50| 20.46000 576910.62| 12.00000 338364.00

COMPACTED EMBANKMENT | | |
0019 301001 8225.000 SQYD| 3.30000 27142.50| 2.48000 20398.00| 4.00000 32900.00

PROCESSING LIME TREATED SUBGRADE | | |
0020 303107 14871.000 TON | 23.00000 342033.00| 20.35000 302624.85| 27.00000 401517.00

AGGREGATE BASE COURSE (CLASS 7) | | |
0021 401011 2063.000 GAL | 2.50000 5157.50| 1.38000 2846.94| 1.80000 3713.40

TACK COAT | | |
0022 406151 5739.000 TON | 84.00000 482076.00| 45.38000 260435.82| 52.00000 298428.00

MINERAL AGGREGATE IN ACHM BINDER COURSE | | |
(1") | | |

0023 406312 258.000 TON | 120.00000 30960.00| 715.00000 184470.00| 784.00000 202272.00
ASPHALT BINDER (PG 70-22) IN ACHM | | |
BINDER COURSE (1") (MINIMUM BID $120.00)| | |
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0024 407152 6142.000 TON | 100.50000 617271.00| 46.04000 282777.68| 55.00000 337810.00

MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |

0025 407332 8.000 TON | 120.00000 960.00| 748.00000 5984.00| 800.00000 6400.00
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0026 407352 336.000 TON | 175.00000 58800.00| 748.00000 251328.00| 760.00000 255360.00
ASPHALT BINDER (PG 76-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0027 412001 1350.000 SQYD| 5.00000 6750.00| 8.77000 11839.50| 12.00000 16200.00
COLD MILLING ASPHALT PAVEMENT | | |

0028 414001 25.000 TON | 85.00000 2125.00| 170.37000 4259.25| 500.00000 12500.00
ASPHALT CONCRETE PATCHING FOR | | |
MAINTENANCE OF TRAFFIC | | |

0029 505001 457.800 SQYD| 65.00000 29757.00| 66.91000 30631.40| 32.00000 14649.60
PORTLAND CEMENT CONCRETE DRIVEWAY | | |

0030 602001 1.000 EACH| 25000.00000 25000.00| 15492.73000 15492.73| 12000.00000 12000.00
FURNISHING FIELD OFFICE | | |

0031 603001 1.000 L.S.| 35000.00000 35000.00| 81197.45000 81197.45| 18000.00000 18000.00
MAINTENANCE OF TRAFFIC | | |

0032 604003 592.000 SQFT| 9.00000 5328.00| 6.60000 3907.20| 13.00000 7696.00
SIGNS | | |

0033 604013 216.000 LF | 15.00000 3240.00| 19.80000 4276.80| 30.00000 6480.00
BARRICADES | | |

0034 604023 118.000 EACH| 55.00000 6490.00| 38.50000 4543.00| 75.00000 8850.00
TRAFFIC DRUMS | | |

0035 604031 173.000 LF | 35.00000 6055.00| 49.89000 8630.97| 68.00000 11764.00
FURNISHING AND INSTALLING PRECAST | | |
CONCRETE BARRIER | | |

0036 604041 3552.000 LF | 0.22000 781.44| 0.22000 781.44| 1.00000 3552.00
CONSTRUCTION PAVEMENT MARKINGS | | |

0037 604055 1012.000 LF | 0.55000 556.60| 0.55000 556.60| 1.00000 1012.00
REMOVAL OF CONSTRUCTION PAVEMENT | | |
MARKINGS | | |

0038 604061 544.000 LF | 0.80000 435.20| 0.83000 451.52| 3.00000 1632.00
REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |

0039 604083 22.000 EACH| 30.00000 660.00| 55.00000 1210.00| 40.00000 880.00
VERTICAL PANELS | | |

0040 606020 615.000 LF | 30.00000 18450.00| 65.49000 40276.35| 28.00000 17220.00
18" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0041 606025 115.000 LF | 40.00000 4600.00| 147.12000 16918.80| 45.00000 5175.00
24" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0042 606030 103.000 LF | 57.00000 5871.00| 93.09000 9588.27| 64.00000 6592.00
30" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |



====================================================================================================================================
|(4) REDS10 |(5) MOBL10 |(6) COLO10
|REDSTONE CONST. GROUP, INC. |MOBLEY CONTRACTORS, INC. |COLOM CONSTRUCTION CO., INC.

JOB: 060529 PAGE: 11 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0043 606504 64.000 LF | 73.00000 4672.00| 115.82000 7412.48| 85.00000 5440.00

36" X 23" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0044 606506 73.000 LF | 124.00000 9052.00| 213.83000 15609.59| 150.00000 10950.00
51" X 31" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0045 606507 5.000 LF | 208.00000 1040.00| 521.35000 2606.75| 190.00000 950.00
59" X 36" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0046 606701 600.000 LF | 19.00000 11400.00| 20.47000 12282.00| 16.00000 9600.00
12" SIDE DRAIN | | |

0047 606703 59.000 LF | 23.00000 1357.00| 41.29000 2436.11| 20.00000 1180.00
18" SIDE DRAIN | | |

0048 606704 256.000 LF | 27.00000 6912.00| 44.47000 11384.32| 28.00000 7168.00
24" SIDE DRAIN | | |

0049 606710 112.000 LF | 64.00000 7168.00| 78.19000 8757.28| 82.00000 9184.00
60" SIDE DRAIN | | |

0050 606721 170.000 LF | 27.00000 4590.00| 32.64000 5548.80| 24.00000 4080.00
21" X 15" SIDE DRAIN | | |

0051 606724 106.000 LF | 45.50000 4823.00| 59.19000 6274.14| 50.00000 5300.00
35" X 24" SIDE DRAIN | | |

0052 606728 75.000 LF | 82.00000 6150.00| 95.86000 7189.50| 100.00000 7500.00
64" X 43" SIDE DRAIN | | |

0053 606803 7.000 EACH| 750.00000 5250.00| 1209.37000 8465.59| 1000.00000 7000.00
18" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0054 606805 3.000 EACH| 900.00000 2700.00| 2169.10000 6507.30| 1200.00000 3600.00
24" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0055 606807 1.000 EACH| 1000.00000 1000.00| 2269.62000 2269.62| 1275.00000 1275.00
30" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0056 606835 1.000 EACH| 1250.00000 1250.00| 2581.60000 2581.60| 1725.00000 1725.00
36" X 23" FLARED END SECTIONS FOR | | |
REINFORCED CONCRETE ARCH PIPE CULVERTS | | |

0057 606839 2.000 EACH| 1350.00000 2700.00| 3960.22000 7920.44| 3600.00000 7200.00
51" X 31" FLARED END SECTIONS FOR | | |
REINFORCED CONCRETE ARCH PIPE CULVERTS | | |

0058 606841 1.000 EACH| 3000.00000 3000.00| 4596.02000 4596.02| 4500.00000 4500.00
59" X 36" FLARED END SECTIONS FOR | | |
REINFORCED CONCRETE ARCH PIPE CULVERTS | | |

0059 606990 1025.000 CUYD| 9.00000 9225.00| 13.72000 14063.00| 39.00000 39975.00
SELECTED PIPE BEDDING | | |

0060 606992 3075.000 CUYD| 9.00000 27675.00| 13.85000 42588.75| 39.00000 119925.00
SELECTED PIPE BACKFILL | | |

0061 609003 7.000 EACH| 6000.00000 42000.00| 5080.00000 35560.00| 6500.00000 45500.00
DROP INLETS (TYPE C) | | |

0062 609034 30.000 EACH| 4300.00000 129000.00| 3810.00000 114300.00| 2600.00000 78000.00
DROP INLETS (TYPE MO) | | |
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0063 609038 3.000 EACH| 4000.00000 12000.00| 4445.00000 13335.00| 3800.00000 11400.00

DROP INLETS (TYPE ST) | | |
0064 609301 13.000 EACH| 900.00000 11700.00| 952.50000 12382.50| 2750.00000 35750.00

DROP INLET EXTENSIONS (4') | | |
0065 609501 6.000 EACH| 1200.00000 7200.00| 1127.44000 6764.64| 900.00000 5400.00

YARD DRAINS | | |
0066 611004 1300.000 LF | 15.00000 19500.00| 8.89000 11557.00| 7.50000 9750.00

4" PIPE UNDERDRAINS | | |
0067 615001 5.600 CUYD| 300.00000 1680.00| 424.77000 2378.71| 500.00000 2800.00

PAVEMENT REPAIR OVER CULVERTS (CONCRETE)| | |
0068 620001 10.000 TON | 100.00000 1000.00| 110.00000 1100.00| 125.00000 1250.00

LIME | | |
0069 620011 4.880 ACRE| 1650.00000 8052.00| 1155.00000 5636.40| 1750.00000 8540.00

SEEDING | | |
0070 620021 17.120 ACRE| 1375.00000 23540.00| 1045.00000 17890.40| 1500.00000 25680.00

MULCH COVER | | |
0071 620030 777.600 MGAL| 10.00000 7776.00| 11.00000 8553.60| 15.00000 11664.00

WATER | | |
0072 621001 12.240 ACRE| 1265.00000 15483.60| 935.00000 11444.40| 1500.00000 18360.00

TEMPORARY SEEDING | | |
0073 621021 8195.000 LF | 4.40000 36058.00| 3.30000 27043.50| 5.00000 40975.00

SILT FENCE | | |
0074 621031 300.000 BAG | 11.00000 3300.00| 9.19000 2757.00| 15.00000 4500.00

SAND BAG DITCH CHECKS | | |
0075 621051 1000.000 LF | 11.00000 11000.00| 13.20000 13200.00| 15.00000 15000.00

DROP INLET SILT FENCE | | |
0076 621071 300.000 CUYD| 15.00000 4500.00| 9.65000 2895.00| 10.00000 3000.00

SEDIMENT BASIN | | |
0077 621101 300.000 CUYD| 10.00000 3000.00| 9.65000 2895.00| 10.00000 3000.00

OBLITERATION OF SEDIMENT BASIN | | |
0078 621111 650.000 CUYD| 6.00000 3900.00| 8.91000 5791.50| 12.00000 7800.00

SEDIMENT REMOVAL AND DISPOSAL | | |
0079 621151 197.000 CUYD| 70.00000 13790.00| 53.72000 10582.84| 41.00000 8077.00

ROCK DITCH CHECKS | | |
0080 623001 4.880 ACRE| 275.00000 1342.00| 275.00000 1342.00| 500.00000 2440.00

SECOND SEEDING APPLICATION | | |
0081 624001 2388.000 SQYD| 5.50000 13134.00| 5.50000 13134.00| 8.00000 19104.00

SOLID SODDING | | |
0082 626002 1050.000 SQYD| 4.40000 4620.00| 4.29000 4504.50| 6.00000 6300.00

EROSION CONTROL MATTING (CLASS 2) | | |
0083 633001 3526.000 SQYD| 36.00000 126936.00| 36.93000 130215.18| 50.00000 176300.00

CONCRETE WALKS | | |
0084 633201 153.000 LF | 110.00000 16830.00| 69.82000 10682.46| 50.00000 7650.00

HAND RAILING | | |
0085 634201 11518.000 LF | 11.00000 126698.00| 12.45000 143399.10| 24.00000 276432.00

CONCRETE COMBINATION CURB AND GUTTER | | |
(TYPE A) (1' 6") | | |

0086 635001 1.000 L.S.| 58000.00000 58000.00| 71983.60000 71983.60| 20000.00000 20000.00
ROADWAY CONSTRUCTION CONTROL | | |
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0087 637001 3.000 EACH| 100.00000 300.00| 55.00000 165.00| 75.00000 225.00

MAILBOXES | | |
0088 637011 3.000 EACH| 90.00000 270.00| 55.00000 165.00| 125.00000 375.00

MAILBOX SUPPORTS (SINGLE) | | |
0089 641006 128.000 SQYD| 74.20000 9497.60| 179.57000 22984.96| 60.00000 7680.00

WHEELCHAIR RAMPS (TYPE 3) | | |
0090 719001 1404.000 LF | 0.42000 589.68| 0.44000 617.76| 0.80000 1123.20

THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(4") | | |

0091 719101 14968.000 LF | 0.38000 5687.84| 0.40000 5987.20| 0.75000 11226.00
THERMOPLASTIC PAVEMENT MARKING YELLOW | | |
(4") | | |

0092 719201 4.000 EACH| 263.00000 1052.00| 275.00000 1100.00| 375.00000 1500.00
THERMOPLASTIC PAVEMENT MARKING (WORDS) | | |

0093 719202 4.000 EACH| 160.00000 640.00| 165.00000 660.00| 300.00000 1200.00
THERMOPLASTIC PAVEMENT MARKING (ARROWS) | | |

0094 721001 20.000 EACH| 5.25000 105.00| 5.50000 110.00| 35.00000 700.00
RAISED PAVEMENT MARKERS (TYPE I) | | |

0095 721002 268.000 EACH| 5.25000 1407.00| 5.50000 1474.00| 27.00000 7236.00
RAISED PAVEMENT MARKERS (TYPE II) | | |

0096 731061 1.000 EACH| 7550.00000 7550.00| 6891.50000 6891.50| 12200.00000 12200.00
TEMPORARY IMPACT ATTENUATION BARRIER | | |

0097 731062 1.000 EACH| 6100.00000 6100.00| 2750.00000 2750.00| 9000.00000 9000.00
TEMPORARY IMPACT ATTENUATION BARRIER | | |
(REPAIR) | | |

0098 801101 331.000 CUYD| 45.00000 14895.00| 41.58000 13762.98| 38.00000 12578.00
UNCLASSIFIED EXCAVATION FOR | | |
STRUCTURES-ROADWAY | | |

0099 802016 574.960 CUYD| 575.00000 330602.00| 637.64000 366617.49| 475.00000 273106.00
CLASS S CONCRETE - ROADWAY | | |

0100 804001 90106.000 LB | 0.90000 81095.40| 1.01000 91007.06| 1.75000 157685.50
REINFORCING STEEL-ROADWAY (GRADE 60) | | |

0101 816001 890.000 SQYD| 1.75000 1557.50| 5.39000 4797.10| 4.00000 3560.00
FILTER BLANKET | | |

0102 816011 445.000 CUYD| 55.00000 24475.00| 79.00000 35155.00| 52.00000 23140.00
DUMPED RIPRAP | | |

SECTION TOTALS | $ 3,744,490.36| $ 3,755,334.87| $ 4,074,952.20
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 18" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY

| | |
0103 606020 A01 933.000 LF | 27.40000 25564.20| 57.49000 53638.17|

18" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0104 606321 A02 933.000 LF | | | 60.00000 55980.00
18" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |
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SECTION TOTALS | $ 25,564.20| $ 53,638.17| $ 55,980.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0003 24" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY

| | |
0105 606025 B01 871.000 LF | 39.07000 34029.97| 61.62000 53671.02|

24" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0106 606326 B02 871.000 LF | | | 78.00000 67938.00
24" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ 34,029.97| $ 53,671.02| $ 67,938.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0004 30" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY

| | |
0107 606030 C01 425.000 LF | 52.18000 22176.50| 85.67000 36409.75|

30" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0108 606331 C02 425.000 LF | | | 100.00000 42500.00
30" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ 22,176.50| $ 36,409.75| $ 42,500.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0005 36" X 23" STORM DRAIN ALTERNATES - BID ONE ITEMS ONLY

| | |
0109 606504 D01 21.000 LF | 77.11000 1619.31| 162.73000 3417.33|

36" X 23" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0110 606624 D02 21.000 LF | | | 140.00000 2940.00
35" X 24" SMOOTH LINED POLYMER | | |
PRECOATED METALLIC COATED CORRUGATED | | |
STEEL ARCH PIPE | | |

SECTION TOTALS | $ 1,619.31| $ 3,417.33| $ 2,940.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0006 59" X 36" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY

| | |
0111 606507 E01 1078.000 LF | 110.13000 118720.14| 179.10000 193069.80|

59" X 36" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0112 606627 E02 1078.000 LF | | | 197.00000 212366.00
57" X 38" SMOOTH LINED POLYMER | | |
PRECOATED METALLIC COATED CORRUGATED | | |
STEEL ARCH PIPE | | |

SECTION TOTALS | $ 118,720.14| $ 193,069.80| $ 212,366.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0007 65" X 40" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY

| | |
0113 606508 F01 94.000 LF | 150.83000 14178.02| 247.68000 23281.92|

65" X 40" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |
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0114 606628 F02 94.000 LF | | | 210.00000 19740.00

64" X 43" SMOOTH LINED POLYMER | | |
PRECOATED METALLIC COATED CORRUGATED | | |
STEEL ARCH PIPE | | |

SECTION TOTALS | $ 14,178.02| $ 23,281.92| $ 19,740.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0008 LIME SUBGRADE ALTERNATES - BID ONE ITEM ONLY

| | |
0115 301101 G01 80.000 TON | | |

QUICKLIME (SLURRY) IN TREATED SUBGRADE | | |
0116 301102 G02 80.000 TON | 150.00000 12000.00| 192.50000 15400.00| 225.00000 18000.00

QUICKLIME (DRY) IN TREATED SUBGRADE | | |
0117 301103 G03 105.000 TON | | |

HYDRATED LIME IN TREATED SUBGRADE | | |
SECTION TOTALS | $ 12,000.00| $ 15,400.00| $ 18,000.00

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0009 -

| | |
0118 601001 1.000 L.S.| 185000.00000 185000.00| 193081.28000 193081.28| 100000.00000 100000.00

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 185,000.00| $ 193,081.28| $ 100,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 4,157,778.50| $ 4,327,304.14| $ 4,594,416.20
====================================================================================================================================
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SECTION 0001 PROPOSAL ITEMS

| | |
0001 201011 47.000 STA | 650.00000 30550.00| |

CLEARING | | |
0002 201111 47.000 STA | 650.00000 30550.00| |

GRUBBING | | |
0003 202006 2.000 EACH| 2590.00000 5180.00| |

REMOVAL AND DISPOSAL OF WATER WELL | | |
0004 202011 135.000 LF | 2.00000 270.00| |

REMOVAL AND DISPOSAL OF FENCE | | |
0005 202030 67.000 SQYD| 33.56000 2248.52| |

REMOVAL AND DISPOSAL OF CONCRETE SLABS | | |
0006 202035 19.000 LF | 67.50000 1282.50| |

REMOVAL AND DISPOSAL OF CONCRETE WALLS | | |
0007 202047 4.000 SQYD| 20.00000 80.00| |

REMOVAL AND DISPOSAL OF CONCRETE ISLANDS| | |
0008 202082 156.000 SQYD| 25.00000 3900.00| |

REMOVAL AND DISPOSAL OF FOUNDATIONS | | |
0009 202084 2.000 EACH| 575.00000 1150.00| |

REMOVAL AND DISPOSAL OF SIGN FOUNDATIONS| | |
0010 202096 30.000 EACH| 550.00000 16500.00| |

REMOVAL AND DISPOSAL OF PIPE CULVERTS | | |
0011 202171 7.000 EACH| 4000.00000 28000.00| |

REMOVAL AND DISPOSAL OF BUILDINGS | | |
0012 202191 2.000 EACH| 350.00000 700.00| |

REMOVAL AND DISPOSAL OF SIGNS | | |
0013 202224 1.000 EACH| 6500.00000 6500.00| |

REMOVAL AND DISPOSAL OF R.C. BOX CULVERT| | |
0014 202226 2.000 EACH| 1700.00000 3400.00| |

REMOVAL AND DISPOSAL OF SEPTIC SYSTEM | | |
0015 202285 1.000 EACH| 2500.00000 2500.00| |

REMOVAL AND DISPOSAL OF DECK | | |
0016 206001 17.000 CUYD| 250.00000 4250.00| |

FLOWABLE SELECT MATERIAL | | |
0017 210201 8397.000 CUYD| 15.00000 125955.00| |

UNCLASSIFIED EXCAVATION | | |
0018 210601 28197.000 CUYD| 29.50000 831811.50| |

COMPACTED EMBANKMENT | | |
0019 301001 8225.000 SQYD| 3.75000 30843.75| |

PROCESSING LIME TREATED SUBGRADE | | |
0020 303107 14871.000 TON | 24.50000 364339.50| |

AGGREGATE BASE COURSE (CLASS 7) | | |
0021 401011 2063.000 GAL | 1.50000 3094.50| |

TACK COAT | | |
0022 406151 5739.000 TON | 51.25000 294123.75| |

MINERAL AGGREGATE IN ACHM BINDER COURSE | | |
(1") | | |

0023 406312 258.000 TON | 750.00000 193500.00| |
ASPHALT BINDER (PG 70-22) IN ACHM | | |
BINDER COURSE (1") (MINIMUM BID $120.00)| | |
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0024 407152 6142.000 TON | 51.65000 317234.30| |

MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |

0025 407332 8.000 TON | 780.00000 6240.00| |
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0026 407352 336.000 TON | 780.00000 262080.00| |
ASPHALT BINDER (PG 76-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0027 412001 1350.000 SQYD| 10.50000 14175.00| |
COLD MILLING ASPHALT PAVEMENT | | |

0028 414001 25.000 TON | 175.00000 4375.00| |
ASPHALT CONCRETE PATCHING FOR | | |
MAINTENANCE OF TRAFFIC | | |

0029 505001 457.800 SQYD| 47.00000 21516.60| |
PORTLAND CEMENT CONCRETE DRIVEWAY | | |

0030 602001 1.000 EACH| 10000.00000 10000.00| |
FURNISHING FIELD OFFICE | | |

0031 603001 1.000 L.S.| 55000.00000 55000.00| |
MAINTENANCE OF TRAFFIC | | |

0032 604003 592.000 SQFT| 8.50000 5032.00| |
SIGNS | | |

0033 604013 216.000 LF | 30.00000 6480.00| |
BARRICADES | | |

0034 604023 118.000 EACH| 50.00000 5900.00| |
TRAFFIC DRUMS | | |

0035 604031 173.000 LF | 40.00000 6920.00| |
FURNISHING AND INSTALLING PRECAST | | |
CONCRETE BARRIER | | |

0036 604041 3552.000 LF | 0.40000 1420.80| |
CONSTRUCTION PAVEMENT MARKINGS | | |

0037 604055 1012.000 LF | 1.00000 1012.00| |
REMOVAL OF CONSTRUCTION PAVEMENT | | |
MARKINGS | | |

0038 604061 544.000 LF | 1.50000 816.00| |
REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |

0039 604083 22.000 EACH| 60.00000 1320.00| |
VERTICAL PANELS | | |

0040 606020 615.000 LF | 42.00000 25830.00| |
18" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0041 606025 115.000 LF | 58.52000 6729.80| |
24" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0042 606030 103.000 LF | 72.30000 7446.90| |
30" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |
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|JOYNER-FORD & BURKE CONST.CO| |

JOB: 060529 PAGE: 18 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0043 606504 64.000 LF | 105.47000 6750.08| |

36" X 23" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0044 606506 73.000 LF | 165.71000 12096.83| |
51" X 31" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0045 606507 5.000 LF | 222.63000 1113.15| |
59" X 36" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0046 606701 600.000 LF | 55.00000 33000.00| |
12" SIDE DRAIN | | |

0047 606703 59.000 LF | 53.00000 3127.00| |
18" SIDE DRAIN | | |

0048 606704 256.000 LF | 61.00000 15616.00| |
24" SIDE DRAIN | | |

0049 606710 112.000 LF | 102.00000 11424.00| |
60" SIDE DRAIN | | |

0050 606721 170.000 LF | 60.00000 10200.00| |
21" X 15" SIDE DRAIN | | |

0051 606724 106.000 LF | 71.00000 7526.00| |
35" X 24" SIDE DRAIN | | |

0052 606728 75.000 LF | 113.00000 8475.00| |
64" X 43" SIDE DRAIN | | |

0053 606803 7.000 EACH| 1082.61000 7578.27| |
18" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0054 606805 3.000 EACH| 1350.00000 4050.00| |
24" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0055 606807 1.000 EACH| 1500.00000 1500.00| |
30" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0056 606835 1.000 EACH| 2100.00000 2100.00| |
36" X 23" FLARED END SECTIONS FOR | | |
REINFORCED CONCRETE ARCH PIPE CULVERTS | | |

0057 606839 2.000 EACH| 4200.00000 8400.00| |
51" X 31" FLARED END SECTIONS FOR | | |
REINFORCED CONCRETE ARCH PIPE CULVERTS | | |

0058 606841 1.000 EACH| 5500.00000 5500.00| |
59" X 36" FLARED END SECTIONS FOR | | |
REINFORCED CONCRETE ARCH PIPE CULVERTS | | |

0059 606990 1025.000 CUYD| 20.00000 20500.00| |
SELECTED PIPE BEDDING | | |

0060 606992 3075.000 CUYD| 20.00000 61500.00| |
SELECTED PIPE BACKFILL | | |

0061 609003 7.000 EACH| 5500.00000 38500.00| |
DROP INLETS (TYPE C) | | |

0062 609034 30.000 EACH| 3900.00000 117000.00| |
DROP INLETS (TYPE MO) | | |



====================================================================================================================================
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0063 609038 3.000 EACH| 5800.00000 17400.00| |

DROP INLETS (TYPE ST) | | |
0064 609301 13.000 EACH| 1500.00000 19500.00| |

DROP INLET EXTENSIONS (4') | | |
0065 609501 6.000 EACH| 2500.00000 15000.00| |

YARD DRAINS | | |
0066 611004 1300.000 LF | 14.00000 18200.00| |

4" PIPE UNDERDRAINS | | |
0067 615001 5.600 CUYD| 350.00000 1960.00| |

PAVEMENT REPAIR OVER CULVERTS (CONCRETE)| | |
0068 620001 10.000 TON | 120.00000 1200.00| |

LIME | | |
0069 620011 4.880 ACRE| 1800.00000 8784.00| |

SEEDING | | |
0070 620021 17.120 ACRE| 1550.00000 26536.00| |

MULCH COVER | | |
0071 620030 777.600 MGAL| 25.00000 19440.00| |

WATER | | |
0072 621001 12.240 ACRE| 1400.00000 17136.00| |

TEMPORARY SEEDING | | |
0073 621021 8195.000 LF | 5.50000 45072.50| |

SILT FENCE | | |
0074 621031 300.000 BAG | 12.50000 3750.00| |

SAND BAG DITCH CHECKS | | |
0075 621051 1000.000 LF | 12.50000 12500.00| |

DROP INLET SILT FENCE | | |
0076 621071 300.000 CUYD| 30.00000 9000.00| |

SEDIMENT BASIN | | |
0077 621101 300.000 CUYD| 30.00000 9000.00| |

OBLITERATION OF SEDIMENT BASIN | | |
0078 621111 650.000 CUYD| 30.00000 19500.00| |

SEDIMENT REMOVAL AND DISPOSAL | | |
0079 621151 197.000 CUYD| 36.00000 7092.00| |

ROCK DITCH CHECKS | | |
0080 623001 4.880 ACRE| 500.00000 2440.00| |

SECOND SEEDING APPLICATION | | |
0081 624001 2388.000 SQYD| 7.50000 17910.00| |

SOLID SODDING | | |
0082 626002 1050.000 SQYD| 6.50000 6825.00| |

EROSION CONTROL MATTING (CLASS 2) | | |
0083 633001 3526.000 SQYD| 42.50000 149855.00| |

CONCRETE WALKS | | |
0084 633201 153.000 LF | 125.00000 19125.00| |

HAND RAILING | | |
0085 634201 11518.000 LF | 17.50000 201565.00| |

CONCRETE COMBINATION CURB AND GUTTER | | |
(TYPE A) (1' 6") | | |

0086 635001 1.000 L.S.| 125000.00000 125000.00| |
ROADWAY CONSTRUCTION CONTROL | | |



====================================================================================================================================
|(7) JOYN10 | |
|JOYNER-FORD & BURKE CONST.CO| |

JOB: 060529 PAGE: 20 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0087 637001 3.000 EACH| 300.00000 900.00| |

MAILBOXES | | |
0088 637011 3.000 EACH| 300.00000 900.00| |

MAILBOX SUPPORTS (SINGLE) | | |
0089 641006 128.000 SQYD| 125.00000 16000.00| |

WHEELCHAIR RAMPS (TYPE 3) | | |
0090 719001 1404.000 LF | 0.80000 1123.20| |

THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(4") | | |

0091 719101 14968.000 LF | 0.72000 10776.96| |
THERMOPLASTIC PAVEMENT MARKING YELLOW | | |
(4") | | |

0092 719201 4.000 EACH| 375.00000 1500.00| |
THERMOPLASTIC PAVEMENT MARKING (WORDS) | | |

0093 719202 4.000 EACH| 225.00000 900.00| |
THERMOPLASTIC PAVEMENT MARKING (ARROWS) | | |

0094 721001 20.000 EACH| 6.75000 135.00| |
RAISED PAVEMENT MARKERS (TYPE I) | | |

0095 721002 268.000 EACH| 6.75000 1809.00| |
RAISED PAVEMENT MARKERS (TYPE II) | | |

0096 731061 1.000 EACH| 10000.00000 10000.00| |
TEMPORARY IMPACT ATTENUATION BARRIER | | |

0097 731062 1.000 EACH| 5000.00000 5000.00| |
TEMPORARY IMPACT ATTENUATION BARRIER | | |
(REPAIR) | | |

0098 801101 331.000 CUYD| 60.00000 19860.00| |
UNCLASSIFIED EXCAVATION FOR | | |
STRUCTURES-ROADWAY | | |

0099 802016 574.960 CUYD| 650.00000 373724.00| |
CLASS S CONCRETE - ROADWAY | | |

0100 804001 90106.000 LB | 1.25000 112632.50| |
REINFORCING STEEL-ROADWAY (GRADE 60) | | |

0101 816001 890.000 SQYD| 5.00000 4450.00| |
FILTER BLANKET | | |

0102 816011 445.000 CUYD| 58.00000 25810.00| |
DUMPED RIPRAP | | |

SECTION TOTALS | $ 4,475,524.91| |
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 18" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY

| | |
0103 606020 A01 933.000 LF | 42.00000 39186.00| |

18" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0104 606321 A02 933.000 LF | | |
18" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |
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SECTION TOTALS | $ 39,186.00| |
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0003 24" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY

| | |
0105 606025 B01 871.000 LF | 54.00000 47034.00| |

24" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0106 606326 B02 871.000 LF | | |
24" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ 47,034.00| |
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0004 30" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY

| | |
0107 606030 C01 425.000 LF | 72.30000 30727.50| |

30" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0108 606331 C02 425.000 LF | | |
30" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ 30,727.50| |
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0005 36" X 23" STORM DRAIN ALTERNATES - BID ONE ITEMS ONLY

| | |
0109 606504 D01 21.000 LF | 95.47000 2004.87| |

36" X 23" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0110 606624 D02 21.000 LF | | |
35" X 24" SMOOTH LINED POLYMER | | |
PRECOATED METALLIC COATED CORRUGATED | | |
STEEL ARCH PIPE | | |

SECTION TOTALS | $ 2,004.87| |
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0006 59" X 36" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY

| | |
0111 606507 E01 1078.000 LF | 222.63000 239995.14| |

59" X 36" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0112 606627 E02 1078.000 LF | | |
57" X 38" SMOOTH LINED POLYMER | | |
PRECOATED METALLIC COATED CORRUGATED | | |
STEEL ARCH PIPE | | |

SECTION TOTALS | $ 239,995.14| |
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0007 65" X 40" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY

| | |
0113 606508 F01 94.000 LF | 248.40000 23349.60| |

65" X 40" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |
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0114 606628 F02 94.000 LF | | |

64" X 43" SMOOTH LINED POLYMER | | |
PRECOATED METALLIC COATED CORRUGATED | | |
STEEL ARCH PIPE | | |

SECTION TOTALS | $ 23,349.60| |
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0008 LIME SUBGRADE ALTERNATES - BID ONE ITEM ONLY

| | |
0115 301101 G01 80.000 TON | | |

QUICKLIME (SLURRY) IN TREATED SUBGRADE | | |
0116 301102 G02 80.000 TON | 250.00000 20000.00| |

QUICKLIME (DRY) IN TREATED SUBGRADE | | |
0117 301103 G03 105.000 TON | | |

HYDRATED LIME IN TREATED SUBGRADE | | |
SECTION TOTALS | $ 20,000.00| |

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0009 -

| | |
0118 601001 1.000 L.S.| 240000.00000 240000.00| |

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 240,000.00| |
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 5,117,822.02| |
====================================================================================================================================



DATE: 01/08/09 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB 060686 LETTING DATE: 01/07/09

STP-9210(10)

COUNTY: GARLAND

JOB NAME: HWY. 7 SOUTH-HWY. 270 (HIGDON FERRY RD.) (HOT SPRINGS) (S)

LENGTH: 1.387000 MILES

ROUTES: 88
SECTIONS: 4

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 MART20 MARTIN MARIETTA MATERIALS, INC. $ 7,659,705.10 100.0000%



====================================================================================================================================
|(1) MART20 | |
|MARTIN MARIETTA MATERIALS, I| |

JOB: 060686 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 201011 50.000 STA | 1500.00000 75000.00| |

CLEARING | | |
0002 201111 50.000 STA | 1500.00000 75000.00| |

GRUBBING | | |
0003 202001 1583.000 LF | 8.25000 13059.75| |

REMOVAL AND DISPOSAL OF CURB | | |
0004 202003 911.000 LF | 8.25000 7515.75| |

REMOVAL AND DISPOSAL OF CURB AND GUTTER | | |
0005 202011 1210.000 LF | 2.40000 2904.00| |

REMOVAL AND DISPOSAL OF FENCE | | |
0006 202047 47.000 SQYD| 14.50000 681.50| |

REMOVAL AND DISPOSAL OF CONCRETE ISLANDS| | |
0007 202062 631.000 SQYD| 9.75000 6152.25| |

REMOVAL AND DISPOSAL OF CONCRETE | | |
DRIVEWAYS | | |

0008 202072 420.000 SQYD| 11.75000 4935.00| |
REMOVAL AND DISPOSAL OF WALKS | | |

0009 202093 4.000 EACH| 1800.00000 7200.00| |
REMOVAL AND DISPOSAL OF DROP INLETS | | |

0010 202096 24.000 EACH| 333.00000 7992.00| |
REMOVAL AND DISPOSAL OF PIPE CULVERTS | | |

0011 202171 1.000 EACH| 1000.00000 1000.00| |
REMOVAL AND DISPOSAL OF BUILDINGS | | |

0012 202191 9.000 EACH| 540.00000 4860.00| |
REMOVAL AND DISPOSAL OF SIGNS | | |

0013 206001 117.000 CUYD| 116.00000 13572.00| |
FLOWABLE SELECT MATERIAL | | |

0014 210201 27007.000 CUYD| 7.50000 202552.50| |
UNCLASSIFIED EXCAVATION | | |

0015 210601 54740.000 CUYD| 11.00000 602140.00| |
COMPACTED EMBANKMENT | | |

0016 303107 1146.000 TON | 31.50000 36099.00| |
AGGREGATE BASE COURSE (CLASS 7) | | |

0017 309013 225.000 SQYD| 59.50000 13387.50| |
PORTLAND CEMENT CONCRETE BASE (11 1/2" | | |
UNIFORM THICKNESS) | | |

0018 401011 4617.000 GAL | 2.00000 9234.00| |
TACK COAT | | |

0019 405151 21169.000 TON | 71.00000 1502999.00| |
MINERAL AGGREGATE IN ACHM BASE COURSE | | |
(1 1/2") | | |

0020 405312 974.000 TON | 195.00000 189930.00| |
ASPHALT BINDER (PG 70-22) IN ACHM BASE | | |
COURSE (1 1/2") (MINIMUM BID $120.00) | | |

0021 406161 6772.000 TON | 74.00000 501128.00| |
MINERAL AGGREGATE IN ACHM BINDER COURSE | | |
(1") | | |



====================================================================================================================================
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0022 406412 341.000 TON | 195.00000 66495.00| |

ASPHALT BINDER (PG 70-22) IN ACHM | | |
BINDER COURSE (1") (MINIMUM BID $120.00)| | |

0023 407162 11733.000 TON | 73.00000 856509.00| |
MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |

0024 407432 29.000 TON | 120.00000 3480.00| |
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0025 407452 654.000 TON | 220.00000 143880.00| |
ASPHALT BINDER (PG 76-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0026 412001 600.000 SQYD| 11.50000 6900.00| |
COLD MILLING ASPHALT PAVEMENT | | |

0027 414001 35.000 TON | 148.00000 5180.00| |
ASPHALT CONCRETE PATCHING FOR | | |
MAINTENANCE OF TRAFFIC | | |

0028 505001 1799.300 SQYD| 93.00000 167334.90| |
PORTLAND CEMENT CONCRETE DRIVEWAY | | |

0029 602001 1.000 EACH| 26200.00000 26200.00| |
FURNISHING FIELD OFFICE | | |

0030 603001 1.000 L.S.| 36600.00000 36600.00| |
MAINTENANCE OF TRAFFIC | | |

0031 604003 342.000 SQFT| 8.00000 2736.00| |
SIGNS | | |

0032 604013 120.000 LF | 23.75000 2850.00| |
BARRICADES | | |

0033 604023 358.000 EACH| 39.50000 14141.00| |
TRAFFIC DRUMS | | |

0034 604031 180.000 LF | 25.00000 4500.00| |
FURNISHING AND INSTALLING PRECAST | | |
CONCRETE BARRIER | | |

0035 604041 58600.000 LF | 0.20000 11720.00| |
CONSTRUCTION PAVEMENT MARKINGS | | |

0036 604045 4.000 EACH| 182.00000 728.00| |
CONSTRUCTION PAVEMENT MARKINGS (WORDS) | | |

0037 604046 4.000 EACH| 97.00000 388.00| |
CONSTRUCTION PAVEMENT MARKINGS (ARROWS) | | |

0038 604055 5600.000 LF | 0.60000 3360.00| |
REMOVAL OF CONSTRUCTION PAVEMENT | | |
MARKINGS | | |

0039 604083 139.000 EACH| 52.50000 7297.50| |
VERTICAL PANELS | | |

0040 606020 928.000 LF | 127.00000 117856.00| |
18" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |



====================================================================================================================================
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 606025 146.000 LF | 152.00000 22192.00| |

24" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0042 606040 10.000 LF | 248.00000 2480.00| |
42" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0043 606701 740.000 LF | 71.00000 52540.00| |
12" SIDE DRAIN | | |

0044 606703 228.000 LF | 93.00000 21204.00| |
18" SIDE DRAIN | | |

0045 606803 6.000 EACH| 842.00000 5052.00| |
18" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0046 606805 1.000 EACH| 1650.00000 1650.00| |
24" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0047 606990 1050.000 CUYD| 12.00000 12600.00| |
SELECTED PIPE BEDDING | | |

0048 606992 3150.000 CUYD| 12.00000 37800.00| |
SELECTED PIPE BACKFILL | | |

0049 609034 44.000 EACH| 5700.00000 250800.00| |
DROP INLETS (TYPE MO) | | |

0050 609038 2.000 EACH| 6200.00000 12400.00| |
DROP INLETS (TYPE ST) | | |

0051 609301 25.000 EACH| 1540.00000 38500.00| |
DROP INLET EXTENSIONS (4') | | |

0052 609302 2.000 EACH| 2410.00000 4820.00| |
DROP INLET EXTENSIONS (8') | | |

0053 609501 7.000 EACH| 1220.00000 8540.00| |
YARD DRAINS | | |

0054 611004 4000.000 LF | 9.75000 39000.00| |
4" PIPE UNDERDRAINS | | |

0055 615001 35.500 CUYD| 170.00000 6035.00| |
PAVEMENT REPAIR OVER CULVERTS (CONCRETE)| | |

0056 619004 1095.000 LF | 7.25000 7938.75| |
WIRE FENCE (TYPE D) | | |

0057 620001 18.000 TON | 121.00000 2178.00| |
LIME | | |

0058 620011 8.750 ACRE| 1150.00000 10062.50| |
SEEDING | | |

0059 620021 17.500 ACRE| 1150.00000 20125.00| |
MULCH COVER | | |

0060 620030 1071.800 MGAL| 18.25000 19560.35| |
WATER | | |

0061 621001 8.750 ACRE| 1150.00000 10062.50| |
TEMPORARY SEEDING | | |

0062 621021 3010.000 LF | 4.90000 14749.00| |
SILT FENCE | | |
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0063 621041 305.000 LF | 7.00000 2135.00| |

DIVERSION DITCH | | |
0064 621051 1125.000 LF | 14.50000 16312.50| |

DROP INLET SILT FENCE | | |
0065 621071 400.000 CUYD| 16.50000 6600.00| |

SEDIMENT BASIN | | |
0066 621101 400.000 CUYD| 15.75000 6300.00| |

OBLITERATION OF SEDIMENT BASIN | | |
0067 621111 500.000 CUYD| 21.00000 10500.00| |

SEDIMENT REMOVAL AND DISPOSAL | | |
0068 621131 50.000 LF | 15.50000 775.00| |

PIPE FOR SLOPE DRAINS | | |
0069 621151 35.000 CUYD| 207.00000 7245.00| |

ROCK DITCH CHECKS | | |
0070 623001 8.750 ACRE| 485.00000 4243.75| |

SECOND SEEDING APPLICATION | | |
0071 624001 61.000 SQYD| 7.25000 442.25| |

SOLID SODDING | | |
0072 626002 400.000 SQYD| 4.90000 1960.00| |

EROSION CONTROL MATTING (CLASS 2) | | |
0073 626003 100.000 SQYD| 18.25000 1825.00| |

EROSION CONTROL MATTING (CLASS 3) | | |
0074 632001 218.000 SQYD| 95.50000 20819.00| |

CONCRETE ISLAND | | |
0075 633001 8308.000 SQYD| 49.00000 407092.00| |

CONCRETE WALKS | | |
0076 633009 186.000 SQYD| 168.00000 31248.00| |

CONCRETE WALKS (TYPE SPECIAL) | | |
0077 633201 254.000 LF | 71.50000 18161.00| |

HAND RAILING | | |
0078 634201 14448.000 LF | 12.95000 187101.60| |

CONCRETE COMBINATION CURB AND GUTTER | | |
(TYPE A) (1' 6") | | |

0079 635001 1.000 L.S.| 68600.00000 68600.00| |
ROADWAY CONSTRUCTION CONTROL | | |

0080 637001 16.000 EACH| 60.50000 968.00| |
MAILBOXES | | |

0081 637011 12.000 EACH| 60.50000 726.00| |
MAILBOX SUPPORTS (SINGLE) | | |

0082 637012 2.000 EACH| 60.50000 121.00| |
MAILBOX SUPPORTS (DOUBLE) | | |

0083 640001 1.000 EACH| 3550.00000 3550.00| |
MODIFYING DROP INLETS | | |

0084 641004 74.000 SQYD| 172.00000 12728.00| |
WHEELCHAIR RAMPS (TYPE 1) | | |

0085 641007 205.000 SQYD| 187.00000 38335.00| |
WHEELCHAIR RAMPS (TYPE 4) | | |

0086 701128 3.000 EACH| 12900.00000 38700.00| |
SYSTEM LOCAL CONTROLLER TS 2-TYPE 2 (8 | | |
PHASES) | | |
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0087 702150 1.000 EACH| 4450.00000 4450.00| |

ANTENNA SUPPORT (T-BASE, 50') | | |
0088 702302 3.000 EACH| 3360.00000 10080.00| |

LOCAL RADIO WITH ANTENNA | | |
0089 704041 10.000 LF | 1.30000 13.00| |

FEEDER WIRE | | |
0090 704120 1.000 EACH| 1700.00000 1700.00| |

PREFORMED DETECTOR LOOP (6' X 50') | | |
0091 704416 199.000 LF | 4.20000 835.80| |

ANTENNA CABLE (TYPE 6) | | |
0092 706039 25.000 EACH| 1030.00000 25750.00| |

TRAFFIC SIGNAL HEAD, LED, (3 SECTION, 1 | | |
WAY) | | |

0093 706047 3.000 EACH| 1480.00000 4440.00| |
TRAFFIC SIGNAL HEAD, LED, (5 SECTION, 1 | | |
WAY) | | |

0094 707015 16.000 EACH| 939.00000 15024.00| |
COUNTDOWN PEDESTRIAN SIGNAL HEAD, LED | | |

0095 708008 3565.000 LF | 1.80000 6417.00| |
TRAFFIC SIGNAL CABLE (5C/14 A.W.G.) | | |

0096 708012 356.000 LF | 2.10000 747.60| |
TRAFFIC SIGNAL CABLE (7C/14 A.W.G.) | | |

0097 708022 345.000 LF | 3.10000 1069.50| |
TRAFFIC SIGNAL CABLE (12C/14 A.W.G.) | | |

0098 708038 1110.000 LF | 4.20000 4662.00| |
TRAFFIC SIGNAL CABLE (20C/14 A.W.G.) | | |

0099 708207 1453.000 LF | 1.80000 2615.40| |
ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/8 | | |
A.W.G., EGC) | | |

0100 708211 344.000 LF | 1.50000 516.00| |
ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/12 | | |
A.W.G., EGC) | | |

0101 708217 228.000 LF | 3.00000 684.00| |
ELECTRICAL CONDUCTORS-IN-CONDUIT (2C/6 | | |
A.W.G.) | | |

0102 708451 1152.000 LF | 1.80000 2073.60| |
ELECTRICAL CONDUCTORS FOR LUMINAIRES | | |

0103 709002 55.000 LF | 13.25000 728.75| |
GALVANIZED STEEL CONDUIT (1.25") | | |

0104 710002 116.000 LF | 8.50000 986.00| |
NON-METALLIC CONDUIT (1.25") | | |

0105 710004 15.000 LF | 14.50000 217.50| |
NON-METALLIC CONDUIT (2") | | |

0106 710005 1157.000 LF | 29.00000 33553.00| |
NON-METALLIC CONDUIT (3") | | |

0107 711101 3.000 EACH| 563.00000 1689.00| |
CONCRETE PULL BOX (TYPE 1 HD) | | |

0108 711102 15.000 EACH| 636.00000 9540.00| |
CONCRETE PULL BOX (TYPE 2 HD) | | |
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0109 714028 2.000 EACH| 10300.00000 20600.00| |

TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (28') | | |

0110 714038 1.000 EACH| 11500.00000 11500.00| |
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (38') | | |

0111 714040 2.000 EACH| 10300.00000 20600.00| |
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (40') | | |

0112 714042 1.000 EACH| 14000.00000 14000.00| |
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (42') | | |

0113 714044 1.000 EACH| 14300.00000 14300.00| |
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (44') | | |

0114 714048 1.000 EACH| 14400.00000 14400.00| |
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (48') | | |

0115 714050 1.000 EACH| 12500.00000 12500.00| |
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (50') | | |

0116 714056 1.000 EACH| 13000.00000 13000.00| |
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (56') | | |

0117 714723 6.000 EACH| 515.00000 3090.00| |
LUMINAIRE ASSEMBLY | | |

0118 715001 2.000 EACH| 2730.00000 5460.00| |
TRAFFIC SIGNAL PEDESTAL POLE WITH | | |
FOUNDATION | | |

0119 719001 4243.000 LF | 0.40000 1697.20| |
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(4") | | |

0120 719003 336.000 LF | 0.90000 302.40| |
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(8") | | |

0121 719005 734.000 LF | 3.60000 2642.40| |
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(12") | | |

0122 719101 19248.000 LF | 0.40000 7699.20| |
THERMOPLASTIC PAVEMENT MARKING YELLOW | | |
(4") | | |

0123 719201 13.000 EACH| 273.00000 3549.00| |
THERMOPLASTIC PAVEMENT MARKING (WORDS) | | |

0124 719202 13.000 EACH| 151.00000 1963.00| |
THERMOPLASTIC PAVEMENT MARKING (ARROWS) | | |

0125 721001 360.000 EACH| 6.00000 2160.00| |
RAISED PAVEMENT MARKERS (TYPE I) | | |

0126 721002 368.000 EACH| 6.00000 2208.00| |
RAISED PAVEMENT MARKERS (TYPE II) | | |
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0127 726012 8.000 EACH| 788.00000 6304.00| |

18" STREET NAME SIGN | | |
0128 733001 18.000 EACH| 2390.00000 43020.00| |

VIDEO DETECTOR | | |
0129 733030 3290.000 LF | 2.70000 8883.00| |

VIDEO CABLE | | |
0130 733040 3.000 EACH| 454.00000 1362.00| |

VIDEO MONITOR (CLR) | | |
0131 733063 11.000 EACH| 3940.00000 43340.00| |

VIDEO PROCESSOR, EDGE CARD (2 CAMERA) | | |
0132 733064 4.000 EACH| 788.00000 3152.00| |

VIDEO EDGE CARD EXTENDER | | |
0133 733065 3.000 EACH| 2540.00000 7620.00| |

VEHICLE DETECTOR RACK (16 CHANNEL) | | |
0134 801101 416.000 CUYD| 44.50000 18512.00| |

UNCLASSIFIED EXCAVATION FOR | | |
STRUCTURES-ROADWAY | | |

0135 802016 192.370 CUYD| 1090.00000 209683.30| |
CLASS S CONCRETE - ROADWAY | | |

0136 804001 26089.000 LB | 1.40000 36524.60| |
REINFORCING STEEL-ROADWAY (GRADE 60) | | |

0137 816001 10.000 SQYD| 2.00000 20.00| |
FILTER BLANKET | | |

0138 816011 5.000 CUYD| 105.00000 525.00| |
DUMPED RIPRAP | | |

SECTION TOTALS | $ 6,900,684.10| |
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 18" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY

| | |
0139 606020 A01 3632.000 LF | 122.00000 443104.00| |

18" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0140 606321 A02 3632.000 LF | | |
18" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ 443,104.00| |
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0003 24" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY

| | |
0141 606025 B01 1108.000 LF | 149.00000 165092.00| |

24" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0142 606326 B02 1108.000 LF | | |
24" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |
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SECTION TOTALS | $ 165,092.00| |
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0004 30" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY

| | |
0143 606030 C01 199.000 LF | 175.00000 34825.00| |

30" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0144 606331 C02 199.000 LF | | |
30" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ 34,825.00| |
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0005 -

| | |
0145 601001 1.000 L.S.| 116000.00000 116000.00| |

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 116,000.00| |
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 7,659,705.10| |
====================================================================================================================================



DATE: 01/08/09 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB 080283 LETTING DATE: 01/07/09

NH-0071(15) & HPP2-2947(1)

COUNTY: VAN BUREN

JOB NAME: HWY. 65B SOUTH-HWY. 336 (CLINTON) (S)

LENGTH: 2.188000 MILES

ROUTES: 65
SECTIONS: 8

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 DELT10 DELTA ASPHALT OF ARK., INC. $ 11,737,109.23 100.0000%
2 MOBL10 MOBLEY CONTRACTORS, INC. $ 11,999,463.10 102.2352%
3 LEEM10 M. J. LEE CONSTRUCTION CO. $ 12,267,510.02 104.5190%



====================================================================================================================================
|(1) DELT10 |(2) MOBL10 |(3) LEEM10
|DELTA ASPHALT OF ARK., INC. |MOBLEY CONTRACTORS, INC. |M. J. LEE CONSTRUCTION CO.

JOB: 080283 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS - JOB ALTERNATE NUMBER ONE ALT A01

BID ALL ITEMS IF BIDDING JOB ALTERNATE ONE
| | |

0001 201011 82.000 STA | | 586.00000 48052.00|
CLEARING | | |

0002 201111 82.000 STA | | 270.30000 22164.60|
GRUBBING | | |

0003 202001 19152.000 LF | | 3.85000 73735.20|
REMOVAL AND DISPOSAL OF CURB | | |

0004 202011 405.000 LF | | 2.20000 891.00|
REMOVAL AND DISPOSAL OF FENCE | | |

0005 202047 118.000 SQYD| | 19.80000 2336.40|
REMOVAL AND DISPOSAL OF CONCRETE ISLANDS| | |

0006 202062 2289.000 SQYD| | 17.60000 40286.40|
REMOVAL AND DISPOSAL OF CONCRETE | | |
DRIVEWAYS | | |

0007 202093 17.000 EACH| | 660.00000 11220.00|
REMOVAL AND DISPOSAL OF DROP INLETS | | |

0008 202096 59.000 EACH| | 399.54000 23572.86|
REMOVAL AND DISPOSAL OF PIPE CULVERTS | | |

0009 202132 476.000 LF | | 7.70000 3665.20|
REMOVAL AND DISPOSAL OF GUARDRAIL | | |

0010 202149 16.000 EACH| | 440.00000 7040.00|
REMOVAL AND DISPOSAL OF SIGN POLE AND | | |
FOUNDATION | | |

0011 202171 2.000 EACH| | 11495.00000 22990.00|
REMOVAL AND DISPOSAL OF BUILDINGS | | |

0012 202224 1.000 EACH| | 10445.00000 10445.00|
REMOVAL AND DISPOSAL OF R.C. BOX CULVERT| | |

0013 205011 1.000 L.S.| | 184937.50000 184937.50|
REMOVAL OF EXISTING BRIDGE STRUCTURE | | |
(SITE NO. 1) | | |

0014 206001 211.000 CUYD| | 166.31000 35091.41|
FLOWABLE SELECT MATERIAL | | |

0015 210201 15819.000 CUYD| | 10.85000 171636.15|
UNCLASSIFIED EXCAVATION | | |

0016 210601 84670.000 CUYD| | 9.97000 844159.90|
COMPACTED EMBANKMENT | | |

0017 210702 100.000 TON | | 378.94000 37894.00|
SOIL STABILIZATION | | |

0018 303107 6041.000 TON | | 23.62000 142688.42|
AGGREGATE BASE COURSE (CLASS 7) | | |

0019 401011 7366.000 GAL | | 1.31000 9649.46|
TACK COAT | | |

0020 405151 8496.000 TON | | 41.06000 348845.76|
MINERAL AGGREGATE IN ACHM BASE COURSE | | |
(1 1/2") | | |

0021 405312 372.000 TON | | 682.50000 253890.00|
ASPHALT BINDER (PG 70-22) IN ACHM BASE | | |
COURSE (1 1/2") (MINIMUM BID $120.00) | | |



====================================================================================================================================
|(1) DELT10 |(2) MOBL10 |(3) LEEM10
|DELTA ASPHALT OF ARK., INC. |MOBLEY CONTRACTORS, INC. |M. J. LEE CONSTRUCTION CO.
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0022 406151 6572.000 TON | | 40.48000 266034.56|

MINERAL AGGREGATE IN ACHM BINDER COURSE | | |
(1") | | |

0023 406312 324.000 TON | | 682.50000 221130.00|
ASPHALT BINDER (PG 70-22) IN ACHM | | |
BINDER COURSE (1") (MINIMUM BID $120.00)| | |

0024 407152 17555.000 TON | | 42.53000 746614.15|
MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |

0025 407332 207.000 TON | | 592.20000 122585.40|
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0026 407352 815.000 TON | | 710.85000 579342.75|
ASPHALT BINDER (PG 76-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0027 412001 1100.000 SQYD| | 13.32000 14652.00|
COLD MILLING ASPHALT PAVEMENT | | |

0028 414001 55.000 TON | | 204.38000 11240.90|
ASPHALT CONCRETE PATCHING FOR | | |
MAINTENANCE OF TRAFFIC | | |

0029 505001 4505.900 SQYD| | 48.01000 216328.26|
PORTLAND CEMENT CONCRETE DRIVEWAY | | |

0030 602001 1.000 EACH| | 11130.00000 11130.00|
FURNISHING FIELD OFFICE | | |

0031 603001 1.000 L.S.| | 132612.50000 132612.50|
MAINTENANCE OF TRAFFIC | | |

0032 603060 97.000 LF | | 177.89000 17255.33|
60" TEMPORARY CULVERT | | |

0033 604003 558.000 SQFT| | 6.04000 3370.32|
SIGNS | | |

0034 604013 104.000 LF | | 13.65000 1419.60|
BARRICADES | | |

0035 604023 690.000 EACH| | 42.00000 28980.00|
TRAFFIC DRUMS | | |

0036 604031 306.000 LF | | 28.21000 8632.26|
FURNISHING AND INSTALLING PRECAST | | |
CONCRETE BARRIER | | |

0037 604041 64925.000 LF | | 0.19000 12335.75|
CONSTRUCTION PAVEMENT MARKINGS | | |

0038 604045 3.000 EACH| | 157.50000 472.50|
CONSTRUCTION PAVEMENT MARKINGS (WORDS) | | |

0039 604046 3.000 EACH| | 89.25000 267.75|
CONSTRUCTION PAVEMENT MARKINGS (ARROWS) | | |

0040 604061 4700.000 LF | | 0.79000 3713.00|
REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |

0041 604083 258.000 EACH| | 29.40000 7585.20|
VERTICAL PANELS | | |
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0042 605002 91.000 SQYD| | 50.71000 4614.61|

CONCRETE DITCH PAVING (TYPE B) | | |
0043 606020 1163.000 LF | | 71.40000 83038.20|

18" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0044 606025 433.000 LF | | 90.71000 39277.43|
24" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0045 606030 321.000 LF | | 142.35000 45694.35|
30" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0046 606035 27.000 LF | | 153.55000 4145.85|
36" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0047 606040 156.000 LF | | 203.52000 31749.12|
42" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0048 606701 600.000 LF | | 24.06000 14436.00|
12" SIDE DRAIN | | |

0049 606703 645.000 LF | | 30.14000 19440.30|
18" SIDE DRAIN | | |

0050 606704 246.000 LF | | 37.02000 9106.92|
24" SIDE DRAIN | | |

0051 606710 78.000 LF | | 149.11000 11630.58|
60" SIDE DRAIN | | |

0052 606803 6.000 EACH| | 1081.59000 6489.54|
18" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0053 606805 6.000 EACH| | 1115.41000 6692.46|
24" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0054 606807 5.000 EACH| | 1235.29000 6176.45|
30" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0055 606809 2.000 EACH| | 1932.98000 3865.96|
36" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0056 606811 3.000 EACH| | 2459.01000 7377.03|
42" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0057 606990 1500.000 CUYD| | 9.90000 14850.00|
SELECTED PIPE BEDDING | | |

0058 606992 4500.000 CUYD| | 13.20000 59400.00|
SELECTED PIPE BACKFILL | | |

0059 609003 1.000 EACH| | 4200.00000 4200.00|
DROP INLETS (TYPE C) | | |

0060 609034 52.000 EACH| | 2551.19000 132661.88|
DROP INLETS (TYPE MO) | | |
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0061 609038 10.000 EACH| | 2625.00000 26250.00|

DROP INLETS (TYPE ST) | | |
0062 609235 2.000 EACH| | 2625.00000 5250.00|

JUNCTION BOXES (TYPE ST) | | |
0063 609301 23.000 EACH| | 341.25000 7848.75|

DROP INLET EXTENSIONS (4') | | |
0064 609302 6.000 EACH| | 708.75000 4252.50|

DROP INLET EXTENSIONS (8') | | |
0065 609501 6.000 EACH| | 1106.80000 6640.80|

YARD DRAINS | | |
0066 611004 2200.000 LF | | 11.00000 24200.00|

4" PIPE UNDERDRAINS | | |
0067 615001 45.200 CUYD| | 617.51000 27911.45|

PAVEMENT REPAIR OVER CULVERTS (CONCRETE)| | |
0068 620001 25.000 TON | | 131.25000 3281.25|

LIME | | |
0069 620011 12.640 ACRE| | 1008.00000 12741.12|

SEEDING | | |
0070 620021 36.080 ACRE| | 1008.00000 36368.64|

MULCH COVER | | |
0071 620030 1848.100 MGAL| | 15.75000 29107.58|

WATER | | |
0072 621001 23.440 ACRE| | 787.50000 18459.00|

TEMPORARY SEEDING | | |
0073 621021 9070.000 LF | | 3.94000 35735.80|

SILT FENCE | | |
0074 621051 1600.000 LF | | 13.39000 21424.00|

DROP INLET SILT FENCE | | |
0075 621071 400.000 CUYD| | 11.00000 4400.00|

SEDIMENT BASIN | | |
0076 621101 400.000 CUYD| | 11.00000 4400.00|

OBLITERATION OF SEDIMENT BASIN | | |
0077 621111 500.000 CUYD| | 25.19000 12595.00|

SEDIMENT REMOVAL AND DISPOSAL | | |
0078 621151 385.000 CUYD| | 18.79000 7234.15|

ROCK DITCH CHECKS | | |
0079 623001 12.640 ACRE| | 420.00000 5308.80|

SECOND SEEDING APPLICATION | | |
0080 624001 6404.000 SQYD| | 4.73000 30290.92|

SOLID SODDING | | |
0081 626002 1000.000 SQYD| | 2.63000 2630.00|

EROSION CONTROL MATTING (CLASS 2) | | |
0082 626003 2000.000 SQYD| | 9.45000 18900.00|

EROSION CONTROL MATTING (CLASS 3) | | |
0083 632001 28.000 SQYD| | 65.50000 1834.00|

CONCRETE ISLAND | | |
0084 633001 10074.000 SQYD| | 37.31000 375860.94|

CONCRETE WALKS | | |
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0085 634201 21778.000 LF | | 10.03000 218433.34|

CONCRETE COMBINATION CURB AND GUTTER | | |
(TYPE A) (1' 6") | | |

0086 635001 1.000 L.S.| | 174981.25000 174981.25|
ROADWAY CONSTRUCTION CONTROL | | |

0087 636001 1.000 L.S.| | 41748.44000 41748.44|
BRIDGE CONSTRUCTION CONTROL | | |

0088 637001 27.000 EACH| | 57.75000 1559.25|
MAILBOXES | | |

0089 637011 25.000 EACH| | 141.75000 3543.75|
MAILBOX SUPPORTS (SINGLE) | | |

0090 637012 1.000 EACH| | 162.75000 162.75|
MAILBOX SUPPORTS (DOUBLE) | | |

0091 641005 75.000 SQYD| | 144.55000 10841.25|
WHEELCHAIR RAMPS (TYPE 2) | | |

0092 641007 681.000 SQYD| | 137.66000 93746.46|
WHEELCHAIR RAMPS (TYPE 4) | | |

0093 701048 1.000 EACH| | 1260.00000 1260.00|
ACTUATED CONTROLLER TS 1 (8 PHASES) | | |

0094 706069 6.000 EACH| | 525.00000 3150.00|
TRAFFIC SIGNAL HEAD, LED LENS, RETROFIT | | |
(3 SECTION, 1 WAY) | | |

0095 706077 1.000 EACH| | 683.55000 683.55|
TRAFFIC SIGNAL HEAD, LED LENS, RETROFIT | | |
(5 SECTION, 1 WAY) | | |

0096 707015 4.000 EACH| | 771.75000 3087.00|
COUNTDOWN PEDESTRIAN SIGNAL HEAD, LED | | |

0097 708008 646.000 LF | | 1.58000 1020.68|
TRAFFIC SIGNAL CABLE (5C/14 A.W.G.) | | |

0098 708012 65.000 LF | | 1.84000 119.60|
TRAFFIC SIGNAL CABLE (7C/14 A.W.G.) | | |

0099 708022 188.000 LF | | 2.89000 543.32|
TRAFFIC SIGNAL CABLE (12C/14 A.W.G.) | | |

0100 708038 229.000 LF | | 3.68000 842.72|
TRAFFIC SIGNAL CABLE (20C/14 A.W.G.) | | |

0101 708207 336.000 LF | | 1.05000 352.80|
ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/8 | | |
A.W.G., EGC) | | |

0102 708217 100.000 LF | | 2.89000 289.00|
ELECTRICAL CONDUCTORS-IN-CONDUIT (2C/6 | | |
A.W.G.) | | |

0103 709002 50.000 LF | | 10.50000 525.00|
GALVANIZED STEEL CONDUIT (1.25") | | |

0104 710002 25.000 LF | | 10.50000 262.50|
NON-METALLIC CONDUIT (1.25") | | |

0105 710005 314.000 LF | | 23.63000 7419.82|
NON-METALLIC CONDUIT (3") | | |

0106 711102 5.000 EACH| | 630.00000 3150.00|
CONCRETE PULL BOX (TYPE 2 HD) | | |
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0107 714702 3.000 EACH| | 6939.45000 20818.35|

TRAFFIC SIGNAL POLE (RELOCATION) | | |
0108 715001 1.000 EACH| | 2100.00000 2100.00|

TRAFFIC SIGNAL PEDESTAL POLE WITH | | |
FOUNDATION | | |

0109 715704 1.000 L.S.| | 3150.00000 3150.00|
REMOVAL OF TRAFFIC SIGNAL EQUIPMENT | | |

0110 718004 315.000 LF | | 1.31000 412.65|
REFLECTORIZED PAINT PAVEMENT MARKING | | |
WHITE (10") | | |

0111 719001 9029.000 LF | | 0.37000 3340.73|
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(4") | | |

0112 719005 336.000 LF | | 3.15000 1058.40|
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(12") | | |

0113 719101 29802.000 LF | | 0.36000 10728.72|
THERMOPLASTIC PAVEMENT MARKING YELLOW | | |
(4") | | |

0114 719201 10.000 EACH| | 262.50000 2625.00|
THERMOPLASTIC PAVEMENT MARKING (WORDS) | | |

0115 719202 10.000 EACH| | 131.25000 1312.50|
THERMOPLASTIC PAVEMENT MARKING (ARROWS) | | |

0116 722001 281.000 EACH| | 31.50000 8851.50|
PLOWABLE PAVEMENT MARKER (TYPE I) | | |

0117 722002 290.000 EACH| | 31.50000 9135.00|
PLOWABLE PAVEMENT MARKER (TYPE II) | | |

0118 726012 2.000 EACH| | 577.50000 1155.00|
18" STREET NAME SIGN | | |

0119 733001 6.000 EACH| | 1942.50000 11655.00|
VIDEO DETECTOR | | |

0120 733030 926.000 LF | | 3.15000 2916.90|
VIDEO CABLE | | |

0121 733050 1.000 EACH| | 262.50000 262.50|
VIDEO MONITOR (B/W) | | |

0122 733063 4.000 EACH| | 3307.50000 13230.00|
VIDEO PROCESSOR, EDGE CARD (2 CAMERA) | | |

0123 733064 1.000 EACH| | 323.40000 323.40|
VIDEO EDGE CARD EXTENDER | | |

0124 733065 1.000 EACH| | 1732.50000 1732.50|
VEHICLE DETECTOR RACK (16 CHANNEL) | | |

0125 801001 841.000 CUYD| | 169.14000 142246.74|
UNCLASSIFIED EXCAVATION FOR | | |
STRUCTURES-BRIDGE | | |

0126 801101 63.000 CUYD| | 55.95000 3524.85|
UNCLASSIFIED EXCAVATION FOR | | |
STRUCTURES-ROADWAY | | |

0127 802016 100.930 CUYD| | 1186.87000 119790.79|
CLASS S CONCRETE - ROADWAY | | |
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0128 802114 866.800 CUYD| | 849.79000 736597.97|

CLASS S CONCRETE - BRIDGE | | |
0129 802124 1154.700 CUYD| | 670.62000 774364.91|

CLASS S(AE) CONCRETE - BRIDGE | | |
0130 803001 84.800 GAL | | 93.07000 7892.34|

CLASS 1 PROTECTIVE SURFACE TREATMENT | | |
0131 804001 10723.000 LB | | 1.00000 10723.00|

REINFORCING STEEL-ROADWAY (GRADE 60) | | |
0132 804011 112710.000 LB | | 0.93000 104820.30|

REINFORCING STEEL-BRIDGE (GRADE 60) | | |
0133 804021 238560.000 LB | | 1.01000 240945.60|

EPOXY COATED REINFORCING STEEL (GRADE | | |
60) | | |

0134 805002 1498.000 LF | | 86.06000 128917.88|
STEEL PILING (HP 12X53) | | |

0135 805501 90.000 LF | | 423.51000 38115.90|
PREBORING | | |

0136 806008 950.000 LF | | 82.53000 78403.50|
METAL BRIDGE RAILING (TYPE H) | | |

0137 806207 4.000 EACH| | 5121.51000 20486.04|
TRANSITIONAL APPROACH RAILING | | |

0138 807003 433500.000 LB | | 2.12000 919020.00|
STRUCTURAL STEEL IN BEAM SPANS | | |
(M270-GR50W) | | |

0139 807203 527760.000 LB | | 2.07000 1092463.20|
STRUCTURAL STEEL IN PLATE GIRDER SPANS | | |
(M270-GR50W) | | |

0140 808001 49052.000 CUIN| | 1.84000 90255.68|
ELASTOMERIC BEARINGS | | |

0141 810031 344.000 LF | | 94.81000 32614.64|
SILICONE JOINT SEALANT | | |

0142 812004 1.000 EACH| | 981.25000 981.25|
BRIDGE NAME PLATE (TYPE D) | | |

0143 816001 1504.000 SQYD| | 3.95000 5940.80|
FILTER BLANKET | | |

0144 816011 752.000 CUYD| | 51.96000 39073.92|
DUMPED RIPRAP | | |

0145 816031 256.000 TON | | 45.40000 11622.40|
FOUNDATION PROTECTION RIPRAP | | |

SECTION TOTALS | $ | $ 11,189,997.21| $
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 18" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY ALT A01

INCLUDE IF BIDDING JOB ALTERNATE ONE
| | |

0146 606020 A01 5304.000 LF | | 52.54000 278672.16|
18" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0147 606321 A02 5304.000 LF | | |
18" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |
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SECTION TOTALS | $ | $ 278,672.16| $
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0003 24" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY ALT A01

INCLUDE IF BIDDING JOB ALTERNATE ONE
| | |

0148 606025 B01 1149.000 LF | | 70.61000 81130.89|
24" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0149 606326 B02 1149.000 LF | | |
24" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ | $ 81,130.89| $
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0004 30" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY ALT A01

INCLUDE IF BIDDING JOB ALTERNATE ONE
| | |

0150 606030 C01 88.000 LF | | 99.83000 8785.04|
30" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0151 606331 C02 88.000 LF | | |
30" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ | $ 8,785.04| $
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0005 HIGH PERFORMANCE PAVEMENT MARKING(WHITE) - BID ONE ITEM ONLY ALT A01

INCLUDE IF BIDDING JOB ALTERNATE ONE
| | |

0152 719527 D01 139.000 LF | | |
INVERTED PROFILE THERMOPLASTIC CONTRAST | | |
PAVEMENT MARKING WHITE (4") | | |

0153 720515 D02 139.000 LF | | 8.40000 1167.60|
HIGH PERFORMANCE CONTRAST MARKING TAPE | | |
WHITE (4") | | |

SECTION TOTALS | $ | $ 1,167.60| $
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0006 HIGH PERFORMANCE PAVEMENT MARKING(YELLOW)-BID ONE ITEM ONLY ALT A01

INCLUDE IF BIDDING JOB ALTERNATE ONE
| | |

0154 719627 E01 1208.000 LF | | |
INVERTED PROFILE THERMOPLASTIC CONTRAST | | |
PAVEMENT MARKING YELLOW (4") | | |

0155 720516 E02 1208.000 LF | | 8.40000 10147.20|
HIGH PERFORMANCE CONTRAST MARKING TAPE | | |
YELLOW (4") | | |

SECTION TOTALS | $ | $ 10,147.20| $
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0007 - ALT A01

| | |
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0156 601001 1.000 L.S.| | 429563.00000 429563.00|

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ | $ 429,563.00| $
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0008 PROPOSAL ITEMS - JOB ALTERNATE NUMBER TWO ALT A02

BID ALL ITEMS IF BIDDING JOB ALTERNATE TWO
| | |

0157 201011 82.000 STA | 510.49000 41860.18| | 585.00000 47970.00
CLEARING | | |

0158 201111 82.000 STA | 475.03000 38952.46| | 270.00000 22140.00
GRUBBING | | |

0159 202001 19152.000 LF | 8.47000 162217.44| | 3.65000 69904.80
REMOVAL AND DISPOSAL OF CURB | | |

0160 202011 405.000 LF | 3.20000 1296.00| | 2.10000 850.50
REMOVAL AND DISPOSAL OF FENCE | | |

0161 202047 118.000 SQYD| 15.94000 1880.92| | 18.90000 2230.20
REMOVAL AND DISPOSAL OF CONCRETE ISLANDS| | |

0162 202062 2289.000 SQYD| 11.48000 26277.72| | 16.80000 38455.20
REMOVAL AND DISPOSAL OF CONCRETE | | |
DRIVEWAYS | | |

0163 202093 17.000 EACH| 951.96000 16183.32| | 630.00000 10710.00
REMOVAL AND DISPOSAL OF DROP INLETS | | |

0164 202096 59.000 EACH| 549.23000 32404.57| | 400.00000 23600.00
REMOVAL AND DISPOSAL OF PIPE CULVERTS | | |

0165 202132 476.000 LF | 7.90000 3760.40| | 7.35000 3498.60
REMOVAL AND DISPOSAL OF GUARDRAIL | | |

0166 202149 16.000 EACH| 470.29000 7524.64| | 420.00000 6720.00
REMOVAL AND DISPOSAL OF SIGN POLE AND | | |
FOUNDATION | | |

0167 202171 2.000 EACH| 100.00000 200.00| | 10975.00000 21950.00
REMOVAL AND DISPOSAL OF BUILDINGS | | |

0168 202224 1.000 EACH| 11486.41000 11486.41| | 5250.00000 5250.00
REMOVAL AND DISPOSAL OF R.C. BOX CULVERT| | |

0169 205011 1.000 L.S.| 47615.55000 47615.55| | 84000.00000 84000.00
REMOVAL OF EXISTING BRIDGE STRUCTURE | | |
(SITE NO. 1) | | |

0170 206001 211.000 CUYD| 190.43000 40180.73| | 158.00000 33338.00
FLOWABLE SELECT MATERIAL | | |

0171 210201 16363.000 CUYD| 10.14000 165920.82| | 10.85000 177538.55
UNCLASSIFIED EXCAVATION | | |

0172 210601 84670.000 CUYD| 14.49000 1226868.30| | 9.95000 842466.50
COMPACTED EMBANKMENT | | |

0173 210702 100.000 TON | 300.96000 30096.00| | 318.00000 31800.00
SOIL STABILIZATION | | |

0174 303107 6041.000 TON | 21.82000 131814.62| | 23.00000 138943.00
AGGREGATE BASE COURSE (CLASS 7) | | |

0175 309014 23548.000 SQYD| 52.91000 1245924.68| | 59.00000 1389332.00
PORTLAND CEMENT CONCRETE BASE (12 1/2" | | |
UNIFORM THICKNESS) | | |
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0176 401011 6158.000 GAL | 3.65000 22476.70| | 1.30000 8005.40

TACK COAT | | |
0177 405151 1559.000 TON | 52.58000 81972.22| | 43.40000 67660.60

MINERAL AGGREGATE IN ACHM BASE COURSE | | |
(1 1/2") | | |

0178 405312 68.000 TON | 625.00000 42500.00| | 685.00000 46580.00
ASPHALT BINDER (PG 70-22) IN ACHM BASE | | |
COURSE (1 1/2") (MINIMUM BID $120.00) | | |

0179 406151 1882.000 TON | 53.49000 100668.18| | 40.25000 75750.50
MINERAL AGGREGATE IN ACHM BINDER COURSE | | |
(1") | | |

0180 406312 93.000 TON | 625.00000 58125.00| | 682.50000 63472.50
ASPHALT BINDER (PG 70-22) IN ACHM | | |
BINDER COURSE (1") (MINIMUM BID $120.00)| | |

0181 407152 15748.000 TON | 60.98000 960313.04| | 43.10000 678738.80
MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |

0182 407332 184.000 TON | 550.00000 101200.00| | 593.25000 109158.00
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0183 407352 732.000 TON | 650.00000 475800.00| | 710.85000 520342.20
ASPHALT BINDER (PG 76-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0184 412001 1100.000 SQYD| 9.24000 10164.00| | 9.00000 9900.00
COLD MILLING ASPHALT PAVEMENT | | |

0185 414001 55.000 TON | 269.71000 14834.05| | 150.00000 8250.00
ASPHALT CONCRETE PATCHING FOR | | |
MAINTENANCE OF TRAFFIC | | |

0186 505001 4505.900 SQYD| 51.32000 231242.79| | 40.45000 182263.66
PORTLAND CEMENT CONCRETE DRIVEWAY | | |

0187 602001 1.000 EACH| 15935.58000 15935.58| | 13000.00000 13000.00
FURNISHING FIELD OFFICE | | |

0188 603001 1.000 L.S.| 66601.00000 66601.00| | 136000.00000 136000.00
MAINTENANCE OF TRAFFIC | | |

0189 603060 97.000 LF | 87.11000 8449.67| | 170.00000 16490.00
60" TEMPORARY CULVERT | | |

0190 604003 558.000 SQFT| 5.56000 3102.48| | 6.00000 3348.00
SIGNS | | |

0191 604013 104.000 LF | 19.05000 1981.20| | 13.65000 1419.60
BARRICADES | | |

0192 604023 690.000 EACH| 31.74000 21900.60| | 42.00000 28980.00
TRAFFIC DRUMS | | |

0193 604031 306.000 LF | 45.69000 13981.14| | 50.00000 15300.00
FURNISHING AND INSTALLING PRECAST | | |
CONCRETE BARRIER | | |

0194 604041 64925.000 LF | 0.17000 11037.25| | 0.19000 12335.75
CONSTRUCTION PAVEMENT MARKINGS | | |
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0195 604045 3.000 EACH| 132.27000 396.81| | 157.50000 472.50

CONSTRUCTION PAVEMENT MARKINGS (WORDS) | | |
0196 604046 3.000 EACH| 95.23000 285.69| | 89.25000 267.75

CONSTRUCTION PAVEMENT MARKINGS (ARROWS) | | |
0197 604061 4700.000 LF | 0.95000 4465.00| | 0.79000 3713.00

REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |
0198 604083 258.000 EACH| 52.91000 13650.78| | 29.40000 7585.20

VERTICAL PANELS | | |
0199 605002 91.000 SQYD| 47.62000 4333.42| | 44.00000 4004.00

CONCRETE DITCH PAVING (TYPE B) | | |
0200 606020 1163.000 LF | 63.07000 73350.41| | 68.10000 79200.30

18" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0201 606025 433.000 LF | 70.26000 30422.58| | 86.60000 37497.80
24" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0202 606030 321.000 LF | 82.54000 26495.34| | 135.90000 43623.90
30" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0203 606035 27.000 LF | 146.37000 3951.99| | 146.60000 3958.20
36" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0204 606040 156.000 LF | 134.57000 20992.92| | 194.25000 30303.00
42" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0205 606701 600.000 LF | 28.27000 16962.00| | 23.00000 13800.00
12" SIDE DRAIN | | |

0206 606703 645.000 LF | 31.93000 20594.85| | 28.75000 18543.75
18" SIDE DRAIN | | |

0207 606704 246.000 LF | 37.11000 9129.06| | 35.35000 8696.10
24" SIDE DRAIN | | |

0208 606710 78.000 LF | 80.91000 6310.98| | 142.35000 11103.30
60" SIDE DRAIN | | |

0209 606803 6.000 EACH| 965.99000 5795.94| | 910.00000 5460.00
18" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0210 606805 6.000 EACH| 1107.86000 6647.16| | 1065.00000 6390.00
24" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0211 606807 5.000 EACH| 1316.43000 6582.15| | 1180.00000 5900.00
30" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0212 606809 2.000 EACH| 1947.35000 3894.70| | 1845.00000 3690.00
36" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0213 606811 3.000 EACH| 2411.89000 7235.67| | 2350.00000 7050.00
42" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |
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0214 606990 1500.000 CUYD| 17.01000 25515.00| | 15.75000 23625.00

SELECTED PIPE BEDDING | | |
0215 606992 4500.000 CUYD| 17.01000 76545.00| | 12.60000 56700.00

SELECTED PIPE BACKFILL | | |
0216 609003 1.000 EACH| 9523.11000 9523.11| | 9825.00000 9825.00

DROP INLETS (TYPE C) | | |
0217 609034 52.000 EACH| 3809.24000 198080.48| | 4235.00000 220220.00

DROP INLETS (TYPE MO) | | |
0218 609038 10.000 EACH| 4761.55000 47615.50| | 5130.00000 51300.00

DROP INLETS (TYPE ST) | | |
0219 609235 2.000 EACH| 5078.99000 10157.98| | 5855.00000 11710.00

JUNCTION BOXES (TYPE ST) | | |
0220 609301 23.000 EACH| 952.31000 21903.13| | 945.00000 21735.00

DROP INLET EXTENSIONS (4') | | |
0221 609302 6.000 EACH| 1163.94000 6983.64| | 1155.00000 6930.00

DROP INLET EXTENSIONS (8') | | |
0222 609501 6.000 EACH| 1058.12000 6348.72| | 1056.00000 6336.00

YARD DRAINS | | |
0223 611004 2200.000 LF | 10.85000 23870.00| | 10.50000 23100.00

4" PIPE UNDERDRAINS | | |
0224 615001 45.200 CUYD| 343.67000 15533.88| | 300.00000 13560.00

PAVEMENT REPAIR OVER CULVERTS (CONCRETE)| | |
0225 620001 25.000 TON | 132.27000 3306.75| | 131.25000 3281.25

LIME | | |
0226 620011 12.640 ACRE| 1015.80000 12839.71| | 1008.00000 12741.12

SEEDING | | |
0227 620021 36.080 ACRE| 1015.80000 36650.06| | 1008.00000 36368.64

MULCH COVER | | |
0228 620030 1848.100 MGAL| 15.87000 29329.35| | 15.75000 29107.58

WATER | | |
0229 621001 23.440 ACRE| 793.59000 18601.75| | 787.50000 18459.00

TEMPORARY SEEDING | | |
0230 621021 9070.000 LF | 3.97000 36007.90| | 4.45000 40361.50

SILT FENCE | | |
0231 621051 1600.000 LF | 13.49000 21584.00| | 13.40000 21440.00

DROP INLET SILT FENCE | | |
0232 621071 400.000 CUYD| 18.51000 7404.00| | 10.50000 4200.00

SEDIMENT BASIN | | |
0233 621101 400.000 CUYD| 18.51000 7404.00| | 10.50000 4200.00

OBLITERATION OF SEDIMENT BASIN | | |
0234 621111 500.000 CUYD| 33.53000 16765.00| | 8.20000 4100.00

SEDIMENT REMOVAL AND DISPOSAL | | |
0235 621151 385.000 CUYD| 69.13000 26615.05| | 17.95000 6910.75

ROCK DITCH CHECKS | | |
0236 623001 12.640 ACRE| 423.25000 5349.88| | 420.00000 5308.80

SECOND SEEDING APPLICATION | | |
0237 624001 6404.000 SQYD| 4.76000 30483.04| | 4.75000 30419.00

SOLID SODDING | | |
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|DELTA ASPHALT OF ARK., INC. |MOBLEY CONTRACTORS, INC. |M. J. LEE CONSTRUCTION CO.

JOB: 080283 PAGE: 14 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0238 626002 1000.000 SQYD| 2.65000 2650.00| | 2.65000 2650.00

EROSION CONTROL MATTING (CLASS 2) | | |
0239 626003 2000.000 SQYD| 9.52000 19040.00| | 9.45000 18900.00

EROSION CONTROL MATTING (CLASS 3) | | |
0240 632001 28.000 SQYD| 47.62000 1333.36| | 45.15000 1264.20

CONCRETE ISLAND | | |
0241 633001 10074.000 SQYD| 40.21000 405075.54| | 35.70000 359641.80

CONCRETE WALKS | | |
0242 634003 20149.000 LF | 6.88000 138625.12| | 8.45000 170259.05

INTEGRAL CURB (TYPE C) | | |
0243 634201 1629.000 LF | 16.93000 27578.97| | 17.05000 27774.45

CONCRETE COMBINATION CURB AND GUTTER | | |
(TYPE A) (1' 6") | | |

0244 635001 1.000 L.S.| 95620.75000 95620.75| | 162000.00000 162000.00
ROADWAY CONSTRUCTION CONTROL | | |

0245 636001 1.000 L.S.| 31743.69000 31743.69| | 72000.00000 72000.00
BRIDGE CONSTRUCTION CONTROL | | |

0246 637001 27.000 EACH| 52.91000 1428.57| | 57.75000 1559.25
MAILBOXES | | |

0247 637011 25.000 EACH| 52.91000 1322.75| | 141.75000 3543.75
MAILBOX SUPPORTS (SINGLE) | | |

0248 637012 1.000 EACH| 52.91000 52.91| | 162.75000 162.75
MAILBOX SUPPORTS (DOUBLE) | | |

0249 641005 75.000 SQYD| 148.14000 11110.50| | 99.75000 7481.25
WHEELCHAIR RAMPS (TYPE 2) | | |

0250 641007 681.000 SQYD| 132.27000 90075.87| | 115.50000 78655.50
WHEELCHAIR RAMPS (TYPE 4) | | |

0251 701048 1.000 EACH| 13327.06000 13327.06| | 13224.75000 13224.75
ACTUATED CONTROLLER TS 1 (8 PHASES) | | |

0252 706069 6.000 EACH| 486.74000 2920.44| | 483.00000 2898.00
TRAFFIC SIGNAL HEAD, LED LENS, RETROFIT | | |
(3 SECTION, 1 WAY) | | |

0253 706077 1.000 EACH| 687.78000 687.78| | 682.50000 682.50
TRAFFIC SIGNAL HEAD, LED LENS, RETROFIT | | |
(5 SECTION, 1 WAY) | | |

0254 707015 4.000 EACH| 740.69000 2962.76| | 735.00000 2940.00
COUNTDOWN PEDESTRIAN SIGNAL HEAD, LED | | |

0255 708008 646.000 LF | 1.32000 852.72| | 1.31000 846.26
TRAFFIC SIGNAL CABLE (5C/14 A.W.G.) | | |

0256 708012 65.000 LF | 1.59000 103.35| | 1.58000 102.70
TRAFFIC SIGNAL CABLE (7C/14 A.W.G.) | | |

0257 708022 188.000 LF | 2.12000 398.56| | 2.10000 394.80
TRAFFIC SIGNAL CABLE (12C/14 A.W.G.) | | |

0258 708038 229.000 LF | 3.17000 725.93| | 3.15000 721.35
TRAFFIC SIGNAL CABLE (20C/14 A.W.G.) | | |

0259 708207 336.000 LF | 1.06000 356.16| | 1.05000 352.80
ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/8 | | |
A.W.G., EGC) | | |



====================================================================================================================================
|(1) DELT10 |(2) MOBL10 |(3) LEEM10
|DELTA ASPHALT OF ARK., INC. |MOBLEY CONTRACTORS, INC. |M. J. LEE CONSTRUCTION CO.

JOB: 080283 PAGE: 15 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0260 708217 100.000 LF | 2.65000 265.00| | 2.63000 263.00

ELECTRICAL CONDUCTORS-IN-CONDUIT (2C/6 | | |
A.W.G.) | | |

0261 709002 50.000 LF | 19.58000 979.00| | 19.43000 971.50
GALVANIZED STEEL CONDUIT (1.25") | | |

0262 710002 25.000 LF | 12.70000 317.50| | 12.60000 315.00
NON-METALLIC CONDUIT (1.25") | | |

0263 710005 314.000 LF | 21.16000 6644.24| | 21.00000 6594.00
NON-METALLIC CONDUIT (3") | | |

0264 711102 5.000 EACH| 703.65000 3518.25| | 698.25000 3491.25
CONCRETE PULL BOX (TYPE 2 HD) | | |

0265 714702 3.000 EACH| 5571.01000 16713.03| | 5528.25000 16584.75
TRAFFIC SIGNAL POLE (RELOCATION) | | |

0266 715001 1.000 EACH| 3073.85000 3073.85| | 3050.25000 3050.25
TRAFFIC SIGNAL PEDESTAL POLE WITH | | |
FOUNDATION | | |

0267 715704 1.000 L.S.| 1058.13000 1058.13| | 1050.00000 1050.00
REMOVAL OF TRAFFIC SIGNAL EQUIPMENT | | |

0268 718004 315.000 LF | 1.06000 333.90| | 1.31000 412.65
REFLECTORIZED PAINT PAVEMENT MARKING | | |
WHITE (10") | | |

0269 719001 9029.000 LF | 0.32000 2889.28| | 0.37000 3340.73
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(4") | | |

0270 719005 336.000 LF | 5.29000 1777.44| | 3.15000 1058.40
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(12") | | |

0271 719101 29802.000 LF | 0.32000 9536.64| | 0.36000 10728.72
THERMOPLASTIC PAVEMENT MARKING YELLOW | | |
(4") | | |

0272 719201 10.000 EACH| 185.17000 1851.70| | 262.50000 2625.00
THERMOPLASTIC PAVEMENT MARKING (WORDS) | | |

0273 719202 10.000 EACH| 158.72000 1587.20| | 131.25000 1312.50
THERMOPLASTIC PAVEMENT MARKING (ARROWS) | | |

0274 722001 281.000 EACH| 31.74000 8918.94| | 31.50000 8851.50
PLOWABLE PAVEMENT MARKER (TYPE I) | | |

0275 722002 290.000 EACH| 31.74000 9204.60| | 31.50000 9135.00
PLOWABLE PAVEMENT MARKER (TYPE II) | | |

0276 726012 2.000 EACH| 894.12000 1788.24| | 887.25000 1774.50
18" STREET NAME SIGN | | |

0277 733001 6.000 EACH| 2063.34000 12380.04| | 2047.50000 12285.00
VIDEO DETECTOR | | |

0278 733030 926.000 LF | 3.44000 3185.44| | 3.41000 3157.66
VIDEO CABLE | | |

0279 733050 1.000 EACH| 396.80000 396.80| | 393.75000 393.75
VIDEO MONITOR (B/W) | | |

0280 733063 4.000 EACH| 4290.69000 17162.76| | 4257.75000 17031.00
VIDEO PROCESSOR, EDGE CARD (2 CAMERA) | | |



====================================================================================================================================
|(1) DELT10 |(2) MOBL10 |(3) LEEM10
|DELTA ASPHALT OF ARK., INC. |MOBLEY CONTRACTORS, INC. |M. J. LEE CONSTRUCTION CO.

JOB: 080283 PAGE: 16 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0281 733064 1.000 EACH| 433.83000 433.83| | 430.50000 430.50

VIDEO EDGE CARD EXTENDER | | |
0282 733065 1.000 EACH| 2550.07000 2550.07| | 2530.50000 2530.50

VEHICLE DETECTOR RACK (16 CHANNEL) | | |
0283 801001 841.000 CUYD| 105.81000 88986.21| | 124.00000 104284.00

UNCLASSIFIED EXCAVATION FOR | | |
STRUCTURES-BRIDGE | | |

0284 801101 63.000 CUYD| 52.91000 3333.33| | 42.00000 2646.00
UNCLASSIFIED EXCAVATION FOR | | |
STRUCTURES-ROADWAY | | |

0285 802016 100.930 CUYD| 581.97000 58738.23| | 790.00000 79734.70
CLASS S CONCRETE - ROADWAY | | |

0286 802114 866.800 CUYD| 529.06000 458589.21| | 615.00000 533082.00
CLASS S CONCRETE - BRIDGE | | |

0287 802124 1154.700 CUYD| 529.06000 610905.58| | 590.00000 681273.00
CLASS S(AE) CONCRETE - BRIDGE | | |

0288 803001 84.800 GAL | 105.81000 8972.69| | 42.00000 3561.60
CLASS 1 PROTECTIVE SURFACE TREATMENT | | |

0289 804001 10723.000 LB | 0.93000 9972.39| | 1.00000 10723.00
REINFORCING STEEL-ROADWAY (GRADE 60) | | |

0290 804011 112710.000 LB | 0.93000 104820.30| | 1.00000 112710.00
REINFORCING STEEL-BRIDGE (GRADE 60) | | |

0291 804021 238560.000 LB | 0.87000 207547.20| | 1.10000 262416.00
EPOXY COATED REINFORCING STEEL (GRADE | | |
60) | | |

0292 805002 1498.000 LF | 66.66000 99856.68| | 61.00000 91378.00
STEEL PILING (HP 12X53) | | |

0293 805501 90.000 LF | 158.72000 14284.80| | 40.00000 3600.00
PREBORING | | |

0294 806008 950.000 LF | 59.25000 56287.50| | 70.00000 66500.00
METAL BRIDGE RAILING (TYPE H) | | |

0295 806207 4.000 EACH| 4232.49000 16929.96| | 4600.00000 18400.00
TRANSITIONAL APPROACH RAILING | | |

0296 807003 433500.000 LB | 1.80000 780300.00| | 2.30000 997050.00
STRUCTURAL STEEL IN BEAM SPANS | | |
(M270-GR50W) | | |

0297 807203 527760.000 LB | 1.80000 949968.00| | 2.30000 1213848.00
STRUCTURAL STEEL IN PLATE GIRDER SPANS | | |
(M270-GR50W) | | |

0298 808001 49052.000 CUIN| 1.59000 77992.68| | 3.00000 147156.00
ELASTOMERIC BEARINGS | | |

0299 810031 344.000 LF | 42.32000 14558.08| | 46.00000 15824.00
SILICONE JOINT SEALANT | | |

0300 812004 1.000 EACH| 529.06000 529.06| | 425.00000 425.00
BRIDGE NAME PLATE (TYPE D) | | |

0301 816001 1504.000 SQYD| 3.17000 4767.68| | 3.80000 5715.20
FILTER BLANKET | | |

0302 816011 752.000 CUYD| 47.62000 35810.24| | 50.00000 37600.00
DUMPED RIPRAP | | |



====================================================================================================================================
|(1) DELT10 |(2) MOBL10 |(3) LEEM10
|DELTA ASPHALT OF ARK., INC. |MOBLEY CONTRACTORS, INC. |M. J. LEE CONSTRUCTION CO.

JOB: 080283 PAGE: 17 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0303 816031 256.000 TON | 26.45000 6771.20| | 52.00000 13312.00

FOUNDATION PROTECTION RIPRAP | | |
SECTION TOTALS | $ 10,995,143.73| $ | $ 11,337,570.62

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0009 18" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY ALT A02

INCLUDE IF BIDDING JOB ALTERNATE TWO
| | |

0304 606020 F01 5304.000 LF | 68.79000 364862.16| | 50.15000 265995.60
18" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0305 606321 F02 5304.000 LF | | |
18" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ 364,862.16| $ | $ 265,995.60
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0010 24" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY ALT A02

INCLUDE IF BIDDING JOB ALTERNATE TWO
| | |

0306 606025 G01 1149.000 LF | 79.96000 91874.04| | 67.40000 77442.60
24" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0307 606326 G02 1149.000 LF | | |
24" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ 91,874.04| $ | $ 77,442.60
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0011 30" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY ALT A02

INCLUDE IF BIDDING JOB ALTERNATE TWO
| | |

0308 606030 H01 88.000 LF | 101.76000 8954.88| | 95.30000 8386.40
30" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0309 606331 H02 88.000 LF | | |
30" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ 8,954.88| $ | $ 8,386.40
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0012 HIGH PERFORMANCE PAVEMENT MARKING(WHITE) - BID ONE ITEM ONLY ALT A02

INCLUDE IF BIDDING JOB ALTERNATE TWO
| | |

0310 719527 I01 139.000 LF | | |
INVERTED PROFILE THERMOPLASTIC CONTRAST | | |
PAVEMENT MARKING WHITE (4") | | |

0311 720515 I02 139.000 LF | 5.29000 735.31| | 8.40000 1167.60
HIGH PERFORMANCE CONTRAST MARKING TAPE | | |
WHITE (4") | | |



====================================================================================================================================
|(1) DELT10 |(2) MOBL10 |(3) LEEM10
|DELTA ASPHALT OF ARK., INC. |MOBLEY CONTRACTORS, INC. |M. J. LEE CONSTRUCTION CO.

JOB: 080283 PAGE: 18 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION TOTALS | $ 735.31| $ | $ 1,167.60
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0013 HIGH PERFORMANCE PAVEMENT MARKING(YELLOW)-BID ONE ITEM ONLY ALT A02

INCLUDE IF BIDDING JOB ALTERNATE TWO
| | |

0312 719627 J01 1208.000 LF | | |
INVERTED PROFILE THERMOPLASTIC CONTRAST | | |
PAVEMENT MARKING YELLOW (4") | | |

0313 720516 J02 1208.000 LF | 5.29000 6390.32| | 8.40000 10147.20
HIGH PERFORMANCE CONTRAST MARKING TAPE | | |
YELLOW (4") | | |

SECTION TOTALS | $ 6,390.32| $ | $ 10,147.20
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0014 - ALT A02

| | |
0314 601001 1.000 L.S.| 269148.79000 269148.79| | 566800.00000 566800.00

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 269,148.79| $ | $ 566,800.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 11,737,109.23| $ 11,999,463.10| $ 12,267,510.02
====================================================================================================================================



DATE: 01/08/09 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB 090234 LETTING DATE: 01/07/09

STP-9259(2)

COUNTY: BENTON

JOB NAME: HWY. 71B/ROBINSON AVE. SIGNAL (LOWELL) (S)

LENGTH: NO PROJECT LENGTH

ROUTES: 71B
SECTIONS: 18B

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 ALLS05 ALL SERVICE ELECTRIC, INC. $ 120,508.25 100.0000%
2 TRAF20 TRAFFIC & LIGHTING SYSTEMS, LLC $ 125,236.90 103.9239%
3 EWIN10 EWING SIGNAL CONSTRUCTION, LLC $ 133,120.30 110.4657%
4 CONS20 CONSTRUCTION MGMT. & MAINT., INC. $ 153,000.00 126.9622%



====================================================================================================================================
|(1) ALLS05 |(2) TRAF20 |(3) EWIN10
|ALL SERVICE ELECTRIC, INC. |TRAFFIC & LIGHTING SYS., LLC|EWING SIGNAL CONSTRUCTION, L

JOB: 090234 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 603001 1.000 L.S.| 500.00000 500.00| 1250.00000 1250.00| 1300.00000 1300.00

MAINTENANCE OF TRAFFIC | | |
0002 604061 2000.000 LF | 1.00000 2000.00| 0.90000 1800.00| 0.55000 1100.00

REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |
0003 701128 1.000 EACH| 12305.00000 12305.00| 12325.00000 12325.00| 13500.00000 13500.00

SYSTEM LOCAL CONTROLLER TS 2-TYPE 2 (8 | | |
PHASES) | | |

0004 702246 1.000 EACH| 4427.00000 4427.00| 2720.00000 2720.00| 5350.00000 5350.00
ANTENNA SUPPORT (SHOE BASE, 30' HT.) | | |

0005 702302 1.000 EACH| 2556.00000 2556.00| 2662.00000 2662.00| 2780.00000 2780.00
LOCAL RADIO WITH ANTENNA | | |

0006 704416 60.000 LF | 4.00000 240.00| 3.93000 235.80| 3.85000 231.00
ANTENNA CABLE (TYPE 6) | | |

0007 706039 6.000 EACH| 845.00000 5070.00| 645.00000 3870.00| 775.00000 4650.00
TRAFFIC SIGNAL HEAD, LED, (3 SECTION, 1 | | |
WAY) | | |

0008 706047 1.000 EACH| 1100.00000 1100.00| 1038.00000 1038.00| 1155.00000 1155.00
TRAFFIC SIGNAL HEAD, LED, (5 SECTION, 1 | | |
WAY) | | |

0009 707015 2.000 EACH| 706.00000 1412.00| 568.00000 1136.00| 556.00000 1112.00
COUNTDOWN PEDESTRIAN SIGNAL HEAD, LED | | |

0010 708008 485.000 LF | 1.25000 606.25| 0.92000 446.20| 1.10000 533.50
TRAFFIC SIGNAL CABLE (5C/14 A.W.G.) | | |

0011 708012 75.000 LF | 1.50000 112.50| 1.11000 83.25| 1.30000 97.50
TRAFFIC SIGNAL CABLE (7C/14 A.W.G.) | | |

0012 708022 340.000 LF | 2.00000 680.00| 1.96000 666.40| 2.05000 697.00
TRAFFIC SIGNAL CABLE (12C/14 A.W.G.) | | |

0013 708038 200.000 LF | 2.75000 550.00| 2.76000 552.00| 3.45000 690.00
TRAFFIC SIGNAL CABLE (20C/14 A.W.G.) | | |

0014 708206 495.000 LF | 1.00000 495.00| 1.05000 519.75| 0.90000 445.50
ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/8 | | |
A.W.G.) | | |

0015 708211 80.000 LF | 1.00000 80.00| 0.45000 36.00| 0.70000 56.00
ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/12 | | |
A.W.G., EGC) | | |

0016 708217 40.000 LF | 2.75000 110.00| 2.95000 118.00| 1.80000 72.00
ELECTRICAL CONDUCTORS-IN-CONDUIT (2C/6 | | |
A.W.G.) | | |

0017 708451 400.000 LF | 1.25000 500.00| 1.17000 468.00| 1.80000 720.00
ELECTRICAL CONDUCTORS FOR LUMINAIRES | | |

0018 710002 80.000 LF | 8.00000 640.00| 5.00000 400.00| 7.00000 560.00
NON-METALLIC CONDUIT (1.25") | | |

0019 710004 25.000 LF | 9.00000 225.00| 6.50000 162.50| 8.00000 200.00
NON-METALLIC CONDUIT (2") | | |

0020 710005 490.000 LF | 17.50000 8575.00| 14.00000 6860.00| 24.00000 11760.00
NON-METALLIC CONDUIT (3") | | |



====================================================================================================================================
|(1) ALLS05 |(2) TRAF20 |(3) EWIN10
|ALL SERVICE ELECTRIC, INC. |TRAFFIC & LIGHTING SYS., LLC|EWING SIGNAL CONSTRUCTION, L

JOB: 090234 PAGE: 3 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 711102 5.000 EACH| 550.00000 2750.00| 420.00000 2100.00| 665.00000 3325.00

CONCRETE PULL BOX (TYPE 2 HD) | | |
0022 714032 1.000 EACH| 7971.00000 7971.00| 9845.00000 9845.00| 8985.00000 8985.00

TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (32') | | |

0023 714044 1.000 EACH| 9974.00000 9974.00| 13565.00000 13565.00| 11235.00000 11235.00
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (44') | | |

0024 714060 1.000 EACH| 12194.00000 12194.00| 16125.00000 16125.00| 12000.00000 12000.00
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (60') | | |

0025 714723 2.000 EACH| 375.00000 750.00| 350.00000 700.00| 405.00000 810.00
LUMINAIRE ASSEMBLY | | |

0026 715001 2.000 EACH| 1680.00000 3360.00| 2236.00000 4472.00| 1582.00000 3164.00
TRAFFIC SIGNAL PEDESTAL POLE WITH | | |
FOUNDATION | | |

0027 719001 1085.000 LF | 0.55000 596.75| 0.50000 542.50| 0.55000 596.75
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(4") | | |

0028 719005 60.000 LF | 5.50000 330.00| 5.00000 300.00| 5.25000 315.00
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(12") | | |

0029 719101 740.000 LF | 0.55000 407.00| 0.50000 370.00| 0.55000 407.00
THERMOPLASTIC PAVEMENT MARKING YELLOW | | |
(4") | | |

0030 719201 1.000 EACH| 220.00000 220.00| 200.00000 200.00| 262.50000 262.50
THERMOPLASTIC PAVEMENT MARKING (WORDS) | | |

0031 719202 1.000 EACH| 200.00000 200.00| 175.00000 175.00| 210.00000 210.00
THERMOPLASTIC PAVEMENT MARKING (ARROWS) | | |

0032 722001 25.000 EACH| 50.00000 1250.00| 45.00000 1125.00| 52.50000 1312.50
PLOWABLE PAVEMENT MARKER (TYPE I) | | |

0033 722002 17.000 EACH| 50.00000 850.00| 45.00000 765.00| 52.50000 892.50
PLOWABLE PAVEMENT MARKER (TYPE II) | | |

0034 726012 3.000 EACH| 500.00000 1500.00| 500.00000 1500.00| 460.00000 1380.00
18" STREET NAME SIGN | | |

0035 733001 5.000 EACH| 2503.00000 12515.00| 2390.00000 11950.00| 2865.00000 14325.00
VIDEO DETECTOR | | |

0036 733030 875.000 LF | 3.25000 2843.75| 3.38000 2957.50| 2.05000 1793.75
VIDEO CABLE | | |

0037 733050 1.000 EACH| 310.00000 310.00| 366.00000 366.00| 388.00000 388.00
VIDEO MONITOR (B/W) | | |

0038 733063 3.000 EACH| 5841.00000 17523.00| 5678.00000 17034.00| 7680.00000 23040.00
VIDEO PROCESSOR, EDGE CARD (2 CAMERA) | | |

0039 733064 1.000 EACH| 300.00000 300.00| 1893.00000 1893.00| 1.40000 1.40
VIDEO EDGE CARD EXTENDER | | |

0040 733065 1.000 EACH| 650.00000 650.00| 703.00000 703.00| 1.40000 1.40
VEHICLE DETECTOR RACK (16 CHANNEL) | | |



====================================================================================================================================
|(1) ALLS05 |(2) TRAF20 |(3) EWIN10
|ALL SERVICE ELECTRIC, INC. |TRAFFIC & LIGHTING SYS., LLC|EWING SIGNAL CONSTRUCTION, L

JOB: 090234 PAGE: 4 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION TOTALS | $ 118,678.25| $ 124,036.90| $ 131,454.30
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0041 601001 1.000 L.S.| 1830.00000 1830.00| 1200.00000 1200.00| 1666.00000 1666.00

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 1,830.00| $ 1,200.00| $ 1,666.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 120,508.25| $ 125,236.90| $ 133,120.30
====================================================================================================================================



====================================================================================================================================
|(4) CONS20 | |
|CONSTRUCTION MGMT. & MAINT.,| |

JOB: 090234 PAGE: 5 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 603001 1.000 L.S.| 1000.00000 1000.00| |

MAINTENANCE OF TRAFFIC | | |
0002 604061 2000.000 LF | 1.00000 2000.00| |

REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |
0003 701128 1.000 EACH| 14520.00000 14520.00| |

SYSTEM LOCAL CONTROLLER TS 2-TYPE 2 (8 | | |
PHASES) | | |

0004 702246 1.000 EACH| 8000.00000 8000.00| |
ANTENNA SUPPORT (SHOE BASE, 30' HT.) | | |

0005 702302 1.000 EACH| 3135.00000 3135.00| |
LOCAL RADIO WITH ANTENNA | | |

0006 704416 60.000 LF | 4.35000 261.00| |
ANTENNA CABLE (TYPE 6) | | |

0007 706039 6.000 EACH| 850.00000 5100.00| |
TRAFFIC SIGNAL HEAD, LED, (3 SECTION, 1 | | |
WAY) | | |

0008 706047 1.000 EACH| 1200.00000 1200.00| |
TRAFFIC SIGNAL HEAD, LED, (5 SECTION, 1 | | |
WAY) | | |

0009 707015 2.000 EACH| 670.00000 1340.00| |
COUNTDOWN PEDESTRIAN SIGNAL HEAD, LED | | |

0010 708008 485.000 LF | 1.35000 654.75| |
TRAFFIC SIGNAL CABLE (5C/14 A.W.G.) | | |

0011 708012 75.000 LF | 1.50000 112.50| |
TRAFFIC SIGNAL CABLE (7C/14 A.W.G.) | | |

0012 708022 340.000 LF | 2.00000 680.00| |
TRAFFIC SIGNAL CABLE (12C/14 A.W.G.) | | |

0013 708038 200.000 LF | 3.00000 600.00| |
TRAFFIC SIGNAL CABLE (20C/14 A.W.G.) | | |

0014 708206 495.000 LF | 1.00000 495.00| |
ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/8 | | |
A.W.G.) | | |

0015 708211 80.000 LF | 0.75000 60.00| |
ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/12 | | |
A.W.G., EGC) | | |

0016 708217 40.000 LF | 2.00000 80.00| |
ELECTRICAL CONDUCTORS-IN-CONDUIT (2C/6 | | |
A.W.G.) | | |

0017 708451 400.000 LF | 1.25000 500.00| |
ELECTRICAL CONDUCTORS FOR LUMINAIRES | | |

0018 710002 80.000 LF | 9.70000 776.00| |
NON-METALLIC CONDUIT (1.25") | | |

0019 710004 25.000 LF | 12.85000 321.25| |
NON-METALLIC CONDUIT (2") | | |

0020 710005 490.000 LF | 20.25000 9922.50| |
NON-METALLIC CONDUIT (3") | | |



====================================================================================================================================
|(4) CONS20 | |
|CONSTRUCTION MGMT. & MAINT.,| |

JOB: 090234 PAGE: 6 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 711102 5.000 EACH| 690.00000 3450.00| |

CONCRETE PULL BOX (TYPE 2 HD) | | |
0022 714032 1.000 EACH| 11300.00000 11300.00| |

TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (32') | | |

0023 714044 1.000 EACH| 13275.00000 13275.00| |
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (44') | | |

0024 714060 1.000 EACH| 14845.00000 14845.00| |
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (60') | | |

0025 714723 2.000 EACH| 420.00000 840.00| |
LUMINAIRE ASSEMBLY | | |

0026 715001 2.000 EACH| 2190.00000 4380.00| |
TRAFFIC SIGNAL PEDESTAL POLE WITH | | |
FOUNDATION | | |

0027 719001 1085.000 LF | 0.50000 542.50| |
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(4") | | |

0028 719005 60.000 LF | 5.00000 300.00| |
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(12") | | |

0029 719101 740.000 LF | 0.50000 370.00| |
THERMOPLASTIC PAVEMENT MARKING YELLOW | | |
(4") | | |

0030 719201 1.000 EACH| 225.00000 225.00| |
THERMOPLASTIC PAVEMENT MARKING (WORDS) | | |

0031 719202 1.000 EACH| 200.00000 200.00| |
THERMOPLASTIC PAVEMENT MARKING (ARROWS) | | |

0032 722001 25.000 EACH| 50.00000 1250.00| |
PLOWABLE PAVEMENT MARKER (TYPE I) | | |

0033 722002 17.000 EACH| 50.00000 850.00| |
PLOWABLE PAVEMENT MARKER (TYPE II) | | |

0034 726012 3.000 EACH| 750.00000 2250.00| |
18" STREET NAME SIGN | | |

0035 733001 5.000 EACH| 2905.00000 14525.00| |
VIDEO DETECTOR | | |

0036 733030 875.000 LF | 4.15000 3631.25| |
VIDEO CABLE | | |

0037 733050 1.000 EACH| 440.00000 440.00| |
VIDEO MONITOR (B/W) | | |

0038 733063 3.000 EACH| 8120.00000 24360.00| |
VIDEO PROCESSOR, EDGE CARD (2 CAMERA) | | |

0039 733064 1.000 EACH| 1.00000 1.00| |
VIDEO EDGE CARD EXTENDER | | |

0040 733065 1.000 EACH| 1.00000 1.00| |
VEHICLE DETECTOR RACK (16 CHANNEL) | | |



====================================================================================================================================
|(4) CONS20 | |
|CONSTRUCTION MGMT. & MAINT.,| |

JOB: 090234 PAGE: 7 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION TOTALS | $ 147,793.75| |
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0041 601001 1.000 L.S.| 5206.25000 5206.25| |

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 5,206.25| |
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 153,000.00| |
====================================================================================================================================



DATE: 01/08/09 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB 090257 LETTING DATE: 01/07/09

ER-2008(17)

COUNTY: SEARCY

JOB NAME: HWY. 333 FLOOD DAMAGE REPAIR (2008) (S)

LENGTH: 0.030000 MILES

ROUTES: 333
SECTIONS: 7

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 CROU10 CROUSE CONSTRUCTION CO. $ 419,984.55 100.0000%
2 EATO10 EATON EXCAVATING, INC. $ 438,051.00 104.3016%
3 GREE60 GREER EXCAVATING, INC. $ 533,853.39 127.1126%
4 NATI25 NATIONWIDE FENCE & SUPPLY CO. $ 544,866.30 129.7348%
5 THOM20 THOMPSON CONSTRUCTION, INC. $ 606,253.80 144.3514%
6 KRAU10 KRAUS CONSTRUCTION CO., LLC $ 608,085.10 144.7874%
7 JONE50 JIMMY JONES EXCAVATION, INC. $ 620,861.40 147.8295%
8 MOBL10 MOBLEY CONTRACTORS, INC. $ 769,836.87 183.3012%
9 FRAN10 FRANKS CONSTRUCTION, INC. $ 842,375.25 200.5729%



====================================================================================================================================
|(1) CROU10 |(2) EATO10 |(3) GREE60
|CROUSE CONSTRUCTION CO. |EATON EXCAVATING, INC. |GREER EXCAVATING, INC.

JOB: 090257 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 201011 4.000 STA | 500.00000 2000.00| 1000.00000 4000.00| 1000.00000 4000.00

CLEARING | | |
0002 201111 4.000 STA | 500.00000 2000.00| 1000.00000 4000.00| 1000.00000 4000.00

GRUBBING | | |
0003 202096 4.000 EACH| 1000.00000 4000.00| 500.00000 2000.00| 1000.00000 4000.00

REMOVAL AND DISPOSAL OF PIPE CULVERTS | | |
0004 202120 1.000 EACH| 10000.00000 10000.00| 20000.00000 20000.00| 15000.00000 15000.00

REMOVAL AND DISPOSAL OF LOW WATER SLAB | | |
0005 207001 6500.000 TON | 14.50000 94250.00| 15.00000 97500.00| 22.00000 143000.00

STONE BACKFILL | | |
0006 603001 1.000 L.S.| 3000.00000 3000.00| 5000.00000 5000.00| 6000.00000 6000.00

MAINTENANCE OF TRAFFIC | | |
0007 603036 200.000 LF | 70.00000 14000.00| 80.00000 16000.00| 44.00000 8800.00

36" TEMPORARY CULVERT | | |
0008 604003 133.000 SQFT| 12.00000 1596.00| 7.00000 931.00| 17.00000 2261.00

SIGNS | | |
0009 604013 32.000 LF | 50.00000 1600.00| 20.00000 640.00| 29.00000 928.00

BARRICADES | | |
0010 604023 20.000 EACH| 60.00000 1200.00| 38.00000 760.00| 85.00000 1700.00

TRAFFIC DRUMS | | |
0011 620001 1.000 TON | 200.00000 200.00| 250.00000 250.00| 200.00000 200.00

LIME | | |
0012 620011 1.000 ACRE| 1500.00000 1500.00| 5000.00000 5000.00| 2800.00000 2800.00

SEEDING | | |
0013 620021 2.000 ACRE| 1500.00000 3000.00| 5000.00000 10000.00| 2800.00000 5600.00

MULCH COVER | | |
0014 620030 101.400 MGAL| 10.00000 1014.00| 10.00000 1014.00| 20.00000 2028.00

WATER | | |
0015 621001 1.000 ACRE| 500.00000 500.00| 5000.00000 5000.00| 2800.00000 2800.00

TEMPORARY SEEDING | | |
0016 621021 400.000 LF | 8.00000 3200.00| 12.00000 4800.00| 3.50000 1400.00

SILT FENCE | | |
0017 621111 20.000 CUYD| 10.00000 200.00| 30.00000 600.00| 25.00000 500.00

SEDIMENT REMOVAL AND DISPOSAL | | |
0018 621151 30.000 CUYD| 30.00000 900.00| 30.00000 900.00| 25.00000 750.00

ROCK DITCH CHECKS | | |
0019 635001 1.000 L.S.| 5000.00000 5000.00| 15000.00000 15000.00| 5000.00000 5000.00

ROADWAY CONSTRUCTION CONTROL | | |
0020 718001 350.000 LF | 3.60000 1260.00| 3.60000 1260.00| 1.25000 437.50

REFLECTORIZED PAINT PAVEMENT MARKING | | |
WHITE (4") | | |

0021 718101 350.000 LF | 3.60000 1260.00| 3.60000 1260.00| 1.25000 437.50
REFLECTORIZED PAINT PAVEMENT MARKING | | |
YELLOW (4") | | |

0022 801101 13.000 CUYD| 60.00000 780.00| 200.00000 2600.00| 20.00000 260.00
UNCLASSIFIED EXCAVATION FOR | | |
STRUCTURES-ROADWAY | | |



====================================================================================================================================
|(1) CROU10 |(2) EATO10 |(3) GREE60
|CROUSE CONSTRUCTION CO. |EATON EXCAVATING, INC. |GREER EXCAVATING, INC.

JOB: 090257 PAGE: 3 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0023 802016 404.270 CUYD| 365.00000 147558.55| 200.00000 80854.00| 279.53000 113005.59

CLASS S CONCRETE - ROADWAY | | |
0024 804001 42716.000 LB | 1.00000 42716.00| 2.00000 85432.00| 2.55000 108925.80

REINFORCING STEEL-ROADWAY (GRADE 60) | | |
0025 816010 2530.000 TON | 25.00000 63250.00| 25.00000 63250.00| 34.00000 86020.00

DUMPED RIPRAP | | |
SECTION TOTALS | $ 405,984.55| $ 428,051.00| $ 519,853.39

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0026 601001 1.000 L.S.| 14000.00000 14000.00| 10000.00000 10000.00| 14000.00000 14000.00

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 14,000.00| $ 10,000.00| $ 14,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 419,984.55| $ 438,051.00| $ 533,853.39
====================================================================================================================================



====================================================================================================================================
|(4) NATI25 |(5) THOM20 |(6) KRAU10
|NATIONWIDE FENCE & SUPPLY CO|THOMPSON CONSTRUCTION, INC. |KRAUS CONSTRUCTION CO., LLC

JOB: 090257 PAGE: 4 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 201011 4.000 STA | 750.00000 3000.00| 1600.00000 6400.00| 1300.00000 5200.00

CLEARING | | |
0002 201111 4.000 STA | 750.00000 3000.00| 1600.00000 6400.00| 500.00000 2000.00

GRUBBING | | |
0003 202096 4.000 EACH| 750.00000 3000.00| 400.00000 1600.00| 1500.00000 6000.00

REMOVAL AND DISPOSAL OF PIPE CULVERTS | | |
0004 202120 1.000 EACH| 3600.00000 3600.00| 12500.00000 12500.00| 30000.00000 30000.00

REMOVAL AND DISPOSAL OF LOW WATER SLAB | | |
0005 207001 6500.000 TON | 24.00000 156000.00| 25.50000 165750.00| 18.00000 117000.00

STONE BACKFILL | | |
0006 603001 1.000 L.S.| 8400.00000 8400.00| 12000.00000 12000.00| 10000.00000 10000.00

MAINTENANCE OF TRAFFIC | | |
0007 603036 200.000 LF | 24.00000 4800.00| 90.00000 18000.00| 58.00000 11600.00

36" TEMPORARY CULVERT | | |
0008 604003 133.000 SQFT| 15.00000 1995.00| 12.00000 1596.00| 14.00000 1862.00

SIGNS | | |
0009 604013 32.000 LF | 25.00000 800.00| 45.00000 1440.00| 22.00000 704.00

BARRICADES | | |
0010 604023 20.000 EACH| 75.00000 1500.00| 65.00000 1300.00| 42.00000 840.00

TRAFFIC DRUMS | | |
0011 620001 1.000 TON | 200.00000 200.00| 150.00000 150.00| 220.00000 220.00

LIME | | |
0012 620011 1.000 ACRE| 2800.00000 2800.00| 3500.00000 3500.00| 3000.00000 3000.00

SEEDING | | |
0013 620021 2.000 ACRE| 2800.00000 5600.00| 3500.00000 7000.00| 3000.00000 6000.00

MULCH COVER | | |
0014 620030 101.400 MGAL| 20.00000 2028.00| 12.00000 1216.80| 45.00000 4563.00

WATER | | |
0015 621001 1.000 ACRE| 2800.00000 2800.00| 2500.00000 2500.00| 3000.00000 3000.00

TEMPORARY SEEDING | | |
0016 621021 400.000 LF | 6.00000 2400.00| 7.00000 2800.00| 13.00000 5200.00

SILT FENCE | | |
0017 621111 20.000 CUYD| 90.00000 1800.00| 10.00000 200.00| 55.00000 1100.00

SEDIMENT REMOVAL AND DISPOSAL | | |
0018 621151 30.000 CUYD| 90.00000 2700.00| 50.00000 1500.00| 50.00000 1500.00

ROCK DITCH CHECKS | | |
0019 635001 1.000 L.S.| 33000.00000 33000.00| 5000.00000 5000.00| 4500.00000 4500.00

ROADWAY CONSTRUCTION CONTROL | | |
0020 718001 350.000 LF | 1.00000 350.00| 2.00000 700.00| 4.00000 1400.00

REFLECTORIZED PAINT PAVEMENT MARKING | | |
WHITE (4") | | |

0021 718101 350.000 LF | 1.00000 350.00| 2.00000 700.00| 4.00000 1400.00
REFLECTORIZED PAINT PAVEMENT MARKING | | |
YELLOW (4") | | |

0022 801101 13.000 CUYD| 750.00000 9750.00| 150.00000 1950.00| 650.00000 8450.00
UNCLASSIFIED EXCAVATION FOR | | |
STRUCTURES-ROADWAY | | |



====================================================================================================================================
|(4) NATI25 |(5) THOM20 |(6) KRAU10
|NATIONWIDE FENCE & SUPPLY CO|THOMPSON CONSTRUCTION, INC. |KRAUS CONSTRUCTION CO., LLC

JOB: 090257 PAGE: 5 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0023 802016 404.270 CUYD| 450.00000 181921.50| 500.00000 202135.00| 630.00000 254690.10

CLASS S CONCRETE - ROADWAY | | |
0024 804001 42716.000 LB | 1.05000 44851.80| 1.00000 42716.00| 1.00000 42716.00

REINFORCING STEEL-ROADWAY (GRADE 60) | | |
0025 816010 2530.000 TON | 24.00000 60720.00| 40.00000 101200.00| 28.00000 70840.00

DUMPED RIPRAP | | |
SECTION TOTALS | $ 537,366.30| $ 600,253.80| $ 593,785.10

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0026 601001 1.000 L.S.| 7500.00000 7500.00| 6000.00000 6000.00| 14300.00000 14300.00

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 7,500.00| $ 6,000.00| $ 14,300.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 544,866.30| $ 606,253.80| $ 608,085.10
====================================================================================================================================



====================================================================================================================================
|(7) JONE50 |(8) MOBL10 |(9) FRAN10
|JIMMY JONES EXCAVATION, INC.|MOBLEY CONTRACTORS, INC. |FRANKS CONSTRUCTION, INC.

JOB: 090257 PAGE: 6 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 201011 4.000 STA | 1675.00000 6700.00| 1857.60000 7430.40| 1000.00000 4000.00

CLEARING | | |
0002 201111 4.000 STA | 1675.00000 6700.00| 1017.00000 4068.00| 1000.00000 4000.00

GRUBBING | | |
0003 202096 4.000 EACH| 525.00000 2100.00| 853.50000 3414.00| 300.00000 1200.00

REMOVAL AND DISPOSAL OF PIPE CULVERTS | | |
0004 202120 1.000 EACH| 15000.00000 15000.00| 59094.00000 59094.00| 25000.00000 25000.00

REMOVAL AND DISPOSAL OF LOW WATER SLAB | | |
0005 207001 6500.000 TON | 12.90000 83850.00| 21.55000 140075.00| 30.00000 195000.00

STONE BACKFILL | | |
0006 603001 1.000 L.S.| 21000.00000 21000.00| 28290.40000 28290.40| 7500.00000 7500.00

MAINTENANCE OF TRAFFIC | | |
0007 603036 200.000 LF | 160.00000 32000.00| 87.19000 17438.00| 75.00000 15000.00

36" TEMPORARY CULVERT | | |
0008 604003 133.000 SQFT| 12.60000 1675.80| 8.40000 1117.20| 10.00000 1330.00

SIGNS | | |
0009 604013 32.000 LF | 52.50000 1680.00| 24.00000 768.00| 35.00000 1120.00

BARRICADES | | |
0010 604023 20.000 EACH| 90.00000 1800.00| 45.60000 912.00| 50.00000 1000.00

TRAFFIC DRUMS | | |
0011 620001 1.000 TON | 84.00000 84.00| 240.00000 240.00| 220.00000 220.00

LIME | | |
0012 620011 1.000 ACRE| 5250.00000 5250.00| 3360.00000 3360.00| 3000.00000 3000.00

SEEDING | | |
0013 620021 2.000 ACRE| 5250.00000 10500.00| 3360.00000 6720.00| 3000.00000 6000.00

MULCH COVER | | |
0014 620030 101.400 MGAL| 75.00000 7605.00| 24.00000 2433.60| 20.00000 2028.00

WATER | | |
0015 621001 1.000 ACRE| 2100.00000 2100.00| 3360.00000 3360.00| 2800.00000 2800.00

TEMPORARY SEEDING | | |
0016 621021 400.000 LF | 4.75000 1900.00| 7.20000 2880.00| 6.00000 2400.00

SILT FENCE | | |
0017 621111 20.000 CUYD| 6.80000 136.00| 25.39000 507.80| 20.00000 400.00

SEDIMENT REMOVAL AND DISPOSAL | | |
0018 621151 30.000 CUYD| 31.50000 945.00| 73.73000 2211.90| 75.00000 2250.00

ROCK DITCH CHECKS | | |
0019 635001 1.000 L.S.| 21000.00000 21000.00| 10267.80000 10267.80| 30000.00000 30000.00

ROADWAY CONSTRUCTION CONTROL | | |
0020 718001 350.000 LF | 3.75000 1312.50| 4.32000 1512.00| 4.00000 1400.00

REFLECTORIZED PAINT PAVEMENT MARKING | | |
WHITE (4") | | |

0021 718101 350.000 LF | 3.75000 1312.50| 4.32000 1512.00| 4.00000 1400.00
REFLECTORIZED PAINT PAVEMENT MARKING | | |
YELLOW (4") | | |

0022 801101 13.000 CUYD| 160.00000 2080.00| 619.49000 8053.37| 150.00000 1950.00
UNCLASSIFIED EXCAVATION FOR | | |
STRUCTURES-ROADWAY | | |



====================================================================================================================================
|(7) JONE50 |(8) MOBL10 |(9) FRAN10
|JIMMY JONES EXCAVATION, INC.|MOBLEY CONTRACTORS, INC. |FRANKS CONSTRUCTION, INC.

JOB: 090257 PAGE: 7 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0023 802016 404.270 CUYD| 630.00000 254690.10| 668.13000 270104.92| 675.00000 272882.25

CLASS S CONCRETE - ROADWAY | | |
0024 804001 42716.000 LB | 1.25000 53395.00| 1.22000 52113.52| 1.25000 53395.00

REINFORCING STEEL-ROADWAY (GRADE 60) | | |
0025 816010 2530.000 TON | 22.35000 56545.50| 42.44000 107373.20| 70.00000 177100.00

DUMPED RIPRAP | | |
SECTION TOTALS | $ 591,361.40| $ 735,257.11| $ 812,375.25

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0026 601001 1.000 L.S.| 29500.00000 29500.00| 34579.76000 34579.76| 30000.00000 30000.00

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 29,500.00| $ 34,579.76| $ 30,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 620,861.40| $ 769,836.87| $ 842,375.25
====================================================================================================================================



DATE: 01/08/09 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB 090262 LETTING DATE: 01/07/09

ER-2008(16)

COUNTY: NEWTON

JOB NAME: HWY. 7 FLOOD DAMAGE REPAIR (2008) (S)

LENGTH: 0.120000 MILES

ROUTES: 7
SECTIONS: 18

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 NECI10 N.E.C., INC. $ 415,355.80 100.0000%
2 JONE50 JIMMY JONES EXCAVATION, INC. $ 589,422.95 141.9079%
3 EATO10 EATON EXCAVATING, INC. $ 635,429.50 152.9843%
4 APAC20 APAC-ARKANSAS, INC., MCCLINTON-ANCHOR DIV. $ 677,996.35 163.2326%
5 JONE28 M. L. JONES CONST. CO., INC. $ 695,168.35 167.3669%
6 CROU10 CROUSE CONSTRUCTION CO. $ 700,308.20 168.6044%
7 HUNT05 A. G. HUNT CONST. CO., INC. $ 793,568.00 191.0574%
8 NATI25 NATIONWIDE FENCE & SUPPLY CO. $ 973,601.68 234.4018%
9 BOWD10 BOWDEN SPECIALTIES, INC. $ 1,015,866.71 244.5774%
10 THOM20 THOMPSON CONSTRUCTION, INC. $ 1,139,333.00 274.3028%
11 KIRB10 KIRBY SPECIALTIES CORP. $ 1,262,111.57 303.8627%



====================================================================================================================================
|(1) NECI10 |(2) JONE50 |(3) EATO10
|N.E.C., INC. |JIMMY JONES EXCAVATION, INC.|EATON EXCAVATING, INC.

JOB: 090262 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 201011 4.000 STA | 966.00000 3864.00| 1500.00000 6000.00| 2000.00000 8000.00

CLEARING | | |
0002 201111 4.000 STA | 61.00000 244.00| 1500.00000 6000.00| 2000.00000 8000.00

GRUBBING | | |
0003 202096 1.000 EACH| 200.00000 200.00| 5000.00000 5000.00| 2600.00000 2600.00

REMOVAL AND DISPOSAL OF PIPE CULVERTS | | |
0004 210201 2682.000 CUYD| 6.00000 16092.00| 7.35000 19712.70| 21.00000 56322.00

UNCLASSIFIED EXCAVATION | | |
0005 210633 25129.000 TON | 10.00000 251290.00| 12.90000 324164.10| 15.00000 376935.00

ROCK FILL | | |
0006 303107 125.000 TON | 23.00000 2875.00| 31.50000 3937.50| 50.00000 6250.00

AGGREGATE BASE COURSE (CLASS 7) | | |
0007 401011 143.000 GAL | 3.00000 429.00| 5.25000 750.75| 5.00000 715.00

TACK COAT | | |
0008 407152 323.000 TON | 50.00000 16150.00| 105.00000 33915.00| 90.00000 29070.00

MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |

0009 407332 18.000 TON | 800.00000 14400.00| 735.00000 13230.00| 700.00000 12600.00
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0010 412001 1033.000 SQYD| 7.80000 8057.40| 7.90000 8160.70| 7.00000 7231.00
COLD MILLING ASPHALT PAVEMENT | | |

0011 414001 50.000 TON | 209.00000 10450.00| 200.00000 10000.00| 150.00000 7500.00
ASPHALT CONCRETE PATCHING FOR | | |
MAINTENANCE OF TRAFFIC | | |

0012 603001 1.000 L.S.| 15800.00000 15800.00| 25000.00000 25000.00| 3000.00000 3000.00
MAINTENANCE OF TRAFFIC | | |

0013 604003 208.000 SQFT| 7.30000 1518.40| 12.50000 2600.00| 7.00000 1456.00
SIGNS | | |

0014 604013 16.000 LF | 19.00000 304.00| 80.00000 1280.00| 18.00000 288.00
BARRICADES | | |

0015 604023 12.000 EACH| 52.00000 624.00| 105.00000 1260.00| 50.00000 600.00
TRAFFIC DRUMS | | |

0016 604031 412.000 LF | 50.00000 20600.00| 60.00000 24720.00| 70.00000 28840.00
FURNISHING AND INSTALLING PRECAST | | |
CONCRETE BARRIER | | |

0017 604041 2480.000 LF | 0.63000 1562.40| 1.05000 2604.00| 0.60000 1488.00
CONSTRUCTION PAVEMENT MARKINGS | | |

0018 604061 2630.000 LF | 1.00000 2630.00| 1.05000 2761.50| 1.00000 2630.00
REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |

0019 605002 163.000 SQYD| 30.00000 4890.00| 75.00000 12225.00| 70.00000 11410.00
CONCRETE DITCH PAVING (TYPE B) | | |

0020 606025 72.000 LF | 42.00000 3024.00| 80.00000 5760.00| 60.00000 4320.00
24" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |



====================================================================================================================================
|(1) NECI10 |(2) JONE50 |(3) EATO10
|N.E.C., INC. |JIMMY JONES EXCAVATION, INC.|EATON EXCAVATING, INC.

JOB: 090262 PAGE: 3 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 606805 2.000 EACH| 1040.00000 2080.00| 800.00000 1600.00| 1500.00000 3000.00

24" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0022 606991 50.000 TON | 17.00000 850.00| 35.00000 1750.00| 18.00000 900.00
SELECTED PIPE BEDDING | | |

0023 606993 50.000 TON | 17.00000 850.00| 35.00000 1750.00| 18.00000 900.00
SELECTED PIPE BACKFILL | | |

0024 611003 2.000 EACH| 223.00000 446.00| 525.00000 1050.00| 250.00000 500.00
UNDERDRAIN OUTLET PROTECTORS | | |

0025 611004 250.000 LF | 6.40000 1600.00| 7.90000 1975.00| 8.00000 2000.00
4" PIPE UNDERDRAINS | | |

0026 615001 11.000 CUYD| 248.00000 2728.00| 260.00000 2860.00| 300.00000 3300.00
PAVEMENT REPAIR OVER CULVERTS (CONCRETE)| | |

0027 620001 2.000 TON | 392.00000 784.00| 105.00000 210.00| 200.00000 400.00
LIME | | |

0028 620011 1.500 ACRE| 1180.00000 1770.00| 2600.00000 3900.00| 5000.00000 7500.00
SEEDING | | |

0029 620021 1.500 ACRE| 1470.00000 2205.00| 2600.00000 3900.00| 5000.00000 7500.00
MULCH COVER | | |

0030 620030 122.200 MGAL| 10.00000 1222.00| 26.00000 3177.20| 10.00000 1222.00
WATER | | |

0031 621021 760.000 LF | 2.20000 1672.00| 5.25000 3990.00| 10.00000 7600.00
SILT FENCE | | |

0032 621111 6.000 CUYD| 21.00000 126.00| 155.00000 930.00| 100.00000 600.00
SEDIMENT REMOVAL AND DISPOSAL | | |

0033 621151 3.000 CUYD| 51.00000 153.00| 160.00000 480.00| 100.00000 300.00
ROCK DITCH CHECKS | | |

0034 624001 54.000 SQYD| 3.70000 199.80| 26.00000 1404.00| 30.00000 1620.00
SOLID SODDING | | |

0035 635001 1.000 L.S.| 3680.00000 3680.00| 21000.00000 21000.00| 15000.00000 15000.00
ROADWAY CONSTRUCTION CONTROL | | |

0036 718001 2630.000 LF | 0.78000 2051.40| 1.05000 2761.50| 0.75000 1972.50
REFLECTORIZED PAINT PAVEMENT MARKING | | |
WHITE (4") | | |

0037 718101 2480.000 LF | 0.78000 1934.40| 1.05000 2604.00| 0.75000 1860.00
REFLECTORIZED PAINT PAVEMENT MARKING | | |
YELLOW (4") | | |

SECTION TOTALS | $ 399,355.80| $ 564,422.95| $ 625,429.50
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0038 601001 1.000 L.S.| 16000.00000 16000.00| 25000.00000 25000.00| 10000.00000 10000.00

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 16,000.00| $ 25,000.00| $ 10,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 415,355.80| $ 589,422.95| $ 635,429.50
====================================================================================================================================



====================================================================================================================================
|(4) APAC20 |(5) JONE28 |(6) CROU10
|APAC-ARKANSAS,INC, MCCLINTON|M. L. JONES CONST. CO., INC.|CROUSE CONSTRUCTION CO.

JOB: 090262 PAGE: 4 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 201011 4.000 STA | 1530.00000 6120.00| 1000.00000 4000.00| 1000.00000 4000.00

CLEARING | | |
0002 201111 4.000 STA | 1025.00000 4100.00| 1000.00000 4000.00| 1000.00000 4000.00

GRUBBING | | |
0003 202096 1.000 EACH| 2000.00000 2000.00| 400.00000 400.00| 1000.00000 1000.00

REMOVAL AND DISPOSAL OF PIPE CULVERTS | | |
0004 210201 2682.000 CUYD| 6.75000 18103.50| 6.00000 16092.00| 10.00000 26820.00

UNCLASSIFIED EXCAVATION | | |
0005 210633 25129.000 TON | 18.00000 452322.00| 20.50000 515144.50| 20.50000 515144.50

ROCK FILL | | |
0006 303107 125.000 TON | 31.75000 3968.75| 35.00000 4375.00| 25.00000 3125.00

AGGREGATE BASE COURSE (CLASS 7) | | |
0007 401011 143.000 GAL | 3.60000 514.80| 4.00000 572.00| 3.60000 514.80

TACK COAT | | |
0008 407152 323.000 TON | 113.00000 36499.00| 97.00000 31331.00| 113.00000 36499.00

MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |

0009 407332 18.000 TON | 145.00000 2610.00| 1200.00000 21600.00| 145.00000 2610.00
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0010 412001 1033.000 SQYD| 6.25000 6456.25| 12.50000 12912.50| 8.00000 8264.00
COLD MILLING ASPHALT PAVEMENT | | |

0011 414001 50.000 TON | 149.00000 7450.00| 50.00000 2500.00| 75.00000 3750.00
ASPHALT CONCRETE PATCHING FOR | | |
MAINTENANCE OF TRAFFIC | | |

0012 603001 1.000 L.S.| 25375.00000 25375.00| 10000.00000 10000.00| 5000.00000 5000.00
MAINTENANCE OF TRAFFIC | | |

0013 604003 208.000 SQFT| 15.40000 3203.20| 15.00000 3120.00| 12.00000 2496.00
SIGNS | | |

0014 604013 16.000 LF | 35.90000 574.40| 35.00000 560.00| 50.00000 800.00
BARRICADES | | |

0015 604023 12.000 EACH| 76.90000 922.80| 75.00000 900.00| 60.00000 720.00
TRAFFIC DRUMS | | |

0016 604031 412.000 LF | 60.90000 25090.80| 45.00000 18540.00| 30.00000 12360.00
FURNISHING AND INSTALLING PRECAST | | |
CONCRETE BARRIER | | |

0017 604041 2480.000 LF | 0.23000 570.40| 0.22000 545.60| 0.60000 1488.00
CONSTRUCTION PAVEMENT MARKINGS | | |

0018 604061 2630.000 LF | 0.29000 762.70| 0.28000 736.40| 1.00000 2630.00
REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |

0019 605002 163.000 SQYD| 52.20000 8508.60| 60.00000 9780.00| 60.00000 9780.00
CONCRETE DITCH PAVING (TYPE B) | | |

0020 606025 72.000 LF | 100.00000 7200.00| 51.76000 3726.72| 60.00000 4320.00
24" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |



====================================================================================================================================
|(4) APAC20 |(5) JONE28 |(6) CROU10
|APAC-ARKANSAS,INC, MCCLINTON|M. L. JONES CONST. CO., INC.|CROUSE CONSTRUCTION CO.

JOB: 090262 PAGE: 5 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 606805 2.000 EACH| 1350.00000 2700.00| 777.84000 1555.68| 1000.00000 2000.00

24" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0022 606991 50.000 TON | 35.00000 1750.00| 20.00000 1000.00| 10.00000 500.00
SELECTED PIPE BEDDING | | |

0023 606993 50.000 TON | 36.00000 1800.00| 20.00000 1000.00| 10.00000 500.00
SELECTED PIPE BACKFILL | | |

0024 611003 2.000 EACH| 600.00000 1200.00| 400.00000 800.00| 200.00000 400.00
UNDERDRAIN OUTLET PROTECTORS | | |

0025 611004 250.000 LF | 17.85000 4462.50| 10.00000 2500.00| 6.00000 1500.00
4" PIPE UNDERDRAINS | | |

0026 615001 11.000 CUYD| 435.00000 4785.00| 250.00000 2750.00| 250.00000 2750.00
PAVEMENT REPAIR OVER CULVERTS (CONCRETE)| | |

0027 620001 2.000 TON | 25.65000 51.30| 100.00000 200.00| 100.00000 200.00
LIME | | |

0028 620011 1.500 ACRE| 3590.00000 5385.00| 800.00000 1200.00| 2000.00000 3000.00
SEEDING | | |

0029 620021 1.500 ACRE| 3590.00000 5385.00| 800.00000 1200.00| 2000.00000 3000.00
MULCH COVER | | |

0030 620030 122.200 MGAL| 10.25000 1252.55| 10.00000 1222.00| 12.00000 1466.40
WATER | | |

0031 621021 760.000 LF | 5.90000 4484.00| 2.50000 1900.00| 4.00000 3040.00
SILT FENCE | | |

0032 621111 6.000 CUYD| 170.00000 1020.00| 10.00000 60.00| 20.00000 120.00
SEDIMENT REMOVAL AND DISPOSAL | | |

0033 621151 3.000 CUYD| 290.00000 870.00| 50.00000 150.00| 100.00000 300.00
ROCK DITCH CHECKS | | |

0034 624001 54.000 SQYD| 10.25000 553.50| 10.00000 540.00| 7.00000 378.00
SOLID SODDING | | |

0035 635001 1.000 L.S.| 3670.00000 3670.00| 3500.00000 3500.00| 7000.00000 7000.00
ROADWAY CONSTRUCTION CONTROL | | |

0036 718001 2630.000 LF | 0.23000 604.90| 0.22000 578.60| 0.75000 1972.50
REFLECTORIZED PAINT PAVEMENT MARKING | | |
WHITE (4") | | |

0037 718101 2480.000 LF | 0.23000 570.40| 0.22000 545.60| 0.75000 1860.00
REFLECTORIZED PAINT PAVEMENT MARKING | | |
YELLOW (4") | | |

SECTION TOTALS | $ 652,896.35| $ 681,537.60| $ 675,308.20
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0038 601001 1.000 L.S.| 25100.00000 25100.00| 13630.75000 13630.75| 25000.00000 25000.00

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 25,100.00| $ 13,630.75| $ 25,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 677,996.35| $ 695,168.35| $ 700,308.20
====================================================================================================================================



====================================================================================================================================
|(7) HUNT05 |(8) NATI25 |(9) BOWD10
|A. G. HUNT CONST. CO., INC. |NATIONWIDE FENCE & SUPPLY CO|BOWDEN SPECIALTIES, INC.

JOB: 090262 PAGE: 6 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 201011 4.000 STA | 1000.00000 4000.00| 3000.00000 12000.00| 2000.00000 8000.00

CLEARING | | |
0002 201111 4.000 STA | 1000.00000 4000.00| 3000.00000 12000.00| 2000.00000 8000.00

GRUBBING | | |
0003 202096 1.000 EACH| 2500.00000 2500.00| 1500.00000 1500.00| 2500.00000 2500.00

REMOVAL AND DISPOSAL OF PIPE CULVERTS | | |
0004 210201 2682.000 CUYD| 10.00000 26820.00| 24.00000 64368.00| 8.00000 21456.00

UNCLASSIFIED EXCAVATION | | |
0005 210633 25129.000 TON | 21.00000 527709.00| 27.00000 678483.00| 30.00000 753870.00

ROCK FILL | | |
0006 303107 125.000 TON | 30.00000 3750.00| 30.00000 3750.00| 32.00000 4000.00

AGGREGATE BASE COURSE (CLASS 7) | | |
0007 401011 143.000 GAL | 4.00000 572.00| 12.00000 1716.00| 4.40000 629.20

TACK COAT | | |
0008 407152 323.000 TON | 130.00000 41990.00| 120.00000 38760.00| 106.70000 34464.10

MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |

0009 407332 18.000 TON | 1200.00000 21600.00| 450.00000 8100.00| 1320.00000 23760.00
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0010 412001 1033.000 SQYD| 13.00000 13429.00| 12.00000 12396.00| 13.75000 14203.75
COLD MILLING ASPHALT PAVEMENT | | |

0011 414001 50.000 TON | 1.00000 50.00| 240.00000 12000.00| 157.50000 7875.00
ASPHALT CONCRETE PATCHING FOR | | |
MAINTENANCE OF TRAFFIC | | |

0012 603001 1.000 L.S.| 30000.00000 30000.00| 24000.00000 24000.00| 18000.00000 18000.00
MAINTENANCE OF TRAFFIC | | |

0013 604003 208.000 SQFT| 10.00000 2080.00| 15.00000 3120.00| 8.33000 1732.64
SIGNS | | |

0014 604013 16.000 LF | 30.00000 480.00| 35.00000 560.00| 21.42000 342.72
BARRICADES | | |

0015 604023 12.000 EACH| 75.00000 900.00| 75.00000 900.00| 59.50000 714.00
TRAFFIC DRUMS | | |

0016 604031 412.000 LF | 45.00000 18540.00| 47.04000 19380.48| 62.00000 25544.00
FURNISHING AND INSTALLING PRECAST | | |
CONCRETE BARRIER | | |

0017 604041 2480.000 LF | 3.00000 7440.00| 0.22000 545.60| 0.72000 1785.60
CONSTRUCTION PAVEMENT MARKINGS | | |

0018 604061 2630.000 LF | 2.50000 6575.00| 0.28000 736.40| 1.20000 3156.00
REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |

0019 605002 163.000 SQYD| 45.00000 7335.00| 90.00000 14670.00| 85.00000 13855.00
CONCRETE DITCH PAVING (TYPE B) | | |

0020 606025 72.000 LF | 75.00000 5400.00| 93.00000 6696.00| 100.00000 7200.00
24" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |



====================================================================================================================================
|(7) HUNT05 |(8) NATI25 |(9) BOWD10
|A. G. HUNT CONST. CO., INC. |NATIONWIDE FENCE & SUPPLY CO|BOWDEN SPECIALTIES, INC.

JOB: 090262 PAGE: 7 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 606805 2.000 EACH| 1200.00000 2400.00| 1200.00000 2400.00| 1200.00000 2400.00

24" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0022 606991 50.000 TON | 10.00000 500.00| 45.00000 2250.00| 25.00000 1250.00
SELECTED PIPE BEDDING | | |

0023 606993 50.000 TON | 10.00000 500.00| 45.00000 2250.00| 25.00000 1250.00
SELECTED PIPE BACKFILL | | |

0024 611003 2.000 EACH| 300.00000 600.00| 459.00000 918.00| 300.00000 600.00
UNDERDRAIN OUTLET PROTECTORS | | |

0025 611004 250.000 LF | 8.00000 2000.00| 12.00000 3000.00| 40.00000 10000.00
4" PIPE UNDERDRAINS | | |

0026 615001 11.000 CUYD| 300.00000 3300.00| 300.00000 3300.00| 250.00000 2750.00
PAVEMENT REPAIR OVER CULVERTS (CONCRETE)| | |

0027 620001 2.000 TON | 200.00000 400.00| 200.00000 400.00| 750.00000 1500.00
LIME | | |

0028 620011 1.500 ACRE| 2800.00000 4200.00| 2800.00000 4200.00| 2000.00000 3000.00
SEEDING | | |

0029 620021 1.500 ACRE| 2800.00000 4200.00| 2800.00000 4200.00| 2000.00000 3000.00
MULCH COVER | | |

0030 620030 122.200 MGAL| 20.00000 2444.00| 20.00000 2444.00| 20.00000 2444.00
WATER | | |

0031 621021 760.000 LF | 6.00000 4560.00| 5.00000 3800.00| 5.00000 3800.00
SILT FENCE | | |

0032 621111 6.000 CUYD| 10.00000 60.00| 450.00000 2700.00| 75.00000 450.00
SEDIMENT REMOVAL AND DISPOSAL | | |

0033 621151 3.000 CUYD| 100.00000 300.00| 450.00000 1350.00| 100.00000 300.00
ROCK DITCH CHECKS | | |

0034 624001 54.000 SQYD| 6.00000 324.00| 6.00000 324.00| 50.00000 2700.00
SOLID SODDING | | |

0035 635001 1.000 L.S.| 7500.00000 7500.00| 8500.00000 8500.00| 8400.00000 8400.00
ROADWAY CONSTRUCTION CONTROL | | |

0036 718001 2630.000 LF | 1.00000 2630.00| 0.22000 578.60| 0.77000 2025.10
REFLECTORIZED PAINT PAVEMENT MARKING | | |
WHITE (4") | | |

0037 718101 2480.000 LF | 1.00000 2480.00| 0.22000 545.60| 0.77000 1909.60
REFLECTORIZED PAINT PAVEMENT MARKING | | |
YELLOW (4") | | |

SECTION TOTALS | $ 763,568.00| $ 958,841.68| $ 998,866.71
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0038 601001 1.000 L.S.| 30000.00000 30000.00| 14760.00000 14760.00| 17000.00000 17000.00

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 30,000.00| $ 14,760.00| $ 17,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 793,568.00| $ 973,601.68| $ 1,015,866.71
====================================================================================================================================



====================================================================================================================================
|(10) THOM20 |(11) KIRB10 |
|THOMPSON CONSTRUCTION, INC. |KIRBY SPECIALTIES CORP. |

JOB: 090262 PAGE: 8 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 201011 4.000 STA | 2000.00000 8000.00| 3780.50000 15122.00|

CLEARING | | |
0002 201111 4.000 STA | 2000.00000 8000.00| 1512.25000 6049.00|

GRUBBING | | |
0003 202096 1.000 EACH| 1000.00000 1000.00| 878.00000 878.00|

REMOVAL AND DISPOSAL OF PIPE CULVERTS | | |
0004 210201 2682.000 CUYD| 12.00000 32184.00| 8.56000 22957.92|

UNCLASSIFIED EXCAVATION | | |
0005 210633 25129.000 TON | 31.00000 778999.00| 34.45000 865694.05|

ROCK FILL | | |
0006 303107 125.000 TON | 25.00000 3125.00| 88.68000 11085.00|

AGGREGATE BASE COURSE (CLASS 7) | | |
0007 401011 143.000 GAL | 25.00000 3575.00| 5.45000 779.35|

TACK COAT | | |
0008 407152 323.000 TON | 200.00000 64600.00| 227.53000 73492.19|

MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |

0009 407332 18.000 TON | 1000.00000 18000.00| 1720.38000 30966.84|
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0010 412001 1033.000 SQYD| 35.00000 36155.00| 15.33000 15835.89|
COLD MILLING ASPHALT PAVEMENT | | |

0011 414001 50.000 TON | 250.00000 12500.00| 292.92000 14646.00|
ASPHALT CONCRETE PATCHING FOR | | |
MAINTENANCE OF TRAFFIC | | |

0012 603001 1.000 L.S.| 25000.00000 25000.00| 50042.00000 50042.00|
MAINTENANCE OF TRAFFIC | | |

0013 604003 208.000 SQFT| 15.00000 3120.00| 13.63000 2835.04|
SIGNS | | |

0014 604013 16.000 LF | 45.00000 720.00| 24.50000 392.00|
BARRICADES | | |

0015 604023 12.000 EACH| 60.00000 720.00| 61.33000 735.96|
TRAFFIC DRUMS | | |

0016 604031 412.000 LF | 45.00000 18540.00| 88.46000 36445.52|
FURNISHING AND INSTALLING PRECAST | | |
CONCRETE BARRIER | | |

0017 604041 2480.000 LF | 1.00000 2480.00| 1.22000 3025.60|
CONSTRUCTION PAVEMENT MARKINGS | | |

0018 604061 2630.000 LF | 2.00000 5260.00| 2.04000 5365.20|
REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |

0019 605002 163.000 SQYD| 65.00000 10595.00| 129.43000 21097.09|
CONCRETE DITCH PAVING (TYPE B) | | |

0020 606025 72.000 LF | 125.00000 9000.00| 112.43000 8094.96|
24" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |



====================================================================================================================================
|(10) THOM20 |(11) KIRB10 |
|THOMPSON CONSTRUCTION, INC. |KIRBY SPECIALTIES CORP. |

JOB: 090262 PAGE: 9 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 606805 2.000 EACH| 2100.00000 4200.00| 1309.50000 2619.00|

24" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0022 606991 50.000 TON | 20.00000 1000.00| 54.52000 2726.00|
SELECTED PIPE BEDDING | | |

0023 606993 50.000 TON | 20.00000 1000.00| 54.52000 2726.00|
SELECTED PIPE BACKFILL | | |

0024 611003 2.000 EACH| 350.00000 700.00| 598.00000 1196.00|
UNDERDRAIN OUTLET PROTECTORS | | |

0025 611004 250.000 LF | 8.00000 2000.00| 4.94000 1235.00|
4" PIPE UNDERDRAINS | | |

0026 615001 11.000 CUYD| 325.00000 3575.00| 156.73000 1724.03|
PAVEMENT REPAIR OVER CULVERTS (CONCRETE)| | |

0027 620001 2.000 TON | 120.00000 240.00| 272.50000 545.00|
LIME | | |

0028 620011 1.500 ACRE| 2500.00000 3750.00| 3814.67000 5722.01|
SEEDING | | |

0029 620021 1.500 ACRE| 2500.00000 3750.00| 3814.67000 5722.01|
MULCH COVER | | |

0030 620030 122.200 MGAL| 15.00000 1833.00| 27.25000 3329.95|
WATER | | |

0031 621021 760.000 LF | 6.00000 4560.00| 6.81000 5175.60|
SILT FENCE | | |

0032 621111 6.000 CUYD| 25.00000 150.00| 342.33000 2053.98|
SEDIMENT REMOVAL AND DISPOSAL | | |

0033 621151 3.000 CUYD| 80.00000 240.00| 235.00000 705.00|
ROCK DITCH CHECKS | | |

0034 624001 54.000 SQYD| 8.00000 432.00| 8.17000 441.18|
SOLID SODDING | | |

0035 635001 1.000 L.S.| 15000.00000 15000.00| 20831.00000 20831.00|
ROADWAY CONSTRUCTION CONTROL | | |

0036 718001 2630.000 LF | 3.00000 7890.00| 0.54000 1420.20|
REFLECTORIZED PAINT PAVEMENT MARKING | | |
WHITE (4") | | |

0037 718101 2480.000 LF | 3.00000 7440.00| 0.55000 1364.00|
REFLECTORIZED PAINT PAVEMENT MARKING | | |
YELLOW (4") | | |

SECTION TOTALS | $ 1,099,333.00| $ 1,245,075.57|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0038 601001 1.000 L.S.| 40000.00000 40000.00| 17036.00000 17036.00|

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 40,000.00| $ 17,036.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 1,139,333.00| $ 1,262,111.57|
====================================================================================================================================



DATE: 01/08/09 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB 100649 LETTING DATE: 01/07/09

STP-0016(50)

COUNTY: CRAIGHEAD

JOB NAME: HWY. 49/SCHOOL ST. SIGNAL (BROOKLAND) (S)

LENGTH: NO PROJECT LENGTH

ROUTES: 49
SECTIONS: 3

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 DESO10 DESOTO COUNTY ELECTRIC, INC. $ 114,120.30 100.0000%
2 LEGE10 L.E.G. ENTERPRISES, INC. $ 131,919.13 115.5965%
3 ALLS05 ALL SERVICE ELECTRIC, INC. $ 135,944.95 119.1242%
4 EWIN10 EWING SIGNAL CONSTRUCTION, LLC $ 138,122.55 121.0324%
5 CONS20 CONSTRUCTION MGMT. & MAINT., INC. $ 150,000.00 131.4402%
6 SHEL10 SHELBY ELECTRIC CO., INC. $ 154,244.21 135.1593%



====================================================================================================================================
|(1) DESO10 |(2) LEGE10 |(3) ALLS05
|DESOTO COUNTY ELECTRIC, INC.|L.E.G. ENTERPRISES, INC. |ALL SERVICE ELECTRIC, INC.

JOB: 100649 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 603001 1.000 L.S.| 3000.00000 3000.00| 2500.00000 2500.00| 3000.00000 3000.00

MAINTENANCE OF TRAFFIC | | |
0002 604061 500.000 LF | 0.75000 375.00| 0.90000 450.00| 0.85000 425.00

REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |
0003 701029 1.000 EACH| 10000.00000 10000.00| 9550.00000 9550.00| 9000.00000 9000.00

ACTUATED CONTROLLER TS 2-TYPE 2 (8 | | |
PHASES) | | |

0004 703001 1.000 EACH| 734.00000 734.00| 1250.00000 1250.00| 574.00000 574.00
FLASHING BEACON CONTROLLER | | |

0005 704003 16.000 EACH| 73.00000 1168.00| 125.00000 2000.00| 95.00000 1520.00
VEHICLE DETECTOR-RACK MOUNT | | |

0006 704041 5433.000 LF | 1.00000 5433.00| 1.00000 5433.00| 1.00000 5433.00
FEEDER WIRE | | |

0007 704091 16.000 EACH| 400.00000 6400.00| 650.00000 10400.00| 900.00000 14400.00
PREFORMED DETECTOR LOOP (6' X 6') | | |

0008 704120 2.000 EACH| 900.00000 1800.00| 1250.00000 2500.00| 2500.00000 5000.00
PREFORMED DETECTOR LOOP (6' X 50') | | |

0009 704176 2.000 EACH| 1200.00000 2400.00| 1300.00000 2600.00| 2250.00000 4500.00
PREFORMED DETECTOR LOOP (6' X 50', Q) | | |

0010 706031 2.000 EACH| 274.00000 548.00| 475.00000 950.00| 309.00000 618.00
TRAFFIC SIGNAL HEAD, LED, (1 SECTION,1 | | |
WAY) | | |

0011 706039 8.000 EACH| 908.00000 7264.00| 825.00000 6600.00| 845.00000 6760.00
TRAFFIC SIGNAL HEAD, LED, (3 SECTION, 1 | | |
WAY) | | |

0012 706047 2.000 EACH| 1452.00000 2904.00| 1175.00000 2350.00| 1188.00000 2376.00
TRAFFIC SIGNAL HEAD, LED, (5 SECTION, 1 | | |
WAY) | | |

0013 708008 1071.000 LF | 1.00000 1071.00| 1.50000 1606.50| 1.25000 1338.75
TRAFFIC SIGNAL CABLE (5C/14 A.W.G.) | | |

0014 708012 178.000 LF | 1.20000 213.60| 1.75000 311.50| 1.50000 267.00
TRAFFIC SIGNAL CABLE (7C/14 A.W.G.) | | |

0015 708022 11.000 LF | 1.50000 16.50| 2.55000 28.05| 2.00000 22.00
TRAFFIC SIGNAL CABLE (12C/14 A.W.G.) | | |

0016 708038 556.000 LF | 3.00000 1668.00| 3.45000 1918.20| 2.75000 1529.00
TRAFFIC SIGNAL CABLE (20C/14 A.W.G.) | | |

0017 708207 501.000 LF | 1.00000 501.00| 1.50000 751.50| 0.75000 375.75
ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/8 | | |
A.W.G., EGC) | | |

0018 708217 27.000 LF | 1.50000 40.50| 2.50000 67.50| 2.75000 74.25
ELECTRICAL CONDUCTORS-IN-CONDUIT (2C/6 | | |
A.W.G.) | | |

0019 708451 784.000 LF | 1.50000 1176.00| 1.50000 1176.00| 1.25000 980.00
ELECTRICAL CONDUCTORS FOR LUMINAIRES | | |

0020 709002 25.000 LF | 5.00000 125.00| 11.00000 275.00| 10.00000 250.00
GALVANIZED STEEL CONDUIT (1.25") | | |



====================================================================================================================================
|(1) DESO10 |(2) LEGE10 |(3) ALLS05
|DESOTO COUNTY ELECTRIC, INC.|L.E.G. ENTERPRISES, INC. |ALL SERVICE ELECTRIC, INC.

JOB: 100649 PAGE: 3 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 710001 288.000 LF | 4.75000 1368.00| 6.00000 1728.00| 6.00000 1728.00

NON-METALLIC CONDUIT (1") | | |
0022 710002 203.000 LF | 5.00000 1015.00| 7.50000 1522.50| 6.50000 1319.50

NON-METALLIC CONDUIT (1.25") | | |
0023 710004 853.000 LF | 6.00000 5118.00| 8.00000 6824.00| 7.00000 5971.00

NON-METALLIC CONDUIT (2") | | |
0024 710005 421.000 LF | 15.00000 6315.00| 18.00000 7578.00| 18.00000 7578.00

NON-METALLIC CONDUIT (3") | | |
0025 711101 10.000 EACH| 500.00000 5000.00| 400.00000 4000.00| 525.00000 5250.00

CONCRETE PULL BOX (TYPE 1 HD) | | |
0026 711102 5.000 EACH| 550.00000 2750.00| 475.00000 2375.00| 550.00000 2750.00

CONCRETE PULL BOX (TYPE 2 HD) | | |
0027 714030 1.000 EACH| 8939.00000 8939.00| 9850.00000 9850.00| 9398.00000 9398.00

TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (30') | | |

0028 714054 1.000 EACH| 11168.00000 11168.00| 12295.00000 12295.00| 13040.00000 13040.00
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (54') | | |

0029 714649 1.000 EACH| 15610.00000 15610.00| 17681.00000 17681.00| 16732.00000 16732.00
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (54'-56') | | |

0030 714723 3.000 EACH| 500.00000 1500.00| 425.00000 1275.00| 375.00000 1125.00
LUMINAIRE ASSEMBLY | | |

0031 715704 1.000 L.S.| 750.00000 750.00| 1500.00000 1500.00| 360.00000 360.00
REMOVAL OF TRAFFIC SIGNAL EQUIPMENT | | |

0032 719001 2760.000 LF | 0.40000 1104.00| 0.50000 1380.00| 0.50000 1380.00
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(4") | | |

0033 719005 59.000 LF | 3.00000 177.00| 3.35000 197.65| 3.30000 194.70
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(12") | | |

0034 719101 2168.000 LF | 0.40000 867.20| 0.50000 1084.00| 0.50000 1084.00
THERMOPLASTIC PAVEMENT MARKING YELLOW | | |
(4") | | |

0035 719006 69.000 LF | 7.50000 517.50| 8.50000 586.50| 8.00000 552.00
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(24") | | |

0036 719201 2.000 EACH| 250.00000 500.00| 300.00000 600.00| 275.00000 550.00
THERMOPLASTIC PAVEMENT MARKING (WORDS) | | |

0037 719202 2.000 EACH| 150.00000 300.00| 175.00000 350.00| 175.00000 350.00
THERMOPLASTIC PAVEMENT MARKING (ARROWS) | | |

0038 721001 10.000 EACH| 6.00000 60.00| 6.75000 67.50| 10.00000 100.00
RAISED PAVEMENT MARKERS (TYPE I) | | |

0039 721002 4.000 EACH| 6.00000 24.00| 6.75000 27.00| 10.00000 40.00
RAISED PAVEMENT MARKERS (TYPE II) | | |

0040 726012 4.000 EACH| 300.00000 1200.00| 650.00000 2600.00| 500.00000 2000.00
18" STREET NAME SIGN | | |



====================================================================================================================================
|(1) DESO10 |(2) LEGE10 |(3) ALLS05
|DESOTO COUNTY ELECTRIC, INC.|L.E.G. ENTERPRISES, INC. |ALL SERVICE ELECTRIC, INC.

JOB: 100649 PAGE: 4 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION TOTALS | $ 111,120.30| $ 126,238.40| $ 129,944.95
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0041 601001 1.000 L.S.| 3000.00000 3000.00| 5680.73000 5680.73| 6000.00000 6000.00

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 3,000.00| $ 5,680.73| $ 6,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 114,120.30| $ 131,919.13| $ 135,944.95
====================================================================================================================================



====================================================================================================================================
|(4) EWIN10 |(5) CONS20 |(6) SHEL10
|EWING SIGNAL CONSTRUCTION, L|CONSTRUCTION MGMT. & MAINT.,|SHELBY ELECTRIC CO., INC.

JOB: 100649 PAGE: 5 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 603001 1.000 L.S.| 1365.00000 1365.00| 1000.00000 1000.00| 7500.00000 7500.00

MAINTENANCE OF TRAFFIC | | |
0002 604061 500.000 LF | 0.80000 400.00| 0.75000 375.00| 1.00000 500.00

REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |
0003 701029 1.000 EACH| 10510.00000 10510.00| 10392.00000 10392.00| 10760.00000 10760.00

ACTUATED CONTROLLER TS 2-TYPE 2 (8 | | |
PHASES) | | |

0004 703001 1.000 EACH| 670.00000 670.00| 1290.00000 1290.00| 600.00000 600.00
FLASHING BEACON CONTROLLER | | |

0005 704003 16.000 EACH| 150.00000 2400.00| 175.00000 2800.00| 120.00000 1920.00
VEHICLE DETECTOR-RACK MOUNT | | |

0006 704041 5433.000 LF | 0.85000 4618.05| 1.10000 5976.30| 1.30000 7062.90
FEEDER WIRE | | |

0007 704091 16.000 EACH| 635.00000 10160.00| 965.00000 15440.00| 650.00000 10400.00
PREFORMED DETECTOR LOOP (6' X 6') | | |

0008 704120 2.000 EACH| 1625.00000 3250.00| 1350.00000 2700.00| 1300.00000 2600.00
PREFORMED DETECTOR LOOP (6' X 50') | | |

0009 704176 2.000 EACH| 2335.00000 4670.00| 1755.00000 3510.00| 1500.00000 3000.00
PREFORMED DETECTOR LOOP (6' X 50', Q) | | |

0010 706031 2.000 EACH| 285.00000 570.00| 300.00000 600.00| 250.00000 500.00
TRAFFIC SIGNAL HEAD, LED, (1 SECTION,1 | | |
WAY) | | |

0011 706039 8.000 EACH| 795.00000 6360.00| 765.00000 6120.00| 800.00000 6400.00
TRAFFIC SIGNAL HEAD, LED, (3 SECTION, 1 | | |
WAY) | | |

0012 706047 2.000 EACH| 1260.00000 2520.00| 1345.00000 2690.00| 1250.00000 2500.00
TRAFFIC SIGNAL HEAD, LED, (5 SECTION, 1 | | |
WAY) | | |

0013 708008 1071.000 LF | 1.35000 1445.85| 1.35000 1445.85| 1.45000 1552.95
TRAFFIC SIGNAL CABLE (5C/14 A.W.G.) | | |

0014 708012 178.000 LF | 1.65000 293.70| 1.50000 267.00| 1.80000 320.40
TRAFFIC SIGNAL CABLE (7C/14 A.W.G.) | | |

0015 708022 11.000 LF | 1.80000 19.80| 2.15000 23.65| 2.50000 27.50
TRAFFIC SIGNAL CABLE (12C/14 A.W.G.) | | |

0016 708038 556.000 LF | 3.10000 1723.60| 3.10000 1723.60| 3.25000 1807.00
TRAFFIC SIGNAL CABLE (20C/14 A.W.G.) | | |

0017 708207 501.000 LF | 2.00000 1002.00| 1.00000 501.00| 1.00000 501.00
ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/8 | | |
A.W.G., EGC) | | |

0018 708217 27.000 LF | 2.30000 62.10| 2.75000 74.25| 3.50000 94.50
ELECTRICAL CONDUCTORS-IN-CONDUIT (2C/6 | | |
A.W.G.) | | |

0019 708451 784.000 LF | 2.00000 1568.00| 1.10000 862.40| 1.75000 1372.00
ELECTRICAL CONDUCTORS FOR LUMINAIRES | | |

0020 709002 25.000 LF | 10.40000 260.00| 19.00000 475.00| 10.00000 250.00
GALVANIZED STEEL CONDUIT (1.25") | | |



====================================================================================================================================
|(4) EWIN10 |(5) CONS20 |(6) SHEL10
|EWING SIGNAL CONSTRUCTION, L|CONSTRUCTION MGMT. & MAINT.,|SHELBY ELECTRIC CO., INC.

JOB: 100649 PAGE: 6 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 710001 288.000 LF | 7.50000 2160.00| 7.50000 2160.00| 7.00000 2016.00

NON-METALLIC CONDUIT (1") | | |
0022 710002 203.000 LF | 7.75000 1573.25| 9.00000 1827.00| 8.00000 1624.00

NON-METALLIC CONDUIT (1.25") | | |
0023 710004 853.000 LF | 9.00000 7677.00| 9.50000 8103.50| 10.00000 8530.00

NON-METALLIC CONDUIT (2") | | |
0024 710005 421.000 LF | 21.50000 9051.50| 17.00000 7157.00| 27.50000 11577.50

NON-METALLIC CONDUIT (3") | | |
0025 711101 10.000 EACH| 450.00000 4500.00| 585.00000 5850.00| 350.00000 3500.00

CONCRETE PULL BOX (TYPE 1 HD) | | |
0026 711102 5.000 EACH| 645.00000 3225.00| 715.00000 3575.00| 400.00000 2000.00

CONCRETE PULL BOX (TYPE 2 HD) | | |
0027 714030 1.000 EACH| 10080.00000 10080.00| 12260.00000 12260.00| 10400.00000 10400.00

TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (30') | | |

0028 714054 1.000 EACH| 14795.00000 14795.00| 16775.00000 16775.00| 15845.00000 15845.00
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (54') | | |

0029 714649 1.000 EACH| 19735.00000 19735.00| 20775.00000 20775.00| 21849.00000 21849.00
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (54'-56') | | |

0030 714723 3.000 EACH| 405.00000 1215.00| 445.00000 1335.00| 850.00000 2550.00
LUMINAIRE ASSEMBLY | | |

0031 715704 1.000 L.S.| 1395.00000 1395.00| 1105.00000 1105.00| 1000.00000 1000.00
REMOVAL OF TRAFFIC SIGNAL EQUIPMENT | | |

0032 719001 2760.000 LF | 0.45000 1242.00| 0.50000 1380.00| 0.50000 1380.00
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(4") | | |

0033 719005 59.000 LF | 3.20000 188.80| 3.50000 206.50| 3.50000 206.50
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(12") | | |

0034 719101 2168.000 LF | 0.45000 975.60| 0.50000 1084.00| 0.50000 1084.00
THERMOPLASTIC PAVEMENT MARKING YELLOW | | |
(4") | | |

0035 719006 69.000 LF | 7.90000 545.10| 8.00000 552.00| 9.00000 621.00
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(24") | | |

0036 719201 2.000 EACH| 262.00000 524.00| 300.00000 600.00| 300.00000 600.00
THERMOPLASTIC PAVEMENT MARKING (WORDS) | | |

0037 719202 2.000 EACH| 157.00000 314.00| 175.00000 350.00| 175.00000 350.00
THERMOPLASTIC PAVEMENT MARKING (ARROWS) | | |

0038 721001 10.000 EACH| 6.30000 63.00| 7.00000 70.00| 7.00000 70.00
RAISED PAVEMENT MARKERS (TYPE I) | | |

0039 721002 4.000 EACH| 6.30000 25.20| 7.00000 28.00| 7.00000 28.00
RAISED PAVEMENT MARKERS (TYPE II) | | |

0040 726012 4.000 EACH| 345.00000 1380.00| 635.00000 2540.00| 500.00000 2000.00
18" STREET NAME SIGN | | |



====================================================================================================================================
|(4) EWIN10 |(5) CONS20 |(6) SHEL10
|EWING SIGNAL CONSTRUCTION, L|CONSTRUCTION MGMT. & MAINT.,|SHELBY ELECTRIC CO., INC.

JOB: 100649 PAGE: 7 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION TOTALS | $ 134,532.55| $ 145,999.05| $ 146,899.25
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0041 601001 1.000 L.S.| 3590.00000 3590.00| 4000.95000 4000.95| 7344.96000 7344.96

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 3,590.00| $ 4,000.95| $ 7,344.96
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 138,122.55| $ 150,000.00| $ 154,244.21
====================================================================================================================================



DATE: 01/08/09 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB 100650 LETTING DATE: 01/07/09

STP-9332(10)

COUNTY: GREENE

JOB NAME: HWY. 49/HWY. 358/MCDANIEL RD. SIGNAL (PARAGOULD) (S)

LENGTH: NO PROJECT LENGTH

ROUTES: 49 & 358
SECTIONS: 2 & 0

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 ALLS05 ALL SERVICE ELECTRIC, INC. $ 122,039.00 100.0000%
2 DESO10 DESOTO COUNTY ELECTRIC, INC. $ 123,658.60 101.3271%
3 LEGE10 L.E.G. ENTERPRISES, INC. $ 127,803.60 104.7235%
4 EWIN10 EWING SIGNAL CONSTRUCTION, LLC $ 134,915.30 110.5509%
5 CONS20 CONSTRUCTION MGMT. & MAINT., INC. $ 141,000.00 115.5368%
6 SHEL10 SHELBY ELECTRIC CO., INC. $ 142,588.35 116.8383%



====================================================================================================================================
|(1) ALLS05 |(2) DESO10 |(3) LEGE10
|ALL SERVICE ELECTRIC, INC. |DESOTO COUNTY ELECTRIC, INC.|L.E.G. ENTERPRISES, INC.

JOB: 100650 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 603001 1.000 L.S.| 2000.00000 2000.00| 5000.00000 5000.00| 2500.00000 2500.00

MAINTENANCE OF TRAFFIC | | |
0002 604061 500.000 LF | 1.10000 550.00| 1.00000 500.00| 1.15000 575.00

REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |
0003 701029 1.000 EACH| 10716.00000 10716.00| 14000.00000 14000.00| 10675.00000 10675.00

ACTUATED CONTROLLER TS 2-TYPE 2 (8 | | |
PHASES) | | |

0004 706039 7.000 EACH| 850.00000 5950.00| 908.00000 6356.00| 865.00000 6055.00
TRAFFIC SIGNAL HEAD, LED, (3 SECTION, 1 | | |
WAY) | | |

0005 706043 2.000 EACH| 1000.00000 2000.00| 1176.00000 2352.00| 1025.00000 2050.00
TRAFFIC SIGNAL HEAD, LED, (4 SECTION, 1 | | |
WAY) | | |

0006 706047 2.000 EACH| 1238.00000 2476.00| 1452.00000 2904.00| 1225.00000 2450.00
TRAFFIC SIGNAL HEAD, LED, (5 SECTION, 1 | | |
WAY) | | |

0007 708008 436.000 LF | 1.25000 545.00| 1.00000 436.00| 1.50000 654.00
TRAFFIC SIGNAL CABLE (5C/14 A.W.G.) | | |

0008 708012 153.000 LF | 1.50000 229.50| 1.20000 183.60| 1.75000 267.75
TRAFFIC SIGNAL CABLE (7C/14 A.W.G.) | | |

0009 708022 174.000 LF | 2.00000 348.00| 1.50000 261.00| 2.55000 443.70
TRAFFIC SIGNAL CABLE (12C/14 A.W.G.) | | |

0010 708038 482.000 LF | 2.75000 1325.50| 3.00000 1446.00| 3.45000 1662.90
TRAFFIC SIGNAL CABLE (20C/14 A.W.G.) | | |

0011 708207 542.000 LF | 0.75000 406.50| 1.00000 542.00| 1.50000 813.00
ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/8 | | |
A.W.G., EGC) | | |

0012 708217 23.000 LF | 2.75000 63.25| 1.50000 34.50| 2.50000 57.50
ELECTRICAL CONDUCTORS-IN-CONDUIT (2C/6 | | |
A.W.G.) | | |

0013 708451 973.000 LF | 1.25000 1216.25| 1.50000 1459.50| 1.50000 1459.50
ELECTRICAL CONDUCTORS FOR LUMINAIRES | | |

0014 709002 19.000 LF | 10.00000 190.00| 5.00000 95.00| 11.00000 209.00
GALVANIZED STEEL CONDUIT (1.25") | | |

0015 710005 447.000 LF | 20.00000 8940.00| 15.00000 6705.00| 24.00000 10728.00
NON-METALLIC CONDUIT (3") | | |

0016 711102 5.000 EACH| 550.00000 2750.00| 550.00000 2750.00| 525.00000 2625.00
CONCRETE PULL BOX (TYPE 2 HD) | | |

0017 714018 1.000 EACH| 6500.00000 6500.00| 6342.00000 6342.00| 6600.00000 6600.00
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (18') | | |

0018 714020 1.000 EACH| 6550.00000 6550.00| 6342.00000 6342.00| 6650.00000 6650.00
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (20') | | |

0019 714038 1.000 EACH| 9400.00000 9400.00| 10102.00000 10102.00| 9775.00000 9775.00
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (38') | | |



====================================================================================================================================
|(1) ALLS05 |(2) DESO10 |(3) LEGE10
|ALL SERVICE ELECTRIC, INC. |DESOTO COUNTY ELECTRIC, INC.|L.E.G. ENTERPRISES, INC.

JOB: 100650 PAGE: 3 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 714046 1.000 EACH| 10774.00000 10774.00| 15600.00000 15600.00| 12550.00000 12550.00

TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (46') | | |

0021 714723 4.000 EACH| 375.00000 1500.00| 500.00000 2000.00| 425.00000 1700.00
LUMINAIRE ASSEMBLY | | |

0022 719001 1300.000 LF | 0.60000 780.00| 0.50000 650.00| 0.60000 780.00
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(4") | | |

0023 719005 52.000 LF | 9.50000 494.00| 8.00000 416.00| 9.00000 468.00
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(12") | | |

0024 719006 65.000 LF | 22.00000 1430.00| 16.00000 1040.00| 17.75000 1153.75
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(24") | | |

0025 719101 1930.000 LF | 0.60000 1158.00| 0.50000 965.00| 0.60000 1158.00
THERMOPLASTIC PAVEMENT MARKING YELLOW | | |
(4") | | |

0026 719201 2.000 EACH| 250.00000 500.00| 200.00000 400.00| 225.00000 450.00
THERMOPLASTIC PAVEMENT MARKING (WORDS) | | |

0027 719202 4.000 EACH| 225.00000 900.00| 175.00000 700.00| 195.00000 780.00
THERMOPLASTIC PAVEMENT MARKING (ARROWS) | | |

0028 721001 58.000 EACH| 13.50000 783.00| 10.00000 580.00| 11.50000 667.00
RAISED PAVEMENT MARKERS (TYPE I) | | |

0029 721002 14.000 EACH| 13.50000 189.00| 11.00000 154.00| 12.50000 175.00
RAISED PAVEMENT MARKERS (TYPE II) | | |

0030 726012 6.000 EACH| 500.00000 3000.00| 300.00000 1800.00| 625.00000 3750.00
18" STREET NAME SIGN | | |

0031 733001 7.000 EACH| 1850.00000 12950.00| 1643.00000 11501.00| 1825.00000 12775.00
VIDEO DETECTOR | | |

0032 733030 1308.000 LF | 3.25000 4251.00| 2.00000 2616.00| 2.25000 2943.00
VIDEO CABLE | | |

0033 733040 1.000 EACH| 368.00000 368.00| 300.00000 300.00| 350.00000 350.00
VIDEO MONITOR (CLR) | | |

0034 733063 4.000 EACH| 3150.00000 12600.00| 2550.00000 10200.00| 3275.00000 13100.00
VIDEO PROCESSOR, EDGE CARD (2 CAMERA) | | |

0035 733064 3.000 EACH| 312.00000 936.00| 250.00000 750.00| 500.00000 1500.00
VIDEO EDGE CARD EXTENDER | | |

0036 733065 1.000 EACH| 1470.00000 1470.00| 1176.00000 1176.00| 1750.00000 1750.00
VEHICLE DETECTOR RACK (16 CHANNEL) | | |

SECTION TOTALS | $ 116,239.00| $ 118,658.60| $ 122,300.10
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0037 601001 1.000 L.S.| 5800.00000 5800.00| 5000.00000 5000.00| 5503.50000 5503.50

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 5,800.00| $ 5,000.00| $ 5,503.50
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 122,039.00| $ 123,658.60| $ 127,803.60
====================================================================================================================================



====================================================================================================================================
|(4) EWIN10 |(5) CONS20 |(6) SHEL10
|EWING SIGNAL CONSTRUCTION, L|CONSTRUCTION MGMT. & MAINT.,|SHELBY ELECTRIC CO., INC.

JOB: 100650 PAGE: 4 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 603001 1.000 L.S.| 1365.00000 1365.00| 1000.00000 1000.00| 5500.00000 5500.00

MAINTENANCE OF TRAFFIC | | |
0002 604061 500.000 LF | 1.05000 525.00| 1.00000 500.00| 1.20000 600.00

REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |
0003 701029 1.000 EACH| 12830.00000 12830.00| 12735.00000 12735.00| 13680.00000 13680.00

ACTUATED CONTROLLER TS 2-TYPE 2 (8 | | |
PHASES) | | |

0004 706039 7.000 EACH| 786.00000 5502.00| 810.00000 5670.00| 800.00000 5600.00
TRAFFIC SIGNAL HEAD, LED, (3 SECTION, 1 | | |
WAY) | | |

0005 706043 2.000 EACH| 1020.00000 2040.00| 1005.00000 2010.00| 1000.00000 2000.00
TRAFFIC SIGNAL HEAD, LED, (4 SECTION, 1 | | |
WAY) | | |

0006 706047 2.000 EACH| 1260.00000 2520.00| 1305.00000 2610.00| 1250.00000 2500.00
TRAFFIC SIGNAL HEAD, LED, (5 SECTION, 1 | | |
WAY) | | |

0007 708008 436.000 LF | 1.35000 588.60| 1.50000 654.00| 1.45000 632.20
TRAFFIC SIGNAL CABLE (5C/14 A.W.G.) | | |

0008 708012 153.000 LF | 1.65000 252.45| 1.50000 229.50| 1.80000 275.40
TRAFFIC SIGNAL CABLE (7C/14 A.W.G.) | | |

0009 708022 174.000 LF | 1.80000 313.20| 2.15000 374.10| 2.50000 435.00
TRAFFIC SIGNAL CABLE (12C/14 A.W.G.) | | |

0010 708038 482.000 LF | 3.10000 1494.20| 3.00000 1446.00| 3.25000 1566.50
TRAFFIC SIGNAL CABLE (20C/14 A.W.G.) | | |

0011 708207 542.000 LF | 2.00000 1084.00| 1.15000 623.30| 1.00000 542.00
ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/8 | | |
A.W.G., EGC) | | |

0012 708217 23.000 LF | 2.30000 52.90| 2.90000 66.70| 3.50000 80.50
ELECTRICAL CONDUCTORS-IN-CONDUIT (2C/6 | | |
A.W.G.) | | |

0013 708451 973.000 LF | 2.35000 2286.55| 1.10000 1070.30| 1.75000 1702.75
ELECTRICAL CONDUCTORS FOR LUMINAIRES | | |

0014 709002 19.000 LF | 17.00000 323.00| 21.10000 400.90| 10.00000 190.00
GALVANIZED STEEL CONDUIT (1.25") | | |

0015 710005 447.000 LF | 20.00000 8940.00| 19.00000 8493.00| 27.50000 12292.50
NON-METALLIC CONDUIT (3") | | |

0016 711102 5.000 EACH| 685.00000 3425.00| 715.00000 3575.00| 400.00000 2000.00
CONCRETE PULL BOX (TYPE 2 HD) | | |

0017 714018 1.000 EACH| 7850.00000 7850.00| 9240.00000 9240.00| 7460.00000 7460.00
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (18') | | |

0018 714020 1.000 EACH| 8135.00000 8135.00| 9315.00000 9315.00| 7560.00000 7560.00
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (20') | | |

0019 714038 1.000 EACH| 11228.00000 11228.00| 12885.00000 12885.00| 11080.00000 11080.00
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (38') | | |



====================================================================================================================================
|(4) EWIN10 |(5) CONS20 |(6) SHEL10
|EWING SIGNAL CONSTRUCTION, L|CONSTRUCTION MGMT. & MAINT.,|SHELBY ELECTRIC CO., INC.

JOB: 100650 PAGE: 5 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 714046 1.000 EACH| 12725.00000 12725.00| 14660.00000 14660.00| 13370.00000 13370.00

TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (46') | | |

0021 714723 4.000 EACH| 405.00000 1620.00| 420.00000 1680.00| 375.00000 1500.00
LUMINAIRE ASSEMBLY | | |

0022 719001 1300.000 LF | 0.60000 780.00| 0.75000 975.00| 0.65000 845.00
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(4") | | |

0023 719005 52.000 LF | 8.95000 465.40| 9.00000 468.00| 9.20000 478.40
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(12") | | |

0024 719006 65.000 LF | 21.00000 1365.00| 22.00000 1430.00| 24.00000 1560.00
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(24") | | |

0025 719101 1930.000 LF | 0.60000 1158.00| 0.75000 1447.50| 0.65000 1254.50
THERMOPLASTIC PAVEMENT MARKING YELLOW | | |
(4") | | |

0026 719201 2.000 EACH| 236.00000 472.00| 250.00000 500.00| 270.00000 540.00
THERMOPLASTIC PAVEMENT MARKING (WORDS) | | |

0027 719202 4.000 EACH| 210.00000 840.00| 220.00000 880.00| 235.00000 940.00
THERMOPLASTIC PAVEMENT MARKING (ARROWS) | | |

0028 721001 58.000 EACH| 12.60000 730.80| 15.00000 870.00| 14.00000 812.00
RAISED PAVEMENT MARKERS (TYPE I) | | |

0029 721002 14.000 EACH| 12.60000 176.40| 15.00000 210.00| 14.00000 196.00
RAISED PAVEMENT MARKERS (TYPE II) | | |

0030 726012 6.000 EACH| 305.00000 1830.00| 635.00000 3810.00| 600.00000 3600.00
18" STREET NAME SIGN | | |

0031 733001 7.000 EACH| 2075.00000 14525.00| 1980.00000 13860.00| 1940.00000 13580.00
VIDEO DETECTOR | | |

0032 733030 1308.000 LF | 3.10000 4054.80| 3.00000 3924.00| 3.20000 4185.60
VIDEO CABLE | | |

0033 733040 1.000 EACH| 470.00000 470.00| 400.00000 400.00| 450.00000 450.00
VIDEO MONITOR (CLR) | | |

0034 733063 4.000 EACH| 4116.00000 16464.00| 4055.00000 16220.00| 3670.00000 14680.00
VIDEO PROCESSOR, EDGE CARD (2 CAMERA) | | |

0035 733064 3.000 EACH| 383.00000 1149.00| 435.00000 1305.00| 400.00000 1200.00
VIDEO EDGE CARD EXTENDER | | |

0036 733065 1.000 EACH| 1745.00000 1745.00| 2310.00000 2310.00| 1700.00000 1700.00
VEHICLE DETECTOR RACK (16 CHANNEL) | | |

SECTION TOTALS | $ 131,325.30| $ 137,847.30| $ 136,588.35
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0037 601001 1.000 L.S.| 3590.00000 3590.00| 3152.70000 3152.70| 6000.00000 6000.00

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 3,590.00| $ 3,152.70| $ 6,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 134,915.30| $ 141,000.00| $ 142,588.35
====================================================================================================================================



DATE: 01/08/09 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB 100658 LETTING DATE: 01/07/09

STP-9051(4)

COUNTY: MISSISSIPPI

JOB NAME: HWY. 61/BYRUM RD./ARMORY DR. SIGNAL (BLYTHEVILLE) (S)

LENGTH: NO PROJECT LENGTH

ROUTES: 61
SECTIONS: 3

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 ALLS05 ALL SERVICE ELECTRIC, INC. $ 116,849.75 100.0000%
2 LEGE10 L.E.G. ENTERPRISES, INC. $ 117,560.57 100.6083%
3 SHEL10 SHELBY ELECTRIC CO., INC. $ 125,333.25 107.2601%
4 CONS20 CONSTRUCTION MGMT. & MAINT., INC. $ 130,000.00 111.2539%



====================================================================================================================================
|(1) ALLS05 |(2) LEGE10 |(3) SHEL10
|ALL SERVICE ELECTRIC, INC. |L.E.G. ENTERPRISES, INC. |SHELBY ELECTRIC CO., INC.

JOB: 100658 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 201201 0.010 ACRE| 35000.00000 350.00| 40000.00000 400.00| 500.00000 5.00

SELECTIVE CLEARING | | |
0002 603001 1.000 L.S.| 1000.00000 1000.00| 2500.00000 2500.00| 6500.00000 6500.00

MAINTENANCE OF TRAFFIC | | |
0003 604061 800.000 LF | 1.10000 880.00| 1.00000 800.00| 1.00000 800.00

REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |
0004 701029 1.000 EACH| 13123.00000 13123.00| 12500.00000 12500.00| 16000.00000 16000.00

ACTUATED CONTROLLER TS 2-TYPE 2 (8 | | |
PHASES) | | |

0005 706039 8.000 EACH| 850.00000 6800.00| 875.00000 7000.00| 700.00000 5600.00
TRAFFIC SIGNAL HEAD, LED, (3 SECTION, 1 | | |
WAY) | | |

0006 706047 2.000 EACH| 1200.00000 2400.00| 1225.00000 2450.00| 1080.00000 2160.00
TRAFFIC SIGNAL HEAD, LED, (5 SECTION, 1 | | |
WAY) | | |

0007 708008 480.000 LF | 1.25000 600.00| 1.50000 720.00| 1.45000 696.00
TRAFFIC SIGNAL CABLE (5C/14 A.W.G.) | | |

0008 708012 120.000 LF | 1.50000 180.00| 1.75000 210.00| 1.80000 216.00
TRAFFIC SIGNAL CABLE (7C/14 A.W.G.) | | |

0009 708022 94.000 LF | 2.00000 188.00| 2.55000 239.70| 2.50000 235.00
TRAFFIC SIGNAL CABLE (12C/14 A.W.G.) | | |

0010 708038 169.000 LF | 2.75000 464.75| 3.45000 583.05| 3.25000 549.25
TRAFFIC SIGNAL CABLE (20C/14 A.W.G.) | | |

0011 708206 212.000 LF | 1.00000 212.00| 1.50000 318.00| 1.00000 212.00
ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/8 | | |
A.W.G.) | | |

0012 708211 100.000 LF | 0.50000 50.00| 1.25000 125.00| 0.70000 70.00
ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/12 | | |
A.W.G., EGC) | | |

0013 708217 31.000 LF | 2.75000 85.25| 2.50000 77.50| 3.50000 108.50
ELECTRICAL CONDUCTORS-IN-CONDUIT (2C/6 | | |
A.W.G.) | | |

0014 708451 269.000 LF | 1.25000 336.25| 1.50000 403.50| 1.75000 470.75
ELECTRICAL CONDUCTORS FOR LUMINAIRES | | |

0015 709002 15.000 LF | 10.00000 150.00| 11.00000 165.00| 10.00000 150.00
GALVANIZED STEEL CONDUIT (1.25") | | |

0016 710002 8.000 LF | 10.00000 80.00| 12.00000 96.00| 8.00000 64.00
NON-METALLIC CONDUIT (1.25") | | |

0017 710005 183.000 LF | 27.50000 5032.50| 24.00000 4392.00| 27.50000 5032.50
NON-METALLIC CONDUIT (3") | | |

0018 711102 4.000 EACH| 550.00000 2200.00| 525.00000 2100.00| 375.00000 1500.00
CONCRETE PULL BOX (TYPE 2 HD) | | |

0019 714034 1.000 EACH| 9604.00000 9604.00| 7975.00000 7975.00| 9260.00000 9260.00
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (34') | | |

0020 714036 1.000 EACH| 10973.00000 10973.00| 9850.00000 9850.00| 11000.00000 11000.00
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (36') | | |



====================================================================================================================================
|(1) ALLS05 |(2) LEGE10 |(3) SHEL10
|ALL SERVICE ELECTRIC, INC. |L.E.G. ENTERPRISES, INC. |SHELBY ELECTRIC CO., INC.

JOB: 100658 PAGE: 3 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 714648 1.000 EACH| 17631.00000 17631.00| 17500.00000 17500.00| 19000.00000 19000.00

TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (36'-54') | | |

0022 714723 2.000 EACH| 375.00000 750.00| 425.00000 850.00| 375.00000 750.00
LUMINAIRE ASSEMBLY | | |

0023 719001 400.000 LF | 0.66000 264.00| 0.65000 260.00| 0.65000 260.00
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(4") | | |

0024 719005 42.000 LF | 11.00000 462.00| 8.50000 357.00| 8.00000 336.00
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(12") | | |

0025 719006 66.000 LF | 22.00000 1452.00| 17.00000 1122.00| 17.00000 1122.00
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(24") | | |

0026 719101 1200.000 LF | 0.66000 792.00| 0.65000 780.00| 0.65000 780.00
THERMOPLASTIC PAVEMENT MARKING YELLOW | | |
(4") | | |

0027 719201 2.000 EACH| 250.00000 500.00| 225.00000 450.00| 300.00000 600.00
THERMOPLASTIC PAVEMENT MARKING (WORDS) | | |

0028 719202 2.000 EACH| 225.00000 450.00| 225.00000 450.00| 300.00000 600.00
THERMOPLASTIC PAVEMENT MARKING (ARROWS) | | |

0029 721001 26.000 EACH| 17.50000 455.00| 11.50000 299.00| 12.00000 312.00
RAISED PAVEMENT MARKERS (TYPE I) | | |

0030 721002 16.000 EACH| 17.50000 280.00| 11.50000 184.00| 12.00000 192.00
RAISED PAVEMENT MARKERS (TYPE II) | | |

0031 726012 4.000 EACH| 500.00000 2000.00| 625.00000 2500.00| 600.00000 2400.00
18" STREET NAME SIGN | | |

0032 733001 7.000 EACH| 1850.00000 12950.00| 2150.00000 15050.00| 1670.00000 11690.00
VIDEO DETECTOR | | |

0033 733030 768.000 LF | 3.75000 2880.00| 2.30000 1766.40| 3.00000 2304.00
VIDEO CABLE | | |

0034 733050 1.000 EACH| 275.00000 275.00| 275.00000 275.00| 270.00000 270.00
VIDEO MONITOR (B/W) | | |

0035 733063 4.000 EACH| 3150.00000 12600.00| 3450.00000 13800.00| 3670.00000 14680.00
VIDEO PROCESSOR, EDGE CARD (2 CAMERA) | | |

0036 733065 2.000 EACH| 1500.00000 3000.00| 1975.00000 3950.00| 1720.00000 3440.00
VEHICLE DETECTOR RACK (16 CHANNEL) | | |

SECTION TOTALS | $ 111,449.75| $ 112,498.15| $ 119,365.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0037 601001 1.000 L.S.| 5400.00000 5400.00| 5062.42000 5062.42| 5968.25000 5968.25

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 5,400.00| $ 5,062.42| $ 5,968.25
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 116,849.75| $ 117,560.57| $ 125,333.25
====================================================================================================================================



====================================================================================================================================
|(4) CONS20 | |
|CONSTRUCTION MGMT. & MAINT.,| |

JOB: 100658 PAGE: 4 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 201201 0.010 ACRE| 32000.00000 320.00| |

SELECTIVE CLEARING | | |
0002 603001 1.000 L.S.| 1000.00000 1000.00| |

MAINTENANCE OF TRAFFIC | | |
0003 604061 800.000 LF | 1.00000 800.00| |

REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |
0004 701029 1.000 EACH| 14395.00000 14395.00| |

ACTUATED CONTROLLER TS 2-TYPE 2 (8 | | |
PHASES) | | |

0005 706039 8.000 EACH| 760.00000 6080.00| |
TRAFFIC SIGNAL HEAD, LED, (3 SECTION, 1 | | |
WAY) | | |

0006 706047 2.000 EACH| 1245.00000 2490.00| |
TRAFFIC SIGNAL HEAD, LED, (5 SECTION, 1 | | |
WAY) | | |

0007 708008 480.000 LF | 1.35000 648.00| |
TRAFFIC SIGNAL CABLE (5C/14 A.W.G.) | | |

0008 708012 120.000 LF | 1.50000 180.00| |
TRAFFIC SIGNAL CABLE (7C/14 A.W.G.) | | |

0009 708022 94.000 LF | 2.00000 188.00| |
TRAFFIC SIGNAL CABLE (12C/14 A.W.G.) | | |

0010 708038 169.000 LF | 3.00000 507.00| |
TRAFFIC SIGNAL CABLE (20C/14 A.W.G.) | | |

0011 708206 212.000 LF | 1.25000 265.00| |
ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/8 | | |
A.W.G.) | | |

0012 708211 100.000 LF | 0.75000 75.00| |
ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/12 | | |
A.W.G., EGC) | | |

0013 708217 31.000 LF | 3.00000 93.00| |
ELECTRICAL CONDUCTORS-IN-CONDUIT (2C/6 | | |
A.W.G.) | | |

0014 708451 269.000 LF | 1.25000 336.25| |
ELECTRICAL CONDUCTORS FOR LUMINAIRES | | |

0015 709002 15.000 LF | 16.00000 240.00| |
GALVANIZED STEEL CONDUIT (1.25") | | |

0016 710002 8.000 LF | 9.85000 78.80| |
NON-METALLIC CONDUIT (1.25") | | |

0017 710005 183.000 LF | 19.50000 3568.50| |
NON-METALLIC CONDUIT (3") | | |

0018 711102 4.000 EACH| 700.00000 2800.00| |
CONCRETE PULL BOX (TYPE 2 HD) | | |

0019 714034 1.000 EACH| 11780.00000 11780.00| |
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (34') | | |

0020 714036 1.000 EACH| 13300.00000 13300.00| |
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (36') | | |



====================================================================================================================================
|(4) CONS20 | |
|CONSTRUCTION MGMT. & MAINT.,| |

JOB: 100658 PAGE: 5 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 714648 1.000 EACH| 20105.00000 20105.00| |

TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (36'-54') | | |

0022 714723 2.000 EACH| 415.00000 830.00| |
LUMINAIRE ASSEMBLY | | |

0023 719001 400.000 LF | 0.75000 300.00| |
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(4") | | |

0024 719005 42.000 LF | 12.00000 504.00| |
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(12") | | |

0025 719006 66.000 LF | 24.00000 1584.00| |
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(24") | | |

0026 719101 1200.000 LF | 0.75000 900.00| |
THERMOPLASTIC PAVEMENT MARKING YELLOW | | |
(4") | | |

0027 719201 2.000 EACH| 250.00000 500.00| |
THERMOPLASTIC PAVEMENT MARKING (WORDS) | | |

0028 719202 2.000 EACH| 225.00000 450.00| |
THERMOPLASTIC PAVEMENT MARKING (ARROWS) | | |

0029 721001 26.000 EACH| 17.00000 442.00| |
RAISED PAVEMENT MARKERS (TYPE I) | | |

0030 721002 16.000 EACH| 17.00000 272.00| |
RAISED PAVEMENT MARKERS (TYPE II) | | |

0031 726012 4.000 EACH| 910.00000 3640.00| |
18" STREET NAME SIGN | | |

0032 733001 7.000 EACH| 1960.00000 13720.00| |
VIDEO DETECTOR | | |

0033 733030 768.000 LF | 3.35000 2572.80| |
VIDEO CABLE | | |

0034 733050 1.000 EACH| 335.00000 335.00| |
VIDEO MONITOR (B/W) | | |

0035 733063 4.000 EACH| 4100.00000 16400.00| |
VIDEO PROCESSOR, EDGE CARD (2 CAMERA) | | |

0036 733065 2.000 EACH| 2310.00000 4620.00| |
VEHICLE DETECTOR RACK (16 CHANNEL) | | |

SECTION TOTALS | $ 126,319.35| |
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0037 601001 1.000 L.S.| 3680.65000 3680.65| |

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 3,680.65| |
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 130,000.00| |
====================================================================================================================================


