
DATE: 12/03/07 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB 110131 LETTING DATE: 11/28/07

BRN-IBRC-40-5(144)216

COUNTY: MONROE

JOB NAME: I-40 OVERPASS (BRINKLEY) (F)

LENGTH: NO PROJECT LENGTH

ROUTES: 49
SECTIONS: 8

AMOUNT FOR AWARD CONSIDERATION (PER JOB SPECIAL PROVISION "SITE USE (A+C METHOD)")
--------------------------------------------------------------------------------------------------------------------------------

TOTAL DAYS AMOUNT FOR AWARD CONSIDERATION
RANK VENDOR NO./NAME BID BID (TOTAL BID + DAYS BID * $3,000)
--------------------------------------------------------------------------------------------------------------------------------
1 MOBL10 MOBLEY CONTRACTORS, INC. $ 6,337,827.24 160 $ 6,817,827.24
2 ROBE15 ROBERTSON CONTRACTORS, INC. $ 7,489,123.46 190 $ 8,059,123.46

CONTRACT AMOUNT
--------------------------------------------------------------------------------------------------------------------------------

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------------
1 MOBL10 MOBLEY CONTRACTORS, INC. $ 6,337,827.24 100.0000%
2 ROBE15 ROBERTSON CONTRACTORS, INC. $ 7,489,123.46 118.1654%



====================================================================================================================================
|(1) MOBL10 |(2) ROBE15 |
|MOBLEY CONTRACTORS, INC. |ROBERTSON CONTRACTORS, INC. |

JOB: 110131 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 201011 16.000 STA | 751.49000 12023.84| 330.00000 5280.00|

CLEARING | | |
0002 201111 16.000 STA | 751.49000 12023.84| 330.00000 5280.00|

GRUBBING | | |
0003 202005 1169.000 LF | 4.20000 4909.80| 10.29000 12029.01|

REMOVAL AND DISPOSAL OF CONCRETE CURB | | |
0004 202011 246.000 LF | 1.96000 482.16| 2.75000 676.50|

REMOVAL AND DISPOSAL OF FENCE | | |
0005 202047 369.000 SQYD| 16.47000 6077.43| 14.30000 5276.70|

REMOVAL AND DISPOSAL OF CONCRETE ISLANDS| | |
0006 202053 2.000 EACH| 2335.97000 4671.94| 3300.00000 6600.00|

REMOVAL AND DISPOSAL OF APPROACH SLAB | | |
AND GUTTERS | | |

0007 202062 1461.000 SQYD| 4.16000 6077.76| 9.35000 13660.35|
REMOVAL AND DISPOSAL OF CONCRETE | | |
DRIVEWAYS | | |

0008 202084 9.000 EACH| 426.55000 3838.95| 440.00000 3960.00|
REMOVAL AND DISPOSAL OF SIGN FOUNDATIONS| | |

0009 202092 4.000 EACH| 1048.99000 4195.96| 880.00000 3520.00|
REMOVAL AND DISPOSAL OF JUNCTION BOXES | | |

0010 202093 5.000 EACH| 1207.37000 6036.85| 880.00000 4400.00|
REMOVAL AND DISPOSAL OF DROP INLETS | | |

0011 202096 27.000 EACH| 258.71000 6985.17| 357.50000 9652.50|
REMOVAL AND DISPOSAL OF PIPE CULVERTS | | |

0012 202143 2.000 EACH| 935.34000 1870.68| 990.00000 1980.00|
REMOVAL AND DISPOSAL OF IMPACT | | |
ATTENUATION BARRIER | | |

0013 202144 111.000 LF | 49.12000 5452.32| 50.00000 5550.00|
REMOVAL AND DISPOSAL OF CONCRETE PIER | | |
PROTECTION | | |

0014 202191 9.000 EACH| 725.50000 6529.50| 550.00000 4950.00|
REMOVAL AND DISPOSAL OF SIGNS | | |

0015 202502 2050.000 LF | 3.25000 6662.50| 3.85000 7892.50|
REMOVAL AND DISPOSAL OF GUARDRAIL | | |

0016 205011 1.000 L.S.| 76493.20000 76493.20| 177550.00000 177550.00|
REMOVAL OF EXISTING BRIDGE STRUCTURE | | |
(SITE NO. 1) | | |

0017 206001 110.000 CUYD| 163.63000 17999.30| 192.50000 21175.00|
FLOWABLE SELECT MATERIAL | | |

0018 210201 8749.000 CUYD| 8.60000 75241.40| 12.10000 105862.90|
UNCLASSIFIED EXCAVATION | | |

0019 210601 35451.000 CUYD| 12.61000 447037.11| 13.75000 487451.25|
COMPACTED EMBANKMENT | | |

0020 215001 10.000 STA | 810.39000 8103.90| 275.00000 2750.00|
TRENCHING AND SHOULDER PREPARATION | | |

0021 303107 4263.000 TON | 30.90000 131726.70| 32.37000 137993.31|
AGGREGATE BASE COURSE (CLASS 7) | | |



====================================================================================================================================
|(1) MOBL10 |(2) ROBE15 |
|MOBLEY CONTRACTORS, INC. |ROBERTSON CONTRACTORS, INC. |

JOB: 110131 PAGE: 3 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0022 309012 369.000 SQYD| 70.84000 26139.96| 105.00000 38745.00|

PORTLAND CEMENT CONCRETE BASE (12" | | |
UNIFORM THICKNESS) | | |

0023 401011 3324.000 GAL | 1.26000 4188.24| 2.75000 9141.00|
TACK COAT | | |

0024 405151 4794.000 TON | 58.16000 278819.04| 59.08000 283229.52|
MINERAL AGGREGATE IN ACHM BASE COURSE | | |
(1 1/2") | | |

0025 405322 195.000 TON | 559.97000 109194.15| 650.75000 126896.25|
ASPHALT BINDER (PG 76-22) IN ACHM BASE | | |
COURSE (1 1/2") (MINIMUM BID $120.00) | | |

0026 406151 2409.000 TON | 58.77000 141576.93| 64.50000 155380.50|
MINERAL AGGREGATE IN ACHM BINDER COURSE | | |
(1") | | |

0027 406322 113.000 TON | 559.97000 63276.61| 656.77000 74215.01|
ASPHALT BINDER (PG 76-22) IN ACHM | | |
BINDER COURSE (1") (MINIMUM BID $120.00)| | |

0028 407152 4754.000 TON | 58.10000 276207.40| 62.89000 298979.06|
MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |

0029 407332 2.000 TON | 559.97000 1119.94| 577.50000 1155.00|
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0030 407352 253.000 TON | 559.97000 141672.41| 655.28000 165785.84|
ASPHALT BINDER (PG 76-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0031 412001 2868.000 SQYD| 11.55000 33125.40| 12.10000 34702.80|
COLD MILLING ASPHALT PAVEMENT | | |

0032 504001 182.400 CUYD| 265.25000 48381.60| 500.00000 91200.00|
APPROACH SLABS | | |

0033 505001 1217.850 SQYD| 42.21000 51405.45| 55.00000 66981.75|
PORTLAND CEMENT CONCRETE DRIVEWAY | | |

0034 602012 1.000 EACH| 10969.42000 10969.42| 30000.00000 30000.00|
FURNISHING FIELD LABORATORY | | |

0035 603011 1.000 L.S.| 424400.65000 424400.65| 300000.00000 300000.00|
MAINTENANCE OF TRAFFIC | | |

0036 604003 630.000 SQFT| 7.35000 4630.50| 7.00000 4410.00|
SIGNS | | |

0037 604013 64.000 LF | 21.00000 1344.00| 20.00000 1280.00|
BARRICADES | | |

0038 604023 114.000 EACH| 52.50000 5985.00| 50.00000 5700.00|
TRAFFIC DRUMS | | |

0039 604031 2847.000 LF | 52.27000 148812.69| 45.00000 128115.00|
FURNISHING AND INSTALLING PRECAST | | |
CONCRETE BARRIER | | |

0040 604041 36001.000 LF | 0.21000 7560.21| 0.20000 7200.20|
CONSTRUCTION PAVEMENT MARKINGS | | |



====================================================================================================================================
|(1) MOBL10 |(2) ROBE15 |
|MOBLEY CONTRACTORS, INC. |ROBERTSON CONTRACTORS, INC. |

JOB: 110131 PAGE: 4 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 604051 1478.000 LF | 1.84000 2719.52| 1.75000 2586.50|

REMOVABLE CONSTRUCTION PAVEMENT MARKINGS| | |
0042 604055 15536.000 LF | 0.53000 8234.08| 0.50000 7768.00|

REMOVAL OF CONSTRUCTION PAVEMENT | | |
MARKINGS | | |

0043 604061 2814.000 LF | 0.79000 2223.06| 0.75000 2110.50|
REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |

0044 604078 134.000 WEEK| 105.00000 14070.00| 100.00000 13400.00|
PORTABLE CHANGEABLE MESSAGE SIGN | | |

0045 605001 474.000 SQYD| 42.23000 20017.02| 75.00000 35550.00|
CONCRETE DITCH PAVING (TYPE A) | | |

0046 606020 264.000 LF | 47.61000 12569.04| 89.10000 23522.40|
18" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0047 606025 1140.000 LF | 55.40000 63156.00| 103.40000 117876.00|
24" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0048 606030 260.000 LF | 91.79000 23865.40| 118.80000 30888.00|
30" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0049 606035 184.000 LF | 88.05000 16201.20| 179.30000 32991.20|
36" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0050 606045 22.000 LF | 211.06000 4643.32| 281.60000 6195.20|
48" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0051 606502 136.000 LF | 67.82000 9223.52| 105.60000 14361.60|
22" X 14" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0052 606505 1152.000 LF | 99.33000 114428.16| 154.00000 177408.00|
44" X 27" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0053 606506 476.000 LF | 123.39000 58733.64| 180.40000 85870.40|
51" X 31" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0054 606707 212.000 LF | 72.41000 15350.92| 72.60000 15391.20|
42" SIDE DRAIN | | |

0055 606803 3.000 EACH| 1079.83000 3239.49| 3135.00000 9405.00|
18" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0056 606805 4.000 EACH| 1104.45000 4417.80| 3272.50000 13090.00|
24" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0057 606807 1.000 EACH| 2080.29000 2080.29| 3394.60000 3394.60|
30" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0058 606813 1.000 EACH| 3735.06000 3735.06| 5445.00000 5445.00|
48" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |



====================================================================================================================================
|(1) MOBL10 |(2) ROBE15 |
|MOBLEY CONTRACTORS, INC. |ROBERTSON CONTRACTORS, INC. |

JOB: 110131 PAGE: 5 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 606831 2.000 EACH| 1391.22000 2782.44| 2305.60000 4611.20|

22" X 14" FLARED END SECTIONS FOR | | |
REINFORCED CONCRETE ARCH PIPE CULVERTS | | |

0060 606839 2.000 EACH| 3242.65000 6485.30| 6358.00000 12716.00|
51" X 31" FLARED END SECTIONS FOR | | |
REINFORCED CONCRETE ARCH PIPE CULVERTS | | |

0061 606990 250.000 CUYD| 3.21000 802.50| 22.00000 5500.00|
SELECTED PIPE BEDDING | | |

0062 606992 250.000 CUYD| 2.84000 710.00| 22.00000 5500.00|
SELECTED PIPE BACKFILL | | |

0063 609003 13.000 EACH| 3276.00000 42588.00| 5500.00000 71500.00|
DROP INLETS (TYPE C) | | |

0064 609034 7.000 EACH| 2925.00000 20475.00| 3000.00000 21000.00|
DROP INLETS (TYPE MO) | | |

0065 609045 7.000 EACH| 3332.00000 23324.00| 3500.00000 24500.00|
DROP INLETS (TYPE SPECIAL) | | |

0066 609302 14.000 EACH| 952.00000 13328.00| 2500.00000 35000.00|
DROP INLET EXTENSIONS (8') | | |

0067 610002 1.000 EACH| 1547.00000 1547.00| 3000.00000 3000.00|
DROP INLETS ADJUSTED TO GRADE | | |

0068 611003 10.000 EACH| 261.80000 2618.00| 350.00000 3500.00|
UNDERDRAIN OUTLET PROTECTORS | | |

0069 611004 2800.000 LF | 7.44000 20832.00| 10.00000 28000.00|
4" PIPE UNDERDRAINS | | |

0070 615001 37.000 CUYD| 330.13000 12214.81| 300.00000 11100.00|
PAVEMENT REPAIR OVER CULVERTS (CONCRETE)| | |

0071 619001 217.000 LF | 5.78000 1254.26| 8.50000 1844.50|
WIRE FENCE (TYPE A) | | |

0072 620001 16.000 TON | 78.75000 1260.00| 160.00000 2560.00|
LIME | | |

0073 620011 7.870 ACRE| 892.50000 7023.98| 525.00000 4131.75|
SEEDING | | |

0074 620021 13.870 ACRE| 892.50000 12378.98| 475.00000 6588.25|
MULCH COVER | | |

0075 620030 951.700 MGAL| 8.40000 7994.28| 8.00000 7613.60|
WATER | | |

0076 621001 6.000 ACRE| 551.25000 3307.50| 575.00000 3450.00|
TEMPORARY SEEDING | | |

0077 621021 10685.000 LF | 2.57000 27460.45| 2.15000 22972.75|
SILT FENCE | | |

0078 621031 756.000 BAG | 8.77000 6630.12| 6.50000 4914.00|
SAND BAG DITCH CHECKS | | |

0079 621041 2215.000 LF | 2.38000 5271.70| 1.35000 2990.25|
DIVERSION DITCH | | |

0080 621051 543.000 LF | 11.97000 6499.71| 3.75000 2036.25|
DROP INLET SILT FENCE | | |

0081 621071 133.000 CUYD| 6.56000 872.48| 13.20000 1755.60|
SEDIMENT BASIN | | |



====================================================================================================================================
|(1) MOBL10 |(2) ROBE15 |
|MOBLEY CONTRACTORS, INC. |ROBERTSON CONTRACTORS, INC. |

JOB: 110131 PAGE: 6 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0082 621101 133.000 CUYD| 6.72000 893.76| 22.00000 2926.00|

OBLITERATION OF SEDIMENT BASIN | | |
0083 621111 850.000 CUYD| 7.35000 6247.50| 22.00000 18700.00|

SEDIMENT REMOVAL AND DISPOSAL | | |
0084 621131 705.000 LF | 18.35000 12936.75| 27.50000 19387.50|

PIPE FOR SLOPE DRAINS | | |
0085 623001 7.870 ACRE| 236.25000 1859.29| 475.00000 3738.25|

SECOND SEEDING APPLICATION | | |
0086 624001 2104.000 SQYD| 5.25000 11046.00| 4.85000 10204.40|

SOLID SODDING | | |
0087 625008 12771.000 SQYD| 1.51000 19284.21| 2.20000 28096.20|

GEOTEXTILE FABRIC (TYPE 8) | | |
0088 631031 114.000 LF | 173.60000 19790.40| 165.00000 18810.00|

CONCRETE BARRIER WALL (PIER PROTECTION | | |
TYPE A) | | |

0089 632001 550.000 SQYD| 40.80000 22440.00| 60.00000 33000.00|
CONCRETE ISLAND | | |

0090 633001 2693.000 SQYD| 32.83000 88411.19| 45.00000 121185.00|
CONCRETE WALKS | | |

0091 634201 5239.000 LF | 20.84000 109180.76| 20.00000 104780.00|
CONCRETE COMBINATION CURB AND GUTTER | | |
(TYPE A) (1' 6") | | |

0092 635001 1.000 L.S.| 36242.64000 36242.64| 150000.00000 150000.00|
ROADWAY CONSTRUCTION CONTROL | | |

0093 636001 1.000 L.S.| 36146.25000 36146.25| 100000.00000 100000.00|
BRIDGE CONSTRUCTION CONTROL | | |

0094 641007 196.000 SQYD| 87.60000 17169.60| 140.00000 27440.00|
WHEELCHAIR RAMPS (TYPE 4) | | |

0095 701048 1.000 EACH| 10956.75000 10956.75| 12190.00000 12190.00|
ACTUATED CONTROLLER TS 1 (8 PHASES) | | |

0096 706039 6.000 EACH| 803.25000 4819.50| 720.00000 4320.00|
TRAFFIC SIGNAL HEAD, LED, (3 SECTION, 1 | | |
WAY) | | |

0097 706047 1.000 EACH| 1338.75000 1338.75| 866.00000 866.00|
TRAFFIC SIGNAL HEAD, LED, (5 SECTION, 1 | | |
WAY) | | |

0098 707002 4.000 EACH| 598.50000 2394.00| 566.00000 2264.00|
PEDESTRIAN SIGNAL HEAD, LED | | |

0099 708008 1171.000 LF | 1.58000 1850.18| 1.40000 1639.40|
TRAFFIC SIGNAL CABLE (5C/14 A.W.G.) | | |

0100 708012 79.000 LF | 1.84000 145.36| 1.75000 138.25|
TRAFFIC SIGNAL CABLE (7C/14 A.W.G.) | | |

0101 708022 311.000 LF | 2.42000 752.62| 2.00000 622.00|
TRAFFIC SIGNAL CABLE (12C/14 A.W.G.) | | |

0102 708038 347.000 LF | 3.68000 1276.96| 2.20000 763.40|
TRAFFIC SIGNAL CABLE (20C/14 A.W.G.) | | |

0103 708207 809.000 LF | 1.05000 849.45| 0.65000 525.85|
ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/8 | | |
A.W.G., EGC) | | |



====================================================================================================================================
|(1) MOBL10 |(2) ROBE15 |
|MOBLEY CONTRACTORS, INC. |ROBERTSON CONTRACTORS, INC. |

JOB: 110131 PAGE: 7 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0104 708211 183.000 LF | 0.80000 146.40| 0.50000 91.50|

ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/12 | | |
A.W.G., EGC) | | |

0105 708217 191.000 LF | 3.15000 601.65| 4.00000 764.00|
ELECTRICAL CONDUCTORS-IN-CONDUIT (2C/6 | | |
A.W.G.) | | |

0106 708451 832.000 LF | 1.21000 1006.72| 1.50000 1248.00|
ELECTRICAL CONDUCTORS FOR LUMINAIRES | | |

0107 709002 30.000 LF | 18.90000 567.00| 12.00000 360.00|
GALVANIZED STEEL CONDUIT (1.25") | | |

0108 710002 173.000 LF | 10.71000 1852.83| 10.00000 1730.00|
NON-METALLIC CONDUIT (1.25") | | |

0109 710004 194.000 LF | 14.96000 2902.24| 13.00000 2522.00|
NON-METALLIC CONDUIT (2") | | |

0110 710005 389.000 LF | 21.00000 8169.00| 28.00000 10892.00|
NON-METALLIC CONDUIT (3") | | |

0111 711102 6.000 EACH| 640.50000 3843.00| 300.00000 1800.00|
CONCRETE PULL BOX (TYPE 2 HD) | | |

0112 714030 1.000 EACH| 7969.50000 7969.50| 8040.00000 8040.00|
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (30') | | |

0113 714036 1.000 EACH| 8988.00000 8988.00| 8770.00000 8770.00|
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (36') | | |

0114 714046 1.000 EACH| 10857.00000 10857.00| 11030.00000 11030.00|
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (46') | | |

0115 714723 3.000 EACH| 435.75000 1307.25| 350.00000 1050.00|
LUMINAIRE ASSEMBLY | | |

0116 715001 1.000 EACH| 1874.25000 1874.25| 800.00000 800.00|
TRAFFIC SIGNAL PEDESTAL POLE WITH | | |
FOUNDATION | | |

0117 718004 201.000 LF | 1.84000 369.84| 1.75000 351.75|
REFLECTORIZED PAINT PAVEMENT MARKING | | |
WHITE (10") | | |

0118 718104 1740.000 LF | 1.84000 3201.60| 1.75000 3045.00|
REFLECTORIZED PAINT PAVEMENT MARKING | | |
YELLOW (10") | | |

0119 719001 4307.000 LF | 0.40000 1722.80| 0.38000 1636.66|
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(4") | | |

0120 719003 647.000 LF | 0.89000 575.83| 0.85000 549.95|
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(8") | | |

0121 719005 746.000 LF | 3.15000 2349.90| 3.00000 2238.00|
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(12") | | |

0122 719101 8095.000 LF | 0.40000 3238.00| 0.38000 3076.10|
THERMOPLASTIC PAVEMENT MARKING YELLOW | | |
(4") | | |



====================================================================================================================================
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|MOBLEY CONTRACTORS, INC. |ROBERTSON CONTRACTORS, INC. |

JOB: 110131 PAGE: 8 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0123 719201 6.000 EACH| 262.50000 1575.00| 250.00000 1500.00|

THERMOPLASTIC PAVEMENT MARKING (WORDS) | | |
0124 719202 6.000 EACH| 131.25000 787.50| 125.00000 750.00|

THERMOPLASTIC PAVEMENT MARKING (ARROWS) | | |
0125 721001 145.000 EACH| 5.25000 761.25| 5.00000 725.00|

RAISED PAVEMENT MARKERS (TYPE I) | | |
0126 721002 190.000 EACH| 5.25000 997.50| 5.00000 950.00|

RAISED PAVEMENT MARKERS (TYPE II) | | |
0127 731001 2.000 EACH| 7956.94000 15913.88| 12000.00000 24000.00|

IMPACT ATTENUATION BARRIER (TYPE A) | | |
0128 731061 1.000 EACH| 8567.41000 8567.41| 7500.00000 7500.00|

TEMPORARY IMPACT ATTENUATION BARRIER | | |
0129 731062 1.000 EACH| 3213.00000 3213.00| 5000.00000 5000.00|

TEMPORARY IMPACT ATTENUATION BARRIER | | |
(REPAIR) | | |

0130 733001 5.000 EACH| 2115.75000 10578.75| 2040.00000 10200.00|
VIDEO DETECTOR | | |

0131 733030 1267.000 LF | 4.20000 5321.40| 2.85000 3610.95|
VIDEO CABLE | | |

0132 733063 4.000 EACH| 4473.00000 17892.00| 3630.00000 14520.00|
VIDEO PROCESSOR, EDGE CARD (2 CAMERA) | | |

0133 733064 1.000 EACH| 498.75000 498.75| 355.00000 355.00|
VIDEO EDGE CARD EXTENDER | | |

0134 733065 1.000 EACH| 3144.75000 3144.75| 2464.00000 2464.00|
VEHICLE DETECTOR RACK (16 CHANNEL) | | |

0135 801001 551.000 CUYD| 23.24000 12805.24| 50.00000 27550.00|
UNCLASSIFIED EXCAVATION FOR | | |
STRUCTURES-BRIDGE | | |

0136 802114 388.100 CUYD| 519.86000 201757.67| 800.00000 310480.00|
CLASS S CONCRETE - BRIDGE | | |

0137 802124 598.600 CUYD| 699.86000 418936.20| 765.00000 457929.00|
CLASS S(AE) CONCRETE - BRIDGE | | |

0138 803001 38.900 GAL | 78.04000 3035.76| 100.00000 3890.00|
CLASS 1 PROTECTIVE SURFACE TREATMENT | | |

0139 804001 23460.000 LB | 0.87000 20410.20| 1.35000 31671.00|
REINFORCING STEEL-ROADWAY (GRADE 60) | | |

0140 804011 56670.000 LB | 0.86000 48736.20| 1.20000 68004.00|
REINFORCING STEEL-BRIDGE (GRADE 60) | | |

0141 804021 135490.000 LB | 0.99000 134135.10| 1.30000 176137.00|
EPOXY COATED REINFORCING STEEL (GRADE | | |
60) | | |

0142 805114 3240.000 LF | 107.82000 349336.80| 100.00000 324000.00|
STEEL SHELL PILING (18" DIAMETER) | | |

0143 806008 548.000 LF | 84.06000 46064.88| 70.00000 38360.00|
METAL BRIDGE RAILING (TYPE H) | | |

0144 806207 4.000 EACH| 4299.16000 17196.64| 5000.00000 20000.00|
TRANSITIONAL APPROACH RAILING | | |

0145 807202 373410.000 LB | 1.48000 552646.80| 1.69000 631062.90|
STRUCTURAL STEEL IN PLATE GIRDER SPANS | | |
(M270-GR50) | | |



====================================================================================================================================
|(1) MOBL10 |(2) ROBE15 |
|MOBLEY CONTRACTORS, INC. |ROBERTSON CONTRACTORS, INC. |

JOB: 110131 PAGE: 9 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0146 807215 198570.000 LB | 1.66000 329626.20| 1.69000 335583.30|

STRUCTURAL STEEL IN PLATE GIRDER SPANS | | |
(M270-GRHPS70W) | | |

0147 807300 286.000 TON | 340.47000 97374.42| 370.00000 105820.00|
PAINTING STRUCTURAL STEEL | | |

0148 808011 7392.000 CUIN| 5.52000 40803.84| 1.95000 14414.40|
ELASTOMERIC BEARINGS | | |

0149 810031 138.000 LF | 100.30000 13841.40| 75.00000 10350.00|
SILICONE JOINT SEALANT | | |

0150 812004 1.000 EACH| 904.40000 904.40| 1275.00000 1275.00|
BRIDGE NAME PLATE (TYPE D) | | |

0151 816021 103.000 CUYD| 403.11000 41520.33| 485.00000 49955.00|
CONCRETE RIPRAP | | |

SECTION TOTALS | $ 6,095,775.94| $ 7,130,292.46|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 WHITE CONTRAST PAVEMENT MARKING ALTERNATES: BID ONE

ITEM ONLY.
| | |

0152 719527 E01 160.000 LF | | |
INVERTED PROFILE THERMOPLASTIC CONTRAST | | |
PAVEMENT MARKING WHITE (4") | | |

0153 720515 E02 160.000 LF | 7.35000 1176.00| 7.00000 1120.00|
HIGH PERFORMANCE CONTRAST MARKING TAPE | | |
WHITE (4") | | |

SECTION TOTALS | $ 1,176.00| $ 1,120.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0003 YELLOW CONTRAST PAVEMENT MARKING ALTERNATES: BID ONE

ITEM ONLY.
| | |

0154 719627 F01 673.000 LF | | |
INVERTED PROFILE THERMOPLASTIC CONTRAST | | |
PAVEMENT MARKING YELLOW (4") | | |

0155 720516 F02 673.000 LF | 7.35000 4946.55| 7.00000 4711.00|
HIGH PERFORMANCE CONTRAST MARKING TAPE | | |
YELLOW (4") | | |

SECTION TOTALS | $ 4,946.55| $ 4,711.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0004 -

| | |
0156 601001 1.000 L.S.| 235928.75000 235928.75| 353000.00000 353000.00|

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 235,928.75| $ 353,000.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 6,337,827.24| $ 7,489,123.46|
====================================================================================================================================



DATE: 12/03/07 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB 110483 LETTING DATE: 11/28/07

STP-9149(4)

COUNTY: ST. FRANCIS

JOB NAME: HWY. 1B/DIVISION ST. SIGNAL (FORREST CITY) (S)

LENGTH: NO PROJECT LENGTH

ROUTES: 1B
SECTIONS: 12B

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 ALLS05 ALL SERVICE ELECTRIC, INC. $ 81,679.40 100.0000%
2 SHEL10 SHELBY ELECTRIC CO., INC. $ 82,687.20 101.2338%
3 CONS20 CONSTRUCTION MGMT. & MAINT., INC. $ 88,000.00 107.7383%
4 LEGE10 L.E.G. ENTERPRISES, INC. $ 88,824.11 108.7472%
5 DESO10 DESOTO COUNTY ELECTRIC, INC. $ 89,452.02 109.5160%



====================================================================================================================================
|(1) ALLS05 |(2) SHEL10 |(3) CONS20
|ALL SERVICE ELECTRIC, INC. |SHELBY ELECTRIC CO., INC. |CONSTRUCTION MGMT. & MAINT.,

JOB: 110483 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 603001 1.000 L.S.| 2700.00000 2700.00| 1000.00000 1000.00| 945.00000 945.00

MAINTENANCE OF TRAFFIC | | |
0002 604061 500.000 LF | 0.85000 425.00| 1.00000 500.00| 1.00000 500.00

REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |
0003 701048 1.000 EACH| 9200.00000 9200.00| 11768.00000 11768.00| 10100.00000 10100.00

ACTUATED CONTROLLER TS 1 (8 PHASES) | | |
0004 706039 6.000 EACH| 850.00000 5100.00| 700.00000 4200.00| 800.00000 4800.00

TRAFFIC SIGNAL HEAD, LED, (3 SECTION, 1 | | |
WAY) | | |

0005 708008 304.000 LF | 1.50000 456.00| 1.40000 425.60| 1.50000 456.00
TRAFFIC SIGNAL CABLE (5C/14 A.W.G.) | | |

0006 708012 67.000 LF | 1.75000 117.25| 1.70000 113.90| 2.00000 134.00
TRAFFIC SIGNAL CABLE (7C/14 A.W.G.) | | |

0007 708022 165.000 LF | 2.25000 371.25| 1.95000 321.75| 2.50000 412.50
TRAFFIC SIGNAL CABLE (12C/14 A.W.G.) | | |

0008 708038 226.000 LF | 3.00000 678.00| 2.20000 497.20| 3.50000 791.00
TRAFFIC SIGNAL CABLE (20C/14 A.W.G.) | | |

0009 708207 285.000 LF | 1.00000 285.00| 0.75000 213.75| 1.00000 285.00
ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/8 | | |
A.W.G., EGC) | | |

0010 708217 28.000 LF | 3.00000 84.00| 4.00000 112.00| 2.90000 81.20
ELECTRICAL CONDUCTORS-IN-CONDUIT (2C/6 | | |
A.W.G.) | | |

0011 709002 25.000 LF | 15.00000 375.00| 16.00000 400.00| 17.50000 437.50
GALVANIZED STEEL CONDUIT (1.25") | | |

0012 710004 112.000 LF | 7.50000 840.00| 13.00000 1456.00| 13.75000 1540.00
NON-METALLIC CONDUIT (2") | | |

0013 710005 128.000 LF | 25.00000 3200.00| 28.00000 3584.00| 20.00000 2560.00
NON-METALLIC CONDUIT (3") | | |

0014 711102 4.000 EACH| 550.00000 2200.00| 300.00000 1200.00| 625.00000 2500.00
CONCRETE PULL BOX (TYPE 2 HD) | | |

0015 714024 1.000 EACH| 4921.00000 4921.00| 4969.00000 4969.00| 5025.00000 5025.00
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (24') | | |

0016 714030 1.000 EACH| 5977.00000 5977.00| 6500.00000 6500.00| 6160.00000 6160.00
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (30') | | |

0017 714036 1.000 EACH| 6735.00000 6735.00| 7400.00000 7400.00| 7320.00000 7320.00
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (36') | | |

0018 719001 380.000 LF | 0.75000 285.00| 1.00000 380.00| 1.00000 380.00
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(4") | | |

0019 719005 96.000 LF | 4.40000 422.40| 5.00000 480.00| 5.00000 480.00
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(12") | | |



====================================================================================================================================
|(1) ALLS05 |(2) SHEL10 |(3) CONS20
|ALL SERVICE ELECTRIC, INC. |SHELBY ELECTRIC CO., INC. |CONSTRUCTION MGMT. & MAINT.,

JOB: 110483 PAGE: 3 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 719101 1370.000 LF | 0.75000 1027.50| 1.00000 1370.00| 1.00000 1370.00

THERMOPLASTIC PAVEMENT MARKING YELLOW | | |
(4") | | |

0021 719201 3.000 EACH| 330.00000 990.00| 350.00000 1050.00| 300.00000 900.00
THERMOPLASTIC PAVEMENT MARKING (WORDS) | | |

0022 719202 3.000 EACH| 165.00000 495.00| 200.00000 600.00| 150.00000 450.00
THERMOPLASTIC PAVEMENT MARKING (ARROWS) | | |

0023 721001 22.000 EACH| 7.00000 154.00| 10.00000 220.00| 7.50000 165.00
RAISED PAVEMENT MARKERS (TYPE I) | | |

0024 721002 25.000 EACH| 7.00000 175.00| 10.00000 250.00| 7.50000 187.50
RAISED PAVEMENT MARKERS (TYPE II) | | |

0025 726012 3.000 EACH| 450.00000 1350.00| 300.00000 900.00| 770.00000 2310.00
18" STREET NAME SIGN | | |

0026 733001 6.000 EACH| 1850.00000 11100.00| 1613.00000 9678.00| 2000.00000 12000.00
VIDEO DETECTOR | | |

0027 733030 892.000 LF | 3.00000 2676.00| 3.25000 2899.00| 3.25000 2899.00
VIDEO CABLE | | |

0028 733050 1.000 EACH| 250.00000 250.00| 190.00000 190.00| 270.00000 270.00
VIDEO MONITOR (B/W) | | |

0029 733063 4.000 EACH| 3150.00000 12600.00| 3621.00000 14484.00| 4255.00000 17020.00
VIDEO PROCESSOR, EDGE CARD (2 CAMERA) | | |

0030 733064 1.000 EACH| 315.00000 315.00| 355.00000 355.00| 425.00000 425.00
VIDEO EDGE CARD EXTENDER | | |

0031 733065 1.000 EACH| 2325.00000 2325.00| 2670.00000 2670.00| 3415.00000 3415.00
VEHICLE DETECTOR RACK (16 CHANNEL) | | |

SECTION TOTALS | $ 77,829.40| $ 80,187.20| $ 86,318.70
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0032 601001 1.000 L.S.| 3850.00000 3850.00| 2500.00000 2500.00| 1681.30000 1681.30

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 3,850.00| $ 2,500.00| $ 1,681.30
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 81,679.40| $ 82,687.20| $ 88,000.00
====================================================================================================================================



====================================================================================================================================
|(4) LEGE10 |(5) DESO10 |
|L.E.G. ENTERPRISES, INC. |DESOTO COUNTY ELECTRIC, INC.|

JOB: 110483 PAGE: 4 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 603001 1.000 L.S.| 2500.00000 2500.00| 4754.00000 4754.00|

MAINTENANCE OF TRAFFIC | | |
0002 604061 500.000 LF | 1.00000 500.00| 0.93000 465.00|

REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |
0003 701048 1.000 EACH| 9775.00000 9775.00| 12000.00000 12000.00|

ACTUATED CONTROLLER TS 1 (8 PHASES) | | |
0004 706039 6.000 EACH| 925.00000 5550.00| 828.00000 4968.00|

TRAFFIC SIGNAL HEAD, LED, (3 SECTION, 1 | | |
WAY) | | |

0005 708008 304.000 LF | 1.70000 516.80| 1.00000 304.00|
TRAFFIC SIGNAL CABLE (5C/14 A.W.G.) | | |

0006 708012 67.000 LF | 1.90000 127.30| 1.20000 80.40|
TRAFFIC SIGNAL CABLE (7C/14 A.W.G.) | | |

0007 708022 165.000 LF | 2.55000 420.75| 1.50000 247.50|
TRAFFIC SIGNAL CABLE (12C/14 A.W.G.) | | |

0008 708038 226.000 LF | 3.55000 802.30| 2.00000 452.00|
TRAFFIC SIGNAL CABLE (20C/14 A.W.G.) | | |

0009 708207 285.000 LF | 1.95000 555.75| 2.00000 570.00|
ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/8 | | |
A.W.G., EGC) | | |

0010 708217 28.000 LF | 2.75000 77.00| 2.00000 56.00|
ELECTRICAL CONDUCTORS-IN-CONDUIT (2C/6 | | |
A.W.G.) | | |

0011 709002 25.000 LF | 12.50000 312.50| 5.00000 125.00|
GALVANIZED STEEL CONDUIT (1.25") | | |

0012 710004 112.000 LF | 14.00000 1568.00| 7.00000 784.00|
NON-METALLIC CONDUIT (2") | | |

0013 710005 128.000 LF | 23.50000 3008.00| 14.00000 1792.00|
NON-METALLIC CONDUIT (3") | | |

0014 711102 4.000 EACH| 625.00000 2500.00| 450.00000 1800.00|
CONCRETE PULL BOX (TYPE 2 HD) | | |

0015 714024 1.000 EACH| 4975.00000 4975.00| 5785.00000 5785.00|
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (24') | | |

0016 714030 1.000 EACH| 5875.00000 5875.00| 7785.00000 7785.00|
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (30') | | |

0017 714036 1.000 EACH| 6450.00000 6450.00| 10211.00000 10211.00|
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (36') | | |

0018 719001 380.000 LF | 0.85000 323.00| 0.81000 307.80|
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(4") | | |

0019 719005 96.000 LF | 4.50000 432.00| 5.00000 480.00|
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(12") | | |



====================================================================================================================================
|(4) LEGE10 |(5) DESO10 |
|L.E.G. ENTERPRISES, INC. |DESOTO COUNTY ELECTRIC, INC.|

JOB: 110483 PAGE: 5 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 719101 1370.000 LF | 0.85000 1164.50| 0.81000 1109.70|

THERMOPLASTIC PAVEMENT MARKING YELLOW | | |
(4") | | |

0021 719201 3.000 EACH| 350.00000 1050.00| 375.00000 1125.00|
THERMOPLASTIC PAVEMENT MARKING (WORDS) | | |

0022 719202 3.000 EACH| 175.00000 525.00| 187.50000 562.50|
THERMOPLASTIC PAVEMENT MARKING (ARROWS) | | |

0023 721001 22.000 EACH| 6.75000 148.50| 7.50000 165.00|
RAISED PAVEMENT MARKERS (TYPE I) | | |

0024 721002 25.000 EACH| 6.75000 168.75| 7.50000 187.50|
RAISED PAVEMENT MARKERS (TYPE II) | | |

0025 726012 3.000 EACH| 650.00000 1950.00| 300.00000 900.00|
18" STREET NAME SIGN | | |

0026 733001 6.000 EACH| 1925.00000 11550.00| 2100.00000 12600.00|
VIDEO DETECTOR | | |

0027 733030 892.000 LF | 3.25000 2899.00| 3.00000 2676.00|
VIDEO CABLE | | |

0028 733050 1.000 EACH| 175.00000 175.00| 150.00000 150.00|
VIDEO MONITOR (B/W) | | |

0029 733063 4.000 EACH| 3850.00000 15400.00| 2550.00000 10200.00|
VIDEO PROCESSOR, EDGE CARD (2 CAMERA) | | |

0030 733064 1.000 EACH| 750.00000 750.00| 350.00000 350.00|
VIDEO EDGE CARD EXTENDER | | |

0031 733065 1.000 EACH| 2950.00000 2950.00| 2200.00000 2200.00|
VEHICLE DETECTOR RACK (16 CHANNEL) | | |

SECTION TOTALS | $ 84,999.15| $ 85,192.40|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0032 601001 1.000 L.S.| 3824.96000 3824.96| 4259.62000 4259.62|

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 3,824.96| $ 4,259.62|
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 88,824.11| $ 89,452.02|
====================================================================================================================================



DATE: 12/03/07 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB 030352 LETTING DATE: 11/28/07

STP-0041(29)

COUNTY: LITTLE RIVER

JOB NAME: HWY. 71/HWY. 32Y SIGNAL (ASHDOWN) (S)

LENGTH: NO PROJECT LENGTH

ROUTES: 71
SECTIONS: 4

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 LEGE10 L.E.G. ENTERPRISES, INC. $ 124,764.01 100.0000%
2 ALLS05 ALL SERVICE ELECTRIC, INC. $ 124,832.85 100.0551%
3 CONS20 CONSTRUCTION MGMT. & MAINT., INC. $ 170,957.00 137.0242%



====================================================================================================================================
|(1) LEGE10 |(2) ALLS05 |(3) CONS20
|L.E.G. ENTERPRISES, INC. |ALL SERVICE ELECTRIC, INC. |CONSTRUCTION MGMT. & MAINT.,

JOB: 030352 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 210601 61.000 CUYD| 60.00000 3660.00| 55.00000 3355.00| 162.00000 9882.00

COMPACTED EMBANKMENT | | |
0002 303107 107.000 TON | 82.50000 8827.50| 75.00000 8025.00| 125.00000 13375.00

AGGREGATE BASE COURSE (CLASS 7) | | |
0003 407152 16.000 TON | 225.00000 3600.00| 210.00000 3360.00| 226.00000 3616.00

MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |

0004 407332 1.000 TON | 225.00000 225.00| 200.00000 200.00| 193.00000 193.00
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0005 603001 1.000 L.S.| 2500.00000 2500.00| 4000.00000 4000.00| 14310.00000 14310.00
MAINTENANCE OF TRAFFIC | | |

0006 604061 1810.000 LF | 1.00000 1810.00| 1.00000 1810.00| 1.25000 2262.50
REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |

0007 617001 200.000 LF | 23.10000 4620.00| 30.00000 6000.00| 30.00000 6000.00
GUARDRAIL (TYPE A) | | |

0008 617101 1.000 EACH| 900.00000 900.00| 1650.00000 1650.00| 1200.00000 1200.00
TERMINAL ANCHOR POSTS (TYPE 1) | | |

0009 617302 1.000 EACH| 2525.00000 2525.00| 3300.00000 3300.00| 3500.00000 3500.00
GUARDRAIL TERMINAL (TYPE 2) | | |

0010 635001 1.000 L.S.| 3500.00000 3500.00| 5000.00000 5000.00| 5230.00000 5230.00
ROADWAY CONSTRUCTION CONTROL | | |

0011 701048 1.000 EACH| 9500.00000 9500.00| 9400.00000 9400.00| 11030.00000 11030.00
ACTUATED CONTROLLER TS 1 (8 PHASES) | | |

0012 704003 10.000 EACH| 150.00000 1500.00| 125.00000 1250.00| 185.00000 1850.00
VEHICLE DETECTOR-RACK MOUNT | | |

0013 704041 2754.000 LF | 1.45000 3993.30| 1.35000 3717.90| 1.85000 5094.90
FEEDER WIRE | | |

0014 704091 10.000 EACH| 1100.00000 11000.00| 850.00000 8500.00| 1455.00000 14550.00
PREFORMED DETECTOR LOOP (6' X 6') | | |

0015 704176 2.000 EACH| 2400.00000 4800.00| 2750.00000 5500.00| 2920.00000 5840.00
PREFORMED DETECTOR LOOP (6' X 50', Q) | | |

0016 706039 6.000 EACH| 955.00000 5730.00| 835.00000 5010.00| 805.00000 4830.00
TRAFFIC SIGNAL HEAD, LED, (3 SECTION, 1 | | |
WAY) | | |

0017 706047 1.000 EACH| 1300.00000 1300.00| 1175.00000 1175.00| 1350.00000 1350.00
TRAFFIC SIGNAL HEAD, LED, (5 SECTION, 1 | | |
WAY) | | |

0018 708008 325.000 LF | 1.70000 552.50| 1.50000 487.50| 1.90000 617.50
TRAFFIC SIGNAL CABLE (5C/14 A.W.G.) | | |

0019 708012 67.000 LF | 1.90000 127.30| 1.75000 117.25| 2.15000 144.05
TRAFFIC SIGNAL CABLE (7C/14 A.W.G.) | | |

0020 708022 252.000 LF | 2.55000 642.60| 2.50000 630.00| 2.80000 705.60
TRAFFIC SIGNAL CABLE (12C/14 A.W.G.) | | |

0021 708038 275.000 LF | 3.55000 976.25| 3.00000 825.00| 4.00000 1100.00
TRAFFIC SIGNAL CABLE (20C/14 A.W.G.) | | |



====================================================================================================================================
|(1) LEGE10 |(2) ALLS05 |(3) CONS20
|L.E.G. ENTERPRISES, INC. |ALL SERVICE ELECTRIC, INC. |CONSTRUCTION MGMT. & MAINT.,

JOB: 030352 PAGE: 3 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0022 708207 277.000 LF | 1.85000 512.45| 1.00000 277.00| 2.10000 581.70

ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/8 | | |
A.W.G., EGC) | | |

0023 708211 100.000 LF | 1.75000 175.00| 0.50000 50.00| 1.30000 130.00
ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/12 | | |
A.W.G., EGC) | | |

0024 708217 100.000 LF | 2.75000 275.00| 2.50000 250.00| 3.15000 315.00
ELECTRICAL CONDUCTORS-IN-CONDUIT (2C/6 | | |
A.W.G.) | | |

0025 708451 376.000 LF | 1.75000 658.00| 1.50000 564.00| 1.80000 676.80
ELECTRICAL CONDUCTORS FOR LUMINAIRES | | |

0026 709002 50.000 LF | 12.50000 625.00| 15.00000 750.00| 15.80000 790.00
GALVANIZED STEEL CONDUIT (1.25") | | |

0027 710001 539.000 LF | 9.00000 4851.00| 7.00000 3773.00| 9.75000 5255.25
NON-METALLIC CONDUIT (1") | | |

0028 710002 174.000 LF | 10.00000 1740.00| 7.50000 1305.00| 12.00000 2088.00
NON-METALLIC CONDUIT (1.25") | | |

0029 710004 132.000 LF | 15.00000 1980.00| 10.00000 1320.00| 16.00000 2112.00
NON-METALLIC CONDUIT (2") | | |

0030 710005 232.000 LF | 25.00000 5800.00| 25.85000 5997.20| 23.00000 5336.00
NON-METALLIC CONDUIT (3") | | |

0031 711101 7.000 EACH| 525.00000 3675.00| 550.00000 3850.00| 710.00000 4970.00
CONCRETE PULL BOX (TYPE 1 HD) | | |

0032 711102 2.000 EACH| 575.00000 1150.00| 550.00000 1100.00| 730.00000 1460.00
CONCRETE PULL BOX (TYPE 2 HD) | | |

0033 714052 1.000 EACH| 10550.00000 10550.00| 10544.00000 10544.00| 13500.00000 13500.00
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (52') | | |

0034 714303 1.000 EACH| 10650.00000 10650.00| 11679.00000 11679.00| 13320.00000 13320.00
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (46'-32') | | |

0035 714723 2.000 EACH| 325.00000 650.00| 350.00000 700.00| 565.00000 1130.00
LUMINAIRE ASSEMBLY | | |

0036 719001 100.000 LF | 1.20000 120.00| 1.10000 110.00| 1.35000 135.00
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(4") | | |

0037 719005 105.000 LF | 4.50000 472.50| 4.40000 462.00| 4.50000 472.50
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(12") | | |

0038 719101 1640.000 LF | 1.20000 1968.00| 1.10000 1804.00| 1.35000 2214.00
THERMOPLASTIC PAVEMENT MARKING YELLOW | | |
(4") | | |

0039 719201 1.000 EACH| 400.00000 400.00| 385.00000 385.00| 400.00000 400.00
THERMOPLASTIC PAVEMENT MARKING (WORDS) | | |

0040 719202 1.000 EACH| 200.00000 200.00| 200.00000 200.00| 200.00000 200.00
THERMOPLASTIC PAVEMENT MARKING (ARROWS) | | |

0041 726012 1.000 EACH| 650.00000 650.00| 500.00000 500.00| 1050.00000 1050.00
18" STREET NAME SIGN | | |



====================================================================================================================================
|(1) LEGE10 |(2) ALLS05 |(3) CONS20
|L.E.G. ENTERPRISES, INC. |ALL SERVICE ELECTRIC, INC. |CONSTRUCTION MGMT. & MAINT.,

JOB: 030352 PAGE: 4 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION TOTALS | $ 119,391.40| $ 118,932.85| $ 162,816.80
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0042 601001 1.000 L.S.| 5372.61000 5372.61| 5900.00000 5900.00| 8140.20000 8140.20

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 5,372.61| $ 5,900.00| $ 8,140.20
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 124,764.01| $ 124,832.85| $ 170,957.00
====================================================================================================================================



DATE: 12/03/07 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB 040431 LETTING DATE: 11/28/07

HSIP-0017(29)

COUNTY: CRAWFORD

JOB NAME: I-540-HWY. 64B (S)

LENGTH: NO PROJECT LENGTH

ROUTES: 64
SECTIONS: 2

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 FORS10 FORSGREN, INC. $ 2,524,944.90 100.0000%
2 CRAW10 CRAWFORD CONSTRUCTION CO. $ 2,653,258.35 105.0818%
3 TOWN10 TOWNSHIP BUILDERS, INC. $ 2,991,204.00 118.4661%



====================================================================================================================================
|(1) FORS10 |(2) CRAW10 |(3) TOWN10
|FORSGREN, INC. |CRAWFORD CONSTRUCTION CO. |TOWNSHIP BUILDERS, INC.

JOB: 040431 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 202096 8.000 EACH| 1170.00000 9360.00| 250.00000 2000.00| 900.00000 7200.00

REMOVAL AND DISPOSAL OF PIPE CULVERTS | | |
0002 202097 1.000 EACH| 1500.00000 1500.00| 1500.00000 1500.00| 1400.00000 1400.00

REMOVAL AND DISPOSAL OF BOX CULVERTS | | |
0003 210201 7185.000 CUYD| 16.90000 121426.50| 9.50000 68257.50| 14.00000 100590.00

UNCLASSIFIED EXCAVATION | | |
0004 210601 5813.000 CUYD| 14.70000 85451.10| 13.50000 78475.50| 22.00000 127886.00

COMPACTED EMBANKMENT | | |
0005 303107 10876.000 TON | 20.60000 224045.60| 23.00000 250148.00| 26.00000 282776.00

AGGREGATE BASE COURSE (CLASS 7) | | |
0006 309015 174.000 SQYD| 41.70000 7255.80| 75.00000 13050.00| 70.00000 12180.00

PORTLAND CEMENT CONCRETE BASE (13" | | |
UNIFORM THICKNESS) | | |

0007 401011 2076.000 GAL | 2.85000 5916.60| 4.00000 8304.00| 4.00000 8304.00
TACK COAT | | |

0008 405151 8068.000 TON | 53.60000 432444.80| 63.00000 508284.00| 67.00000 540556.00
MINERAL AGGREGATE IN ACHM BASE COURSE | | |
(1 1/2") | | |

0009 405322 389.000 TON | 727.00000 282803.00| 900.00000 350100.00| 840.00000 326760.00
ASPHALT BINDER (PG 76-22) IN ACHM BASE | | |
COURSE (1 1/2") (MINIMUM BID $120.00) | | |

0010 406151 3672.000 TON | 55.20000 202694.40| 64.00000 235008.00| 67.00000 246024.00
MINERAL AGGREGATE IN ACHM BINDER COURSE | | |
(1") | | |

0011 406322 197.000 TON | 730.00000 143810.00| 900.00000 177300.00| 840.00000 165480.00
ASPHALT BINDER (PG 76-22) IN ACHM | | |
BINDER COURSE (1") (MINIMUM BID $120.00)| | |

0012 407152 2434.000 TON | 64.30000 156506.20| 75.00000 182550.00| 77.00000 187418.00
MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |

0013 407332 1.000 TON | 1790.00000 1790.00| 2100.00000 2100.00| 2040.00000 2040.00
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0014 407352 152.000 TON | 732.00000 111264.00| 900.00000 136800.00| 840.00000 127680.00
ASPHALT BINDER (PG 76-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0015 602001 1.000 EACH| 13600.00000 13600.00| 6800.00000 6800.00| 7000.00000 7000.00
FURNISHING FIELD OFFICE | | |

0016 603011 1.000 L.S.| 21700.00000 21700.00| 28000.00000 28000.00| 31800.00000 31800.00
MAINTENANCE OF TRAFFIC | | |

0017 604003 764.000 SQFT| 7.35000 5615.40| 7.00000 5348.00| 7.00000 5348.00
SIGNS | | |

0018 604013 288.000 LF | 21.00000 6048.00| 16.50000 4752.00| 20.00000 5760.00
BARRICADES | | |



====================================================================================================================================
|(1) FORS10 |(2) CRAW10 |(3) TOWN10
|FORSGREN, INC. |CRAWFORD CONSTRUCTION CO. |TOWNSHIP BUILDERS, INC.

JOB: 040431 PAGE: 3 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 604023 190.000 EACH| 52.60000 9994.00| 50.00000 9500.00| 40.00000 7600.00

TRAFFIC DRUMS | | |
0020 604031 246.000 LF | 31.40000 7724.40| 30.00000 7380.00| 60.00000 14760.00

FURNISHING AND INSTALLING PRECAST | | |
CONCRETE BARRIER | | |

0021 604071 30.000 DAY | 26.30000 789.00| 16.50000 495.00| 67.00000 2010.00
ADVANCE WARNING ARROW PANEL | | |

0022 604083 144.000 EACH| 73.60000 10598.40| 41.00000 5904.00| 34.00000 4896.00
VERTICAL PANELS | | |

0023 606025 8.000 LF | 70.80000 566.40| 63.00000 504.00| 76.00000 608.00
24" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0024 606030 40.000 LF | 75.00000 3000.00| 64.00000 2560.00| 88.00000 3520.00
30" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0025 606035 30.000 LF | 103.00000 3090.00| 79.00000 2370.00| 115.00000 3450.00
36" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0026 606502 1310.000 LF | 46.00000 60260.00| 55.00000 72050.00| 73.00000 95630.00
22" X 14" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0027 606744 1.000 EACH| 804.00000 804.00| 800.00000 800.00| 2000.00000 2000.00
24" SAFETY END SECTIONS FOR CROSS DRAIN | | |
PIPE CULVERTS (CLASS 1) | | |

0028 606785 14.000 EACH| 682.00000 9548.00| 780.00000 10920.00| 1700.00000 23800.00
22" X 14" SAFETY END SECTIONS FOR CROSS | | |
DRAIN ARCH PIPE CULVERTS (CLASS 1) | | |

0029 606990 200.000 CUYD| 32.20000 6440.00| 25.00000 5000.00| 32.00000 6400.00
SELECTED PIPE BEDDING | | |

0030 606992 200.000 CUYD| 28.50000 5700.00| 25.00000 5000.00| 15.00000 3000.00
SELECTED PIPE BACKFILL | | |

0031 609036 7.000 EACH| 3680.00000 25760.00| 2000.00000 14000.00| 3800.00000 26600.00
DROP INLETS (TYPE RM) | | |

0032 609041 1.000 EACH| 4730.00000 4730.00| 2000.00000 2000.00| 5500.00000 5500.00
DROP INLETS (TYPE RM SPECIAL) | | |

0033 609205 1.000 EACH| 4730.00000 4730.00| 2000.00000 2000.00| 2700.00000 2700.00
JUNCTION BOXES (TYPE E) | | |

0034 611003 4.000 EACH| 379.00000 1516.00| 275.00000 1100.00| 500.00000 2000.00
UNDERDRAIN OUTLET PROTECTORS | | |

0035 611004 500.000 LF | 11.60000 5800.00| 8.00000 4000.00| 13.00000 6500.00
4" PIPE UNDERDRAINS | | |

0036 618001 24403.000 LF | 2.50000 61007.50| 2.75000 67108.25| 3.00000 73209.00
GUARD CABLE | | |

0037 618011 82.000 EACH| 736.00000 60352.00| 800.00000 65600.00| 900.00000 73800.00
GUARD CABLE ANCHOR | | |

0038 620001 25.000 TON | 158.00000 3950.00| 160.00000 4000.00| 100.00000 2500.00
LIME | | |

0039 620011 12.470 ACRE| 578.00000 7207.66| 625.00000 7793.75| 1300.00000 16211.00
SEEDING | | |



====================================================================================================================================
|(1) FORS10 |(2) CRAW10 |(3) TOWN10
|FORSGREN, INC. |CRAWFORD CONSTRUCTION CO. |TOWNSHIP BUILDERS, INC.

JOB: 040431 PAGE: 4 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 620021 29.940 ACRE| 525.00000 15718.50| 565.00000 16916.10| 1300.00000 38922.00

MULCH COVER | | |
0041 620030 1629.200 MGAL| 8.40000 13685.28| 10.00000 16292.00| 20.00000 32584.00

WATER | | |
0042 621001 17.470 ACRE| 604.00000 10551.88| 650.00000 11355.50| 1000.00000 17470.00

TEMPORARY SEEDING | | |
0043 621021 720.000 LF | 3.55000 2556.00| 3.75000 2700.00| 4.00000 2880.00

SILT FENCE | | |
0044 621031 150.000 BAG | 7.35000 1102.50| 7.95000 1192.50| 6.00000 900.00

SAND BAG DITCH CHECKS | | |
0045 621051 195.000 LF | 4.05000 789.75| 4.50000 877.50| 10.00000 1950.00

DROP INLET SILT FENCE | | |
0046 621151 203.000 CUYD| 78.80000 15996.40| 65.00000 13195.00| 35.00000 7105.00

ROCK DITCH CHECKS | | |
0047 623001 12.470 ACRE| 394.00000 4913.18| 425.00000 5299.75| 1000.00000 12470.00

SECOND SEEDING APPLICATION | | |
0048 624001 20.000 SQYD| 10.50000 210.00| 11.00000 220.00| 13.00000 260.00

SOLID SODDING | | |
0049 632001 24.000 SQYD| 64.10000 1538.40| 60.00000 1440.00| 58.00000 1392.00

CONCRETE ISLAND | | |
0050 634201 184.000 LF | 23.50000 4324.00| 25.00000 4600.00| 30.00000 5520.00

CONCRETE COMBINATION CURB AND GUTTER | | |
(TYPE A) (1' 6") | | |

0051 635001 1.000 L.S.| 8410.00000 8410.00| 10000.00000 10000.00| 27000.00000 27000.00
ROADWAY CONSTRUCTION CONTROL | | |

0052 701048 1.000 EACH| 10800.00000 10800.00| 12000.00000 12000.00| 13000.00000 13000.00
ACTUATED CONTROLLER TS 1 (8 PHASES) | | |

0053 704003 16.000 EACH| 116.00000 1856.00| 125.00000 2000.00| 500.00000 8000.00
VEHICLE DETECTOR-RACK MOUNT | | |

0054 704041 4960.000 LF | 1.15000 5704.00| 1.30000 6448.00| 2.00000 9920.00
FEEDER WIRE | | |

0055 704091 15.000 EACH| 736.00000 11040.00| 822.00000 12330.00| 900.00000 13500.00
PREFORMED DETECTOR LOOP (6' X 6') | | |

0056 704116 1.000 EACH| 1290.00000 1290.00| 1445.00000 1445.00| 2500.00000 2500.00
PREFORMED DETECTOR LOOP (6' X 40') | | |

0057 704176 3.000 EACH| 1730.00000 5190.00| 1940.00000 5820.00| 2700.00000 8100.00
PREFORMED DETECTOR LOOP (6' X 50', Q) | | |

0058 706039 8.000 EACH| 751.00000 6008.00| 840.00000 6720.00| 900.00000 7200.00
TRAFFIC SIGNAL HEAD, LED, (3 SECTION, 1 | | |
WAY) | | |

0059 706043 2.000 EACH| 998.00000 1996.00| 1115.00000 2230.00| 1100.00000 2200.00
TRAFFIC SIGNAL HEAD, LED, (4 SECTION, 1 | | |
WAY) | | |

0060 708008 489.000 LF | 1.35000 660.15| 1.50000 733.50| 2.00000 978.00
TRAFFIC SIGNAL CABLE (5C/14 A.W.G.) | | |

0061 708012 168.000 LF | 1.70000 285.60| 1.80000 302.40| 3.00000 504.00
TRAFFIC SIGNAL CABLE (7C/14 A.W.G.) | | |

0062 708022 463.000 LF | 2.95000 1365.85| 3.20000 1481.60| 4.00000 1852.00
TRAFFIC SIGNAL CABLE (12C/14 A.W.G.) | | |



====================================================================================================================================
|(1) FORS10 |(2) CRAW10 |(3) TOWN10
|FORSGREN, INC. |CRAWFORD CONSTRUCTION CO. |TOWNSHIP BUILDERS, INC.

JOB: 040431 PAGE: 5 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0063 708038 359.000 LF | 4.30000 1543.70| 4.80000 1723.20| 5.00000 1795.00

TRAFFIC SIGNAL CABLE (20C/14 A.W.G.) | | |
0064 708207 495.000 LF | 1.70000 841.50| 1.80000 891.00| 2.00000 990.00

ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/8 | | |
A.W.G., EGC) | | |

0065 708211 60.000 LF | 0.86000 51.60| 1.00000 60.00| 2.00000 120.00
ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/12 | | |
A.W.G., EGC) | | |

0066 708217 50.000 LF | 7.15000 357.50| 8.00000 400.00| 4.00000 200.00
ELECTRICAL CONDUCTORS-IN-CONDUIT (2C/6 | | |
A.W.G.) | | |

0067 708451 277.000 LF | 1.45000 401.65| 1.75000 484.75| 3.00000 831.00
ELECTRICAL CONDUCTORS FOR LUMINAIRES | | |

0068 709002 50.000 LF | 13.10000 655.00| 14.50000 725.00| 9.00000 450.00
GALVANIZED STEEL CONDUIT (1.25") | | |

0069 710001 645.000 LF | 6.55000 4224.75| 7.35000 4740.75| 5.00000 3225.00
NON-METALLIC CONDUIT (1") | | |

0070 710002 559.000 LF | 6.95000 3885.05| 7.75000 4332.25| 5.00000 2795.00
NON-METALLIC CONDUIT (1.25") | | |

0071 710004 325.000 LF | 7.35000 2388.75| 8.25000 2681.25| 20.00000 6500.00
NON-METALLIC CONDUIT (2") | | |

0072 710005 519.000 LF | 29.40000 15258.60| 32.00000 16608.00| 47.00000 24393.00
NON-METALLIC CONDUIT (3") | | |

0073 711101 8.000 EACH| 294.00000 2352.00| 330.00000 2640.00| 750.00000 6000.00
CONCRETE PULL BOX (TYPE 1 HD) | | |

0074 711102 6.000 EACH| 420.00000 2520.00| 470.00000 2820.00| 800.00000 4800.00
CONCRETE PULL BOX (TYPE 2 HD) | | |

0075 714026 1.000 EACH| 7060.00000 7060.00| 7750.00000 7750.00| 6300.00000 6300.00
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (26') | | |

0076 714068 1.000 EACH| 15500.00000 15500.00| 17000.00000 17000.00| 13500.00000 13500.00
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (68') | | |

0077 714521 1.000 EACH| 14100.00000 14100.00| 15000.00000 15000.00| 16000.00000 16000.00
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (46'-58') | | |

0078 714723 1.000 EACH| 394.00000 394.00| 440.00000 440.00| 900.00000 900.00
LUMINAIRE ASSEMBLY | | |

0079 718004 70.000 LF | 3.15000 220.50| 1.05000 73.50| 1.00000 70.00
REFLECTORIZED PAINT PAVEMENT MARKING | | |
WHITE (10") | | |

0080 719001 10460.000 LF | 0.45000 4707.00| 0.85000 8891.00| 1.00000 10460.00
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(4") | | |

0081 719003 143.000 LF | 2.10000 300.30| 1.65000 235.95| 3.00000 429.00
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(8") | | |

0082 719005 152.000 LF | 5.25000 798.00| 2.50000 380.00| 5.00000 760.00
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(12") | | |



====================================================================================================================================
|(1) FORS10 |(2) CRAW10 |(3) TOWN10
|FORSGREN, INC. |CRAWFORD CONSTRUCTION CO. |TOWNSHIP BUILDERS, INC.

JOB: 040431 PAGE: 6 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0083 719101 14813.000 LF | 0.45000 6665.85| 0.85000 12591.05| 1.00000 14813.00

THERMOPLASTIC PAVEMENT MARKING YELLOW | | |
(4") | | |

0084 719201 4.000 EACH| 210.00000 840.00| 140.00000 560.00| 300.00000 1200.00
THERMOPLASTIC PAVEMENT MARKING (WORDS) | | |

0085 719202 8.000 EACH| 105.00000 840.00| 95.00000 760.00| 250.00000 2000.00
THERMOPLASTIC PAVEMENT MARKING (ARROWS) | | |

0086 722001 90.000 EACH| 52.60000 4734.00| 50.00000 4500.00| 15.00000 1350.00
PLOWABLE PAVEMENT MARKER (TYPE I) | | |

0087 726012 2.000 EACH| 715.00000 1430.00| 800.00000 1600.00| 600.00000 1200.00
18" STREET NAME SIGN | | |

0088 801101 51.000 CUYD| 63.10000 3218.10| 45.00000 2295.00| 55.00000 2805.00
UNCLASSIFIED EXCAVATION FOR | | |
STRUCTURES-ROADWAY | | |

0089 802016 54.000 CUYD| 946.00000 51084.00| 615.00000 33210.00| 850.00000 45900.00
CLASS S CONCRETE - ROADWAY | | |

0090 804001 6756.000 LB | 1.30000 8782.80| 0.80000 5404.80| 1.00000 6756.00
REINFORCING STEEL-ROADWAY (GRADE 60) | | |

SECTION TOTALS | $ 2,407,944.90| $ 2,633,258.35| $ 2,955,645.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0091 601001 1.000 L.S.| 117000.00000 117000.00| 20000.00000 20000.00| 35559.00000 35559.00

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 117,000.00| $ 20,000.00| $ 35,559.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 2,524,944.90| $ 2,653,258.35| $ 2,991,204.00
====================================================================================================================================



DATE: 12/03/07 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB 040459 LETTING DATE: 11/28/07

STP-0024(17) & STP-0024(18)

COUNTY: FRANKLIN

JOB NAME: HWY. 64 TRAFFIC SIGNALS UPGRADE (OZARK) (S)

LENGTH: NO PROJECT LENGTH

ROUTES: 64, 23, and 219
SECTIONS: 3, 6 & 7, and 1

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 CONS20 CONSTRUCTION MGMT. & MAINT., INC. $ 315,000.00 100.0000%
2 TOWN10 TOWNSHIP BUILDERS, INC. $ 318,419.00 101.0853%
3 ALLS05 ALL SERVICE ELECTRIC, INC. $ 321,893.02 102.1882%
4 LEGE10 L.E.G. ENTERPRISES, INC. $ 353,130.63 112.1049%
5 TRAF20 TRAFFIC & LIGHTING SYSTEMS, LLC $ 425,166.95 134.9736%



====================================================================================================================================
|(1) CONS20 |(2) TOWN10 |(3) ALLS05
|CONSTRUCTION MGMT. & MAINT.,|TOWNSHIP BUILDERS, INC. |ALL SERVICE ELECTRIC, INC.

JOB: 040459 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 202003 202.000 LF | 7.00000 1414.00| 9.00000 1818.00| 13.10000 2646.20

REMOVAL AND DISPOSAL OF CURB AND GUTTER | | |
0002 202042 45.000 SQYD| 23.00000 1035.00| 15.00000 675.00| 23.50000 1057.50

REMOVAL AND DISPOSAL OF CONCRETE | | |
PAVEMENT | | |

0003 202043 112.000 SQYD| 14.00000 1568.00| 10.00000 1120.00| 19.00000 2128.00
REMOVAL AND DISPOSAL OF ASPHALT PAVEMENT| | |

0004 202047 39.000 SQYD| 26.00000 1014.00| 15.00000 585.00| 14.80000 577.20
REMOVAL AND DISPOSAL OF CONCRETE ISLANDS| | |

0005 202072 19.000 SQYD| 25.00000 475.00| 10.00000 190.00| 14.80000 281.20
REMOVAL AND DISPOSAL OF WALKS | | |

0006 202149 1.000 EACH| 1200.00000 1200.00| 300.00000 300.00| 829.00000 829.00
REMOVAL AND DISPOSAL OF SIGN POLE AND | | |
FOUNDATION | | |

0007 303107 45.000 TON | 32.00000 1440.00| 28.00000 1260.00| 72.77000 3274.65
AGGREGATE BASE COURSE (CLASS 7) | | |

0008 415001 35.000 TON | 170.00000 5950.00| 180.00000 6300.00| 384.00000 13440.00
ACHM PATCHING OF EXISTING ROADWAY | | |

0009 603001 1.000 L.S.| 1950.00000 1950.00| 9000.00000 9000.00| 11500.00000 11500.00
MAINTENANCE OF TRAFFIC | | |

0010 604003 274.000 SQFT| 22.25000 6096.50| 7.00000 1918.00| 8.00000 2192.00
SIGNS | | |

0011 604023 87.000 EACH| 150.00000 13050.00| 40.00000 3480.00| 50.00000 4350.00
TRAFFIC DRUMS | | |

0012 604061 3293.000 LF | 1.00000 3293.00| 1.00000 3293.00| 0.80000 2634.40
REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |

0013 604062 3.000 EACH| 175.00000 525.00| 130.00000 390.00| 170.00000 510.00
REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |
(WORDS) | | |

0014 604063 6.000 EACH| 115.00000 690.00| 100.00000 600.00| 115.00000 690.00
REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |
(ARROWS) | | |

0015 632001 128.000 SQYD| 55.00000 7040.00| 60.00000 7680.00| 93.25000 11936.00
CONCRETE ISLAND | | |

0016 634101 187.000 LF | 22.00000 4114.00| 22.00000 4114.00| 28.36000 5303.32
CONCRETE CURB (TYPE A) | | |

0017 634201 109.000 LF | 22.00000 2398.00| 22.00000 2398.00| 27.35000 2981.15
CONCRETE COMBINATION CURB AND GUTTER | | |
(TYPE A) (1' 6") | | |

0018 641006 4.000 SQYD| 260.00000 1040.00| 180.00000 720.00| 192.00000 768.00
WHEELCHAIR RAMPS (TYPE 3) | | |

0019 641007 56.000 SQYD| 160.00000 8960.00| 130.00000 7280.00| 187.00000 10472.00
WHEELCHAIR RAMPS (TYPE 4) | | |

0020 641008 15.000 SQYD| 165.00000 2475.00| 110.00000 1650.00| 218.00000 3270.00
WHEELCHAIR RAMPS (TYPE 5) | | |

0021 701048 3.000 EACH| 10320.00000 30960.00| 8000.00000 24000.00| 9519.00000 28557.00
ACTUATED CONTROLLER TS 1 (8 PHASES) | | |



====================================================================================================================================
|(1) CONS20 |(2) TOWN10 |(3) ALLS05
|CONSTRUCTION MGMT. & MAINT.,|TOWNSHIP BUILDERS, INC. |ALL SERVICE ELECTRIC, INC.

JOB: 040459 PAGE: 3 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0022 706039 22.000 EACH| 780.00000 17160.00| 900.00000 19800.00| 850.00000 18700.00

TRAFFIC SIGNAL HEAD, LED, (3 SECTION, 1 | | |
WAY) | | |

0023 706047 1.000 EACH| 1285.00000 1285.00| 1200.00000 1200.00| 1175.00000 1175.00
TRAFFIC SIGNAL HEAD, LED, (5 SECTION, 1 | | |
WAY) | | |

0024 707002 14.000 EACH| 575.00000 8050.00| 700.00000 9800.00| 725.00000 10150.00
PEDESTRIAN SIGNAL HEAD, LED | | |

0025 708008 2133.000 LF | 1.70000 3626.10| 3.00000 6399.00| 1.50000 3199.50
TRAFFIC SIGNAL CABLE (5C/14 A.W.G.) | | |

0026 708012 199.000 LF | 2.00000 398.00| 3.00000 597.00| 1.75000 348.25
TRAFFIC SIGNAL CABLE (7C/14 A.W.G.) | | |

0027 708022 511.000 LF | 2.60000 1328.60| 4.00000 2044.00| 2.75000 1405.25
TRAFFIC SIGNAL CABLE (12C/14 A.W.G.) | | |

0028 708038 215.000 LF | 3.65000 784.75| 6.00000 1290.00| 3.25000 698.75
TRAFFIC SIGNAL CABLE (20C/14 A.W.G.) | | |

0029 708207 991.000 LF | 1.50000 1486.50| 2.00000 1982.00| 1.00000 991.00
ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/8 | | |
A.W.G., EGC) | | |

0030 708217 378.000 LF | 3.35000 1266.30| 3.00000 1134.00| 2.50000 945.00
ELECTRICAL CONDUCTORS-IN-CONDUIT (2C/6 | | |
A.W.G.) | | |

0031 709002 30.000 LF | 18.00000 540.00| 9.00000 270.00| 15.00000 450.00
GALVANIZED STEEL CONDUIT (1.25") | | |

0032 710002 168.000 LF | 9.50000 1596.00| 6.00000 1008.00| 9.00000 1512.00
NON-METALLIC CONDUIT (1.25") | | |

0033 710004 116.000 LF | 13.00000 1508.00| 7.00000 812.00| 10.50000 1218.00
NON-METALLIC CONDUIT (2") | | |

0034 710005 526.000 LF | 22.75000 11966.50| 48.00000 25248.00| 30.00000 15780.00
NON-METALLIC CONDUIT (3") | | |

0035 711102 13.000 EACH| 670.00000 8710.00| 800.00000 10400.00| 600.00000 7800.00
CONCRETE PULL BOX (TYPE 2 HD) | | |

0036 714022 1.000 EACH| 4565.00000 4565.00| 6000.00000 6000.00| 4894.00000 4894.00
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (22') | | |

0037 714028 1.000 EACH| 5325.00000 5325.00| 6900.00000 6900.00| 5574.00000 5574.00
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (28') | | |

0038 714030 1.000 EACH| 5805.00000 5805.00| 7300.00000 7300.00| 5793.00000 5793.00
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (30') | | |

0039 714034 1.000 EACH| 6555.00000 6555.00| 7900.00000 7900.00| 6421.00000 6421.00
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (34') | | |

0040 714044 1.000 EACH| 8540.00000 8540.00| 9700.00000 9700.00| 8073.00000 8073.00
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (44') | | |

0041 714610 1.000 EACH| 11525.00000 11525.00| 14400.00000 14400.00| 10752.00000 10752.00
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (36'-50') | | |



====================================================================================================================================
|(1) CONS20 |(2) TOWN10 |(3) ALLS05
|CONSTRUCTION MGMT. & MAINT.,|TOWNSHIP BUILDERS, INC. |ALL SERVICE ELECTRIC, INC.

JOB: 040459 PAGE: 4 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0042 714638 1.000 EACH| 7045.00000 7045.00| 8200.00000 8200.00| 7038.00000 7038.00

TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (20'-24') | | |

0043 714639 1.000 EACH| 11550.00000 11550.00| 14000.00000 14000.00| 10682.00000 10682.00
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (32'-50') | | |

0044 715001 2.000 EACH| 1755.00000 3510.00| 2000.00000 4000.00| 1900.00000 3800.00
TRAFFIC SIGNAL PEDESTAL POLE WITH | | |
FOUNDATION | | |

0045 715704 1.000 L.S.| 1215.00000 1215.00| 4700.00000 4700.00| 5000.00000 5000.00
REMOVAL OF TRAFFIC SIGNAL EQUIPMENT | | |

0046 718004 165.000 LF | 2.25000 371.25| 1.00000 165.00| 2.25000 371.25
REFLECTORIZED PAINT PAVEMENT MARKING | | |
WHITE (10") | | |

0047 719001 971.000 LF | 0.50000 485.50| 1.00000 971.00| 0.50000 485.50
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(4") | | |

0048 719003 191.000 LF | 1.10000 210.10| 2.00000 382.00| 1.15000 219.65
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(8") | | |

0049 719005 985.000 LF | 2.25000 2216.25| 4.00000 3940.00| 2.25000 2216.25
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(12") | | |

0050 719101 2900.000 LF | 0.50000 1450.00| 1.00000 2900.00| 0.50000 1450.00
THERMOPLASTIC PAVEMENT MARKING YELLOW | | |
(4") | | |

0051 719201 3.000 EACH| 300.00000 900.00| 300.00000 900.00| 285.00000 855.00
THERMOPLASTIC PAVEMENT MARKING (WORDS) | | |

0052 719202 6.000 EACH| 150.00000 900.00| 250.00000 1500.00| 140.00000 840.00
THERMOPLASTIC PAVEMENT MARKING (ARROWS) | | |

0053 721001 6.000 EACH| 7.00000 42.00| 8.00000 48.00| 7.00000 42.00
RAISED PAVEMENT MARKERS (TYPE I) | | |

0054 721002 39.000 EACH| 7.00000 273.00| 8.00000 312.00| 7.00000 273.00
RAISED PAVEMENT MARKERS (TYPE II) | | |

0055 726012 8.000 EACH| 1080.00000 8640.00| 500.00000 4000.00| 500.00000 4000.00
18" STREET NAME SIGN | | |

0056 733001 11.000 EACH| 2000.00000 22000.00| 2000.00000 22000.00| 1950.00000 21450.00
VIDEO DETECTOR | | |

0057 733030 1201.000 LF | 4.00000 4804.00| 4.00000 4804.00| 3.00000 3603.00
VIDEO CABLE | | |

0058 733050 1.000 EACH| 325.00000 325.00| 400.00000 400.00| 250.00000 250.00
VIDEO MONITOR (B/W) | | |

0059 733063 7.000 EACH| 4395.00000 30765.00| 1700.00000 11900.00| 3200.00000 22400.00
VIDEO PROCESSOR, EDGE CARD (2 CAMERA) | | |

0060 733065 3.000 EACH| 3260.00000 9780.00| 4400.00000 13200.00| 2130.00000 6390.00
VEHICLE DETECTOR RACK (16 CHANNEL) | | |



====================================================================================================================================
|(1) CONS20 |(2) TOWN10 |(3) ALLS05
|CONSTRUCTION MGMT. & MAINT.,|TOWNSHIP BUILDERS, INC. |ALL SERVICE ELECTRIC, INC.

JOB: 040459 PAGE: 5 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION TOTALS | $ 305,190.35| $ 311,277.00| $ 306,643.02
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0061 601001 1.000 L.S.| 9809.65000 9809.65| 7142.00000 7142.00| 15250.00000 15250.00

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 9,809.65| $ 7,142.00| $ 15,250.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 315,000.00| $ 318,419.00| $ 321,893.02
====================================================================================================================================



====================================================================================================================================
|(4) LEGE10 |(5) TRAF20 |
|L.E.G. ENTERPRISES, INC. |TRAFFIC & LIGHTING SYS., LLC|

JOB: 040459 PAGE: 6 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 202003 202.000 LF | 25.00000 5050.00| 14.00000 2828.00|

REMOVAL AND DISPOSAL OF CURB AND GUTTER | | |
0002 202042 45.000 SQYD| 45.00000 2025.00| 24.00000 1080.00|

REMOVAL AND DISPOSAL OF CONCRETE | | |
PAVEMENT | | |

0003 202043 112.000 SQYD| 35.00000 3920.00| 20.00000 2240.00|
REMOVAL AND DISPOSAL OF ASPHALT PAVEMENT| | |

0004 202047 39.000 SQYD| 35.00000 1365.00| 16.00000 624.00|
REMOVAL AND DISPOSAL OF CONCRETE ISLANDS| | |

0005 202072 19.000 SQYD| 35.00000 665.00| 16.00000 304.00|
REMOVAL AND DISPOSAL OF WALKS | | |

0006 202149 1.000 EACH| 400.00000 400.00| 1600.00000 1600.00|
REMOVAL AND DISPOSAL OF SIGN POLE AND | | |
FOUNDATION | | |

0007 303107 45.000 TON | 60.00000 2700.00| 75.00000 3375.00|
AGGREGATE BASE COURSE (CLASS 7) | | |

0008 415001 35.000 TON | 240.00000 8400.00| 400.00000 14000.00|
ACHM PATCHING OF EXISTING ROADWAY | | |

0009 603001 1.000 L.S.| 6250.00000 6250.00| 30000.00000 30000.00|
MAINTENANCE OF TRAFFIC | | |

0010 604003 274.000 SQFT| 27.50000 7535.00| 9.00000 2466.00|
SIGNS | | |

0011 604023 87.000 EACH| 85.00000 7395.00| 52.00000 4524.00|
TRAFFIC DRUMS | | |

0012 604061 3293.000 LF | 1.00000 3293.00| 1.15000 3786.95|
REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |

0013 604062 3.000 EACH| 185.00000 555.00| 90.00000 270.00|
REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |
(WORDS) | | |

0014 604063 6.000 EACH| 125.00000 750.00| 60.00000 360.00|
REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |
(ARROWS) | | |

0015 632001 128.000 SQYD| 100.00000 12800.00| 100.00000 12800.00|
CONCRETE ISLAND | | |

0016 634101 187.000 LF | 45.00000 8415.00| 29.00000 5423.00|
CONCRETE CURB (TYPE A) | | |

0017 634201 109.000 LF | 45.00000 4905.00| 28.00000 3052.00|
CONCRETE COMBINATION CURB AND GUTTER | | |
(TYPE A) (1' 6") | | |

0018 641006 4.000 SQYD| 350.00000 1400.00| 200.00000 800.00|
WHEELCHAIR RAMPS (TYPE 3) | | |

0019 641007 56.000 SQYD| 350.00000 19600.00| 190.00000 10640.00|
WHEELCHAIR RAMPS (TYPE 4) | | |

0020 641008 15.000 SQYD| 225.00000 3375.00| 225.00000 3375.00|
WHEELCHAIR RAMPS (TYPE 5) | | |

0021 701048 3.000 EACH| 9875.00000 29625.00| 10000.00000 30000.00|
ACTUATED CONTROLLER TS 1 (8 PHASES) | | |



====================================================================================================================================
|(4) LEGE10 |(5) TRAF20 |
|L.E.G. ENTERPRISES, INC. |TRAFFIC & LIGHTING SYS., LLC|

JOB: 040459 PAGE: 7 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0022 706039 22.000 EACH| 925.00000 20350.00| 700.00000 15400.00|

TRAFFIC SIGNAL HEAD, LED, (3 SECTION, 1 | | |
WAY) | | |

0023 706047 1.000 EACH| 1300.00000 1300.00| 1300.00000 1300.00|
TRAFFIC SIGNAL HEAD, LED, (5 SECTION, 1 | | |
WAY) | | |

0024 707002 14.000 EACH| 750.00000 10500.00| 550.00000 7700.00|
PEDESTRIAN SIGNAL HEAD, LED | | |

0025 708008 2133.000 LF | 1.65000 3519.45| 1.30000 2772.90|
TRAFFIC SIGNAL CABLE (5C/14 A.W.G.) | | |

0026 708012 199.000 LF | 1.85000 368.15| 1.50000 298.50|
TRAFFIC SIGNAL CABLE (7C/14 A.W.G.) | | |

0027 708022 511.000 LF | 2.35000 1200.85| 3.10000 1584.10|
TRAFFIC SIGNAL CABLE (12C/14 A.W.G.) | | |

0028 708038 215.000 LF | 3.25000 698.75| 4.40000 946.00|
TRAFFIC SIGNAL CABLE (20C/14 A.W.G.) | | |

0029 708207 991.000 LF | 1.95000 1932.45| 1.85000 1833.35|
ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/8 | | |
A.W.G., EGC) | | |

0030 708217 378.000 LF | 2.75000 1039.50| 7.00000 2646.00|
ELECTRICAL CONDUCTORS-IN-CONDUIT (2C/6 | | |
A.W.G.) | | |

0031 709002 30.000 LF | 15.00000 450.00| 15.00000 450.00|
GALVANIZED STEEL CONDUIT (1.25") | | |

0032 710002 168.000 LF | 11.00000 1848.00| 13.00000 2184.00|
NON-METALLIC CONDUIT (1.25") | | |

0033 710004 116.000 LF | 15.00000 1740.00| 16.00000 1856.00|
NON-METALLIC CONDUIT (2") | | |

0034 710005 526.000 LF | 25.50000 13413.00| 50.00000 26300.00|
NON-METALLIC CONDUIT (3") | | |

0035 711102 13.000 EACH| 575.00000 7475.00| 450.00000 5850.00|
CONCRETE PULL BOX (TYPE 2 HD) | | |

0036 714022 1.000 EACH| 4725.00000 4725.00| 7120.00000 7120.00|
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (22') | | |

0037 714028 1.000 EACH| 5325.00000 5325.00| 7825.00000 7825.00|
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (28') | | |

0038 714030 1.000 EACH| 5525.00000 5525.00| 8330.00000 8330.00|
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (30') | | |

0039 714034 1.000 EACH| 6025.00000 6025.00| 8980.00000 8980.00|
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (34') | | |

0040 714044 1.000 EACH| 7425.00000 7425.00| 10970.00000 10970.00|
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (44') | | |

0041 714610 1.000 EACH| 10035.00000 10035.00| 14440.00000 14440.00|
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (36'-50') | | |



====================================================================================================================================
|(4) LEGE10 |(5) TRAF20 |
|L.E.G. ENTERPRISES, INC. |TRAFFIC & LIGHTING SYS., LLC|

JOB: 040459 PAGE: 8 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0042 714638 1.000 EACH| 6625.00000 6625.00| 10220.00000 10220.00|

TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (20'-24') | | |

0043 714639 1.000 EACH| 10250.00000 10250.00| 14350.00000 14350.00|
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (32'-50') | | |

0044 715001 2.000 EACH| 1850.00000 3700.00| 2100.00000 4200.00|
TRAFFIC SIGNAL PEDESTAL POLE WITH | | |
FOUNDATION | | |

0045 715704 1.000 L.S.| 3000.00000 3000.00| 17000.00000 17000.00|
REMOVAL OF TRAFFIC SIGNAL EQUIPMENT | | |

0046 718004 165.000 LF | 2.50000 412.50| 3.45000 569.25|
REFLECTORIZED PAINT PAVEMENT MARKING | | |
WHITE (10") | | |

0047 719001 971.000 LF | 0.65000 631.15| 0.70000 679.70|
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(4") | | |

0048 719003 191.000 LF | 1.50000 286.50| 3.45000 658.95|
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(8") | | |

0049 719005 985.000 LF | 2.50000 2462.50| 5.75000 5663.75|
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(12") | | |

0050 719101 2900.000 LF | 0.65000 1885.00| 0.70000 2030.00|
THERMOPLASTIC PAVEMENT MARKING YELLOW | | |
(4") | | |

0051 719201 3.000 EACH| 300.00000 900.00| 230.00000 690.00|
THERMOPLASTIC PAVEMENT MARKING (WORDS) | | |

0052 719202 6.000 EACH| 150.00000 900.00| 175.00000 1050.00|
THERMOPLASTIC PAVEMENT MARKING (ARROWS) | | |

0053 721001 6.000 EACH| 6.90000 41.40| 11.50000 69.00|
RAISED PAVEMENT MARKERS (TYPE I) | | |

0054 721002 39.000 EACH| 6.90000 269.10| 11.50000 448.50|
RAISED PAVEMENT MARKERS (TYPE II) | | |

0055 726012 8.000 EACH| 665.00000 5320.00| 700.00000 5600.00|
18" STREET NAME SIGN | | |

0056 733001 11.000 EACH| 2505.00000 27555.00| 2500.00000 27500.00|
VIDEO DETECTOR | | |

0057 733030 1201.000 LF | 2.75000 3302.75| 4.00000 4804.00|
VIDEO CABLE | | |

0058 733050 1.000 EACH| 265.00000 265.00| 300.00000 300.00|
VIDEO MONITOR (B/W) | | |

0059 733063 7.000 EACH| 4200.00000 29400.00| 5000.00000 35000.00|
VIDEO PROCESSOR, EDGE CARD (2 CAMERA) | | |

0060 733065 3.000 EACH| 1800.00000 5400.00| 4000.00000 12000.00|
VEHICLE DETECTOR RACK (16 CHANNEL) | | |



====================================================================================================================================
|(4) LEGE10 |(5) TRAF20 |
|L.E.G. ENTERPRISES, INC. |TRAFFIC & LIGHTING SYS., LLC|

JOB: 040459 PAGE: 9 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION TOTALS | $ 337,924.05| $ 405,166.95|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0061 601001 1.000 L.S.| 15206.58000 15206.58| 20000.00000 20000.00|

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 15,206.58| $ 20,000.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 353,130.63| $ 425,166.95|
====================================================================================================================================



DATE: 12/03/07 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB 040469 LETTING DATE: 11/28/07

STP-9177(1) & STP-9177(2)

COUNTY: SEBASTIAN

JOB NAME: HWY. 71/DENVER/MT. ZION SIG.& INTERS. IMPVTS. (GREENWOOD)(S)

LENGTH: NO PROJECT LENGTH

ROUTES: 71
SECTIONS: 14

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 WILS20 WILSON BROS. CONST. CO., INC. $ 458,294.30 100.0000%
2 FORS10 FORSGREN, INC. $ 530,269.97 115.7051%
3 TOWN10 TOWNSHIP BUILDERS, INC. $ 551,077.00 120.2452%



====================================================================================================================================
|(1) WILS20 |(2) FORS10 |(3) TOWN10
|WILSON BROS. CONST. CO., INC|FORSGREN, INC. |TOWNSHIP BUILDERS, INC.

JOB: 040469 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 202096 1.000 EACH| 1200.00000 1200.00| 275.00000 275.00| 1500.00000 1500.00

REMOVAL AND DISPOSAL OF PIPE CULVERTS | | |
0002 202125 50.000 SQYD| 8.00000 400.00| 16.50000 825.00| 11.00000 550.00

REMOVAL AND DISPOSAL OF CONCRETE DITCH | | |
PAVING | | |

0003 206001 49.000 CUYD| 77.00000 3773.00| 132.00000 6468.00| 180.00000 8820.00
FLOWABLE SELECT MATERIAL | | |

0004 210201 1499.000 CUYD| 19.00000 28481.00| 24.20000 36275.80| 14.00000 20986.00
UNCLASSIFIED EXCAVATION | | |

0005 210601 261.000 CUYD| 19.00000 4959.00| 25.30000 6603.30| 22.00000 5742.00
COMPACTED EMBANKMENT | | |

0006 303107 966.000 TON | 19.00000 18354.00| 32.80000 31684.80| 26.00000 25116.00
AGGREGATE BASE COURSE (CLASS 7) | | |

0007 401011 291.000 GAL | 4.00000 1164.00| 3.75000 1091.25| 4.00000 1164.00
TACK COAT | | |

0008 405151 858.000 TON | 55.00000 47190.00| 67.00000 57486.00| 72.00000 61776.00
MINERAL AGGREGATE IN ACHM BASE COURSE | | |
(1 1/2") | | |

0009 405322 40.000 TON | 850.00000 34000.00| 815.00000 32600.00| 840.00000 33600.00
ASPHALT BINDER (PG 76-22) IN ACHM BASE | | |
COURSE (1 1/2") (MINIMUM BID $120.00) | | |

0010 406151 472.000 TON | 58.00000 27376.00| 70.80000 33417.60| 78.00000 36816.00
MINERAL AGGREGATE IN ACHM BINDER COURSE | | |
(1") | | |

0011 406322 26.000 TON | 850.00000 22100.00| 836.00000 21736.00| 940.00000 24440.00
ASPHALT BINDER (PG 76-22) IN ACHM | | |
BINDER COURSE (1") (MINIMUM BID $120.00)| | |

0012 407152 405.000 TON | 60.00000 24300.00| 76.30000 30901.50| 88.00000 35640.00
MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |

0013 407352 25.000 TON | 850.00000 21250.00| 836.00000 20900.00| 940.00000 23500.00
ASPHALT BINDER (PG 76-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0014 412001 1084.000 SQYD| 3.50000 3794.00| 5.45000 5907.80| 12.00000 13008.00
COLD MILLING ASPHALT PAVEMENT | | |

0015 603011 1.000 L.S.| 5000.00000 5000.00| 12600.00000 12600.00| 12000.00000 12000.00
MAINTENANCE OF TRAFFIC | | |

0016 604003 400.000 SQFT| 7.60000 3040.00| 7.70000 3080.00| 7.00000 2800.00
SIGNS | | |

0017 604013 48.000 LF | 19.50000 936.00| 19.80000 950.40| 20.00000 960.00
BARRICADES | | |

0018 604023 70.000 EACH| 50.00000 3500.00| 49.50000 3465.00| 40.00000 2800.00
TRAFFIC DRUMS | | |

0019 604061 640.000 LF | 1.75000 1120.00| 1.65000 1056.00| 1.00000 640.00
REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |



====================================================================================================================================
|(1) WILS20 |(2) FORS10 |(3) TOWN10
|WILSON BROS. CONST. CO., INC|FORSGREN, INC. |TOWNSHIP BUILDERS, INC.

JOB: 040469 PAGE: 3 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 604083 21.000 EACH| 75.00000 1575.00| 77.00000 1617.00| 35.00000 735.00

VERTICAL PANELS | | |
0021 605002 39.000 SQYD| 50.00000 1950.00| 100.00000 3900.00| 60.00000 2340.00

CONCRETE DITCH PAVING (TYPE B) | | |
0022 606025 124.000 LF | 42.50000 5270.00| 63.80000 7911.20| 65.00000 8060.00

24" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0023 606805 3.000 EACH| 1000.00000 3000.00| 1230.00000 3690.00| 1200.00000 3600.00
24" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0024 606990 25.000 CUYD| 30.00000 750.00| 44.00000 1100.00| 32.00000 800.00
SELECTED PIPE BEDDING | | |

0025 606992 25.000 CUYD| 10.00000 250.00| 33.00000 825.00| 14.00000 350.00
SELECTED PIPE BACKFILL | | |

0026 611003 4.000 EACH| 300.00000 1200.00| 385.00000 1540.00| 500.00000 2000.00
UNDERDRAIN OUTLET PROTECTORS | | |

0027 611004 500.000 LF | 10.00000 5000.00| 19.30000 9650.00| 13.00000 6500.00
4" PIPE UNDERDRAINS | | |

0028 615002 24.000 TON | 85.00000 2040.00| 226.00000 5424.00| 200.00000 4800.00
PAVEMENT REPAIR OVER CULVERTS (ASPHALT) | | |

0029 620001 2.000 TON | 110.00000 220.00| 110.00000 220.00| 130.00000 260.00
LIME | | |

0030 620011 0.950 ACRE| 1800.00000 1710.00| 1760.00000 1672.00| 2700.00000 2565.00
SEEDING | | |

0031 620021 2.420 ACRE| 1200.00000 2904.00| 1210.00000 2928.20| 2700.00000 6534.00
MULCH COVER | | |

0032 620030 127.700 MGAL| 16.00000 2043.20| 16.50000 2107.05| 30.00000 3831.00
WATER | | |

0033 621001 1.470 ACRE| 920.00000 1352.40| 935.00000 1374.45| 2000.00000 2940.00
TEMPORARY SEEDING | | |

0034 621021 50.000 LF | 4.50000 225.00| 4.40000 220.00| 7.00000 350.00
SILT FENCE | | |

0035 621031 340.000 BAG | 11.00000 3740.00| 11.00000 3740.00| 7.00000 2380.00
SAND BAG DITCH CHECKS | | |

0036 621051 40.000 LF | 13.00000 520.00| 13.20000 528.00| 14.00000 560.00
DROP INLET SILT FENCE | | |

0037 623001 0.950 ACRE| 550.00000 522.50| 550.00000 522.50| 2000.00000 1900.00
SECOND SEEDING APPLICATION | | |

0038 624001 62.000 SQYD| 6.50000 403.00| 13.70000 849.40| 11.00000 682.00
SOLID SODDING | | |

0039 632001 20.000 SQYD| 49.00000 980.00| 78.00000 1560.00| 57.00000 1140.00
CONCRETE ISLAND | | |

0040 635001 1.000 L.S.| 12000.00000 12000.00| 4400.00000 4400.00| 7000.00000 7000.00
ROADWAY CONSTRUCTION CONTROL | | |

0041 701048 1.000 EACH| 11000.00000 11000.00| 11600.00000 11600.00| 13000.00000 13000.00
ACTUATED CONTROLLER TS 1 (8 PHASES) | | |

0042 704003 16.000 EACH| 200.00000 3200.00| 204.00000 3264.00| 500.00000 8000.00
VEHICLE DETECTOR-RACK MOUNT | | |



====================================================================================================================================
|(1) WILS20 |(2) FORS10 |(3) TOWN10
|WILSON BROS. CONST. CO., INC|FORSGREN, INC. |TOWNSHIP BUILDERS, INC.

JOB: 040469 PAGE: 4 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0043 704041 6492.000 LF | 1.50000 9738.00| 1.50000 9738.00| 2.00000 12984.00

FEEDER WIRE | | |
0044 704091 16.000 EACH| 1100.00000 17600.00| 1110.00000 17760.00| 900.00000 14400.00

PREFORMED DETECTOR LOOP (6' X 6') | | |
0045 704176 4.000 EACH| 2000.00000 8000.00| 1950.00000 7800.00| 2600.00000 10400.00

PREFORMED DETECTOR LOOP (6' X 50', Q) | | |
0046 706039 8.000 EACH| 850.00000 6800.00| 853.00000 6824.00| 900.00000 7200.00

TRAFFIC SIGNAL HEAD, LED, (3 SECTION, 1 | | |
WAY) | | |

0047 706043 2.000 EACH| 1100.00000 2200.00| 1130.00000 2260.00| 1100.00000 2200.00
TRAFFIC SIGNAL HEAD, LED, (4 SECTION, 1 | | |
WAY) | | |

0048 708008 527.000 LF | 1.80000 948.60| 1.80000 948.60| 3.00000 1581.00
TRAFFIC SIGNAL CABLE (5C/14 A.W.G.) | | |

0049 708012 82.000 LF | 2.00000 164.00| 2.10000 172.20| 3.00000 246.00
TRAFFIC SIGNAL CABLE (7C/14 A.W.G.) | | |

0050 708022 459.000 LF | 2.70000 1239.30| 2.75000 1262.25| 4.00000 1836.00
TRAFFIC SIGNAL CABLE (12C/14 A.W.G.) | | |

0051 708038 459.000 LF | 4.00000 1836.00| 3.95000 1813.05| 5.00000 2295.00
TRAFFIC SIGNAL CABLE (20C/14 A.W.G.) | | |

0052 708207 449.000 LF | 1.10000 493.90| 1.10000 493.90| 3.00000 1347.00
ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/8 | | |
A.W.G., EGC) | | |

0053 708211 543.000 LF | 0.80000 434.40| 0.83000 450.69| 2.00000 1086.00
ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/12 | | |
A.W.G., EGC) | | |

0054 708217 50.000 LF | 3.25000 162.50| 3.30000 165.00| 4.00000 200.00
ELECTRICAL CONDUCTORS-IN-CONDUIT (2C/6 | | |
A.W.G.) | | |

0055 708451 543.000 LF | 1.50000 814.50| 1.50000 814.50| 3.00000 1629.00
ELECTRICAL CONDUCTORS FOR LUMINAIRES | | |

0056 709002 50.000 LF | 24.00000 1200.00| 24.20000 1210.00| 9.00000 450.00
GALVANIZED STEEL CONDUIT (1.25") | | |

0057 710001 635.000 LF | 8.00000 5080.00| 8.25000 5238.75| 5.00000 3175.00
NON-METALLIC CONDUIT (1") | | |

0058 710002 300.000 LF | 9.00000 2700.00| 9.35000 2805.00| 5.00000 1500.00
NON-METALLIC CONDUIT (1.25") | | |

0059 710004 325.000 LF | 15.50000 5037.50| 15.70000 5102.50| 6.00000 1950.00
NON-METALLIC CONDUIT (2") | | |

0060 710005 496.000 LF | 21.75000 10788.00| 22.00000 10912.00| 47.00000 23312.00
NON-METALLIC CONDUIT (3") | | |

0061 711101 12.000 EACH| 600.00000 7200.00| 605.00000 7260.00| 750.00000 9000.00
CONCRETE PULL BOX (TYPE 1 HD) | | |

0062 711102 5.000 EACH| 785.00000 3925.00| 798.00000 3990.00| 800.00000 4000.00
CONCRETE PULL BOX (TYPE 2 HD) | | |

0063 714423 1.000 EACH| 17500.00000 17500.00| 17800.00000 17800.00| 17000.00000 17000.00
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (40-'60') | | |



====================================================================================================================================
|(1) WILS20 |(2) FORS10 |(3) TOWN10
|WILSON BROS. CONST. CO., INC|FORSGREN, INC. |TOWNSHIP BUILDERS, INC.

JOB: 040469 PAGE: 5 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0064 714520 1.000 EACH| 20000.00000 20000.00| 20500.00000 20500.00| 16000.00000 16000.00

TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (46'-56') | | |

0065 714723 2.000 EACH| 500.00000 1000.00| 479.00000 958.00| 650.00000 1300.00
LUMINAIRE ASSEMBLY | | |

0066 718004 75.000 LF | 3.25000 243.75| 3.30000 247.50| 1.00000 75.00
REFLECTORIZED PAINT PAVEMENT MARKING | | |
WHITE (10") | | |

0067 719001 911.000 LF | 0.75000 683.25| 0.72000 655.92| 1.00000 911.00
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(4") | | |

0068 719003 250.000 LF | 1.75000 437.50| 1.65000 412.50| 4.00000 1000.00
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(8") | | |

0069 719006 100.000 LF | 11.00000 1100.00| 11.00000 1100.00| 10.00000 1000.00
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(24") | | |

0070 719101 1488.000 LF | 0.75000 1116.00| 0.72000 1071.36| 1.00000 1488.00
THERMOPLASTIC PAVEMENT MARKING YELLOW | | |
(4") | | |

0071 722001 8.000 EACH| 70.00000 560.00| 71.50000 572.00| 70.00000 560.00
PLOWABLE PAVEMENT MARKER (TYPE I) | | |

0072 722002 4.000 EACH| 70.00000 280.00| 71.50000 286.00| 70.00000 280.00
PLOWABLE PAVEMENT MARKER (TYPE II) | | |

0073 726012 2.000 EACH| 110.00000 220.00| 1290.00000 2580.00| 500.00000 1000.00
18" STREET NAME SIGN | | |

SECTION TOTALS | $ 443,294.30| $ 511,169.97| $ 533,590.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0074 601001 1.000 L.S.| 15000.00000 15000.00| 19100.00000 19100.00| 17487.00000 17487.00

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 15,000.00| $ 19,100.00| $ 17,487.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 458,294.30| $ 530,269.97| $ 551,077.00
====================================================================================================================================



DATE: 12/03/07 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB 050095 LETTING DATE: 11/28/07

9050

COUNTY: INDEPENDENCE

JOB NAME: HWY. 167-HWY. 394 (BATESVILLE) (S)

LENGTH: 2.765000 MILES

ROUTES: 69
SECTIONS: 3

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 WHIT50 WHITE RIVER MATERIALS, INC. $ 12,948,724.37 100.0000%



====================================================================================================================================
|(1) WHIT50 | |
|WHITE RIVER MATERIALS, INC. | |

JOB: 050095 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 201011 52.000 STA | 600.00000 31200.00| |

CLEARING | | |
0002 201111 52.000 STA | 600.00000 31200.00| |

GRUBBING | | |
0003 202001 31799.000 LF | 4.50000 143095.50| |

REMOVAL AND DISPOSAL OF CURB | | |
0004 202011 794.000 LF | 2.10000 1667.40| |

REMOVAL AND DISPOSAL OF FENCE | | |
0005 202016 36.000 LF | 7.35000 264.60| |

REMOVAL AND DISPOSAL OF PIPE FENCE | | |
0006 202032 1103.000 LF | 8.00000 8824.00| |

REMOVAL AND DISPOSAL OF RETAINING WALLS | | |
0007 202047 38.000 SQYD| 12.00000 456.00| |

REMOVAL AND DISPOSAL OF CONCRETE ISLANDS| | |
0008 202062 3788.000 SQYD| 12.00000 45456.00| |

REMOVAL AND DISPOSAL OF CONCRETE | | |
DRIVEWAYS | | |

0009 202071 12.000 SQYD| 15.00000 180.00| |
REMOVAL AND DISPOSAL OF STEPS | | |

0010 202072 1963.000 SQYD| 12.00000 23556.00| |
REMOVAL AND DISPOSAL OF WALKS | | |

0011 202084 59.000 EACH| 300.00000 17700.00| |
REMOVAL AND DISPOSAL OF SIGN FOUNDATIONS| | |

0012 202093 41.000 EACH| 900.00000 36900.00| |
REMOVAL AND DISPOSAL OF DROP INLETS | | |

0013 202096 72.000 EACH| 800.00000 57600.00| |
REMOVAL AND DISPOSAL OF PIPE CULVERTS | | |

0014 202125 575.000 SQYD| 12.00000 6900.00| |
REMOVAL AND DISPOSAL OF CONCRETE DITCH | | |
PAVING | | |

0015 202132 24.000 LF | 20.00000 480.00| |
REMOVAL AND DISPOSAL OF GUARDRAIL | | |

0016 202171 2.000 EACH| 5000.00000 10000.00| |
REMOVAL AND DISPOSAL OF BUILDINGS | | |

0017 202191 76.000 EACH| 300.00000 22800.00| |
REMOVAL AND DISPOSAL OF SIGNS | | |

0018 202221 1.000 EACH| 1.00000 1.00| |
REMOVAL AND DISPOSAL OF CANOPY | | |

0019 206001 925.000 CUYD| 140.00000 129500.00| |
FLOWABLE SELECT MATERIAL | | |

0020 208001 93.000 LF | 8.93000 830.49| |
FENCE REMOVED AND RECONSTRUCTED | | |

0021 210201 51470.000 CUYD| 17.00000 874990.00| |
UNCLASSIFIED EXCAVATION | | |

0022 210601 55607.000 CUYD| 17.00000 945319.00| |
COMPACTED EMBANKMENT | | |



====================================================================================================================================
|(1) WHIT50 | |
|WHITE RIVER MATERIALS, INC. | |

JOB: 050095 PAGE: 3 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0023 303107 5333.000 TON | 23.00000 122659.00| |

AGGREGATE BASE COURSE (CLASS 7) | | |
0024 309013 1500.000 SQYD| 60.00000 90000.00| |

PORTLAND CEMENT CONCRETE BASE (11 1/2" | | |
UNIFORM THICKNESS) | | |

0025 401011 16171.000 GAL | 2.25000 36384.75| |
TACK COAT | | |

0026 405151 22766.000 TON | 41.37000 941829.42| |
MINERAL AGGREGATE IN ACHM BASE COURSE | | |
(1 1/2") | | |

0027 405312 875.000 TON | 550.00000 481250.00| |
ASPHALT BINDER (PG 70-22) IN ACHM BASE | | |
COURSE (1 1/2") (MINIMUM BID $120.00) | | |

0028 406161 6177.000 TON | 44.65000 275803.05| |
MINERAL AGGREGATE IN ACHM BINDER COURSE | | |
(1") | | |

0029 406412 257.000 TON | 550.00000 141350.00| |
ASPHALT BINDER (PG 70-22) IN ACHM | | |
BINDER COURSE (1") (MINIMUM BID $120.00)| | |

0030 407162 30980.000 TON | 46.99000 1455750.20| |
MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |

0031 407332 50.000 TON | 600.00000 30000.00| |
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0032 407452 1718.000 TON | 600.00000 1030800.00| |
ASPHALT BINDER (PG 76-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0033 412001 3000.000 SQYD| 7.00000 21000.00| |
COLD MILLING ASPHALT PAVEMENT | | |

0034 414001 1102.000 TON | 147.00000 161994.00| |
ASPHALT CONCRETE PATCHING FOR | | |
MAINTENANCE OF TRAFFIC | | |

0035 505001 5197.500 SQYD| 45.00000 233887.50| |
PORTLAND CEMENT CONCRETE DRIVEWAY | | |

0036 602001 1.000 EACH| 25000.00000 25000.00| |
FURNISHING FIELD OFFICE | | |

0037 603001 1.000 L.S.| 285000.00000 285000.00| |
MAINTENANCE OF TRAFFIC | | |

0038 604003 842.000 SQFT| 10.00000 8420.00| |
SIGNS | | |

0039 604013 120.000 LF | 28.00000 3360.00| |
BARRICADES | | |

0040 604023 537.000 EACH| 65.00000 34905.00| |
TRAFFIC DRUMS | | |

0041 604041 192922.000 LF | 0.15000 28938.30| |
CONSTRUCTION PAVEMENT MARKINGS | | |



====================================================================================================================================
|(1) WHIT50 | |
|WHITE RIVER MATERIALS, INC. | |

JOB: 050095 PAGE: 4 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0042 604045 60.000 EACH| 131.25000 7875.00| |

CONSTRUCTION PAVEMENT MARKINGS (WORDS) | | |
0043 604046 242.000 EACH| 78.75000 19057.50| |

CONSTRUCTION PAVEMENT MARKINGS (ARROWS) | | |
0044 604055 48036.000 LF | 0.53000 25459.08| |

REMOVAL OF CONSTRUCTION PAVEMENT | | |
MARKINGS | | |

0045 604056 16.000 EACH| 105.00000 1680.00| |
REMOVAL OF CONSTRUCTION PAVEMENT | | |
MARKINGS (WORDS) | | |

0046 604057 60.000 EACH| 78.75000 4725.00| |
REMOVAL OF CONSTRUCTION PAVEMENT | | |
MARKINGS (ARROWS) | | |

0047 604061 11000.000 LF | 0.63000 6930.00| |
REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |

0048 604083 236.000 EACH| 48.00000 11328.00| |
VERTICAL PANELS | | |

0049 605001 868.000 SQYD| 45.00000 39060.00| |
CONCRETE DITCH PAVING (TYPE A) | | |

0050 605002 2941.000 SQYD| 45.00000 132345.00| |
CONCRETE DITCH PAVING (TYPE B) | | |

0051 606010 10.000 LF | 50.00000 500.00| |
12" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0052 606020 1682.000 LF | 52.00000 87464.00| |
18" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0053 606025 185.000 LF | 69.00000 12765.00| |
24" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0054 606030 11.000 LF | 100.00000 1100.00| |
30" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0055 606035 869.000 LF | 126.22000 109685.18| |
36" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0056 606040 60.000 LF | 180.00000 10800.00| |
42" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0057 606045 14.000 LF | 250.00000 3500.00| |
48" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0058 606502 17.000 LF | 50.00000 850.00| |
22" X 14" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0059 606701 1200.000 LF | 24.00000 28800.00| |
12" SIDE DRAIN | | |

0060 606703 210.000 LF | 28.00000 5880.00| |
18" SIDE DRAIN | | |



====================================================================================================================================
|(1) WHIT50 | |
|WHITE RIVER MATERIALS, INC. | |

JOB: 050095 PAGE: 5 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0061 606704 176.000 LF | 34.00000 5984.00| |

24" SIDE DRAIN | | |
0062 606706 72.000 LF | 70.00000 5040.00| |

36" SIDE DRAIN | | |
0063 606708 38.000 LF | 90.00000 3420.00| |

48" SIDE DRAIN | | |
0064 606803 22.000 EACH| 1250.00000 27500.00| |

18" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0065 606805 1.000 EACH| 1600.00000 1600.00| |
24" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0066 606807 1.000 EACH| 2000.00000 2000.00| |
30" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0067 606809 1.000 EACH| 3000.00000 3000.00| |
36" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0068 606811 1.000 EACH| 3500.00000 3500.00| |
42" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0069 606813 3.000 EACH| 4000.00000 12000.00| |
48" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0070 606831 1.000 EACH| 1200.00000 1200.00| |
22" X 14" FLARED END SECTIONS FOR | | |
REINFORCED CONCRETE ARCH PIPE CULVERTS | | |

0071 606990 800.000 CUYD| 12.00000 9600.00| |
SELECTED PIPE BEDDING | | |

0072 606992 2400.000 CUYD| 10.00000 24000.00| |
SELECTED PIPE BACKFILL | | |

0073 607114 164.000 LF | 980.00000 160720.00| |
PRECAST REINFORCED CONCRETE BOX | | |
CULVERTS (9'X5') | | |

0074 607116 75.000 LF | 1298.50000 97387.50| |
PRECAST REINFORCED CONCRETE BOX CULVERT | | |
(12'X7') | | |

0075 609003 1.000 EACH| 12900.00000 12900.00| |
DROP INLETS (TYPE C) | | |

0076 609034 81.000 EACH| 3300.00000 267300.00| |
DROP INLETS (TYPE MO) | | |

0077 609038 3.000 EACH| 5500.00000 16500.00| |
DROP INLETS (TYPE ST) | | |

0078 609045 1.000 EACH| 3500.00000 3500.00| |
DROP INLETS (TYPE SPECIAL) | | |

0079 609235 2.000 EACH| 5000.00000 10000.00| |
JUNCTION BOXES (TYPE ST) | | |

0080 609301 45.000 EACH| 800.00000 36000.00| |
DROP INLET EXTENSIONS (4') | | |



====================================================================================================================================
|(1) WHIT50 | |
|WHITE RIVER MATERIALS, INC. | |

JOB: 050095 PAGE: 6 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0081 609302 1.000 EACH| 1200.00000 1200.00| |

DROP INLET EXTENSIONS (8') | | |
0082 609501 13.000 EACH| 1200.00000 15600.00| |

YARD DRAINS | | |
0083 611004 7500.000 LF | 5.00000 37500.00| |

4" PIPE UNDERDRAINS | | |
0084 615001 160.700 CUYD| 200.00000 32140.00| |

PAVEMENT REPAIR OVER CULVERTS (CONCRETE)| | |
0085 620021 5.140 ACRE| 787.50000 4047.75| |

MULCH COVER | | |
0086 620030 430.900 MGAL| 25.00000 10772.50| |

WATER | | |
0087 621001 5.140 ACRE| 525.00000 2698.50| |

TEMPORARY SEEDING | | |
0088 621021 8000.000 LF | 2.52000 20160.00| |

SILT FENCE | | |
0089 621051 3125.000 LF | 7.51000 23468.75| |

DROP INLET SILT FENCE | | |
0090 621071 200.000 CUYD| 14.00000 2800.00| |

SEDIMENT BASIN | | |
0091 621101 200.000 CUYD| 14.00000 2800.00| |

OBLITERATION OF SEDIMENT BASIN | | |
0092 621111 1000.000 CUYD| 14.00000 14000.00| |

SEDIMENT REMOVAL AND DISPOSAL | | |
0093 621151 230.000 CUYD| 73.50000 16905.00| |

ROCK DITCH CHECKS | | |
0094 624001 25855.000 SQYD| 5.25000 135738.75| |

SOLID SODDING | | |
0095 626002 2500.000 SQYD| 3.15000 7875.00| |

EROSION CONTROL MATTING (CLASS 2) | | |
0096 626003 2500.000 SQYD| 7.35000 18375.00| |

EROSION CONTROL MATTING (CLASS 3) | | |
0097 632001 1274.000 SQYD| 48.00000 61152.00| |

CONCRETE ISLAND | | |
0098 633001 14492.000 SQYD| 36.00000 521712.00| |

CONCRETE WALKS | | |
0099 633009 336.000 SQYD| 52.00000 17472.00| |

CONCRETE WALKS (TYPE SPECIAL) | | |
0100 633201 892.000 LF | 131.25000 117075.00| |

HAND RAILING | | |
0101 634104 2000.000 LF | 13.75000 27500.00| |

CONCRETE CURB (TYPE D) | | |
0102 634201 28931.000 LF | 13.75000 397801.25| |

CONCRETE COMBINATION CURB AND GUTTER | | |
(TYPE A) (1' 6") | | |

0103 635001 1.000 L.S.| 150000.00000 150000.00| |
ROADWAY CONSTRUCTION CONTROL | | |

0104 637001 17.000 EACH| 42.00000 714.00| |
MAILBOXES | | |



====================================================================================================================================
|(1) WHIT50 | |
|WHITE RIVER MATERIALS, INC. | |

JOB: 050095 PAGE: 7 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0105 637011 17.000 EACH| 73.50000 1249.50| |

MAILBOX SUPPORTS (SINGLE) | | |
0106 640001 38.000 EACH| 2900.00000 110200.00| |

MODIFYING DROP INLETS | | |
0107 641004 542.000 SQYD| 90.00000 48780.00| |

WHEELCHAIR RAMPS (TYPE 1) | | |
0108 641006 8.000 SQYD| 120.00000 960.00| |

WHEELCHAIR RAMPS (TYPE 3) | | |
0109 641007 793.000 SQYD| 100.00000 79300.00| |

WHEELCHAIR RAMPS (TYPE 4) | | |
0110 701108 6.000 EACH| 11586.75000 69520.50| |

SYSTEM LOCAL CONTROLLER TS 1 (8 PHASES) | | |
0111 701224 1.000 EACH| 3381.00000 3381.00| |

ON-STREET MASTER CONTROLLER | | |
0112 702041 1.000 EACH| 2950.50000 2950.50| |

PORTABLE DATA TERMINAL | | |
0113 702063 1.000 EACH| 2976.75000 2976.75| |

SYSTEM SOFTWARE UPGRADE | | |
0114 702092 1.000 EACH| 934.50000 934.50| |

MODEM, HARDENED (33.6K BAUD) | | |
0115 702150 3.000 EACH| 4898.25000 14694.75| |

ANTENNA SUPPORT (T-BASE, 50') | | |
0116 702302 5.000 EACH| 2703.75000 13518.75| |

LOCAL RADIO WITH ANTENNA | | |
0117 702322 1.000 EACH| 2614.50000 2614.50| |

MASTER RADIO WITH ANTENNA | | |
0118 702331 1.000 EACH| 1611.75000 1611.75| |

EMERGENCY BACKUP LOCAL RADIO UNIT | | |
0119 703001 2.000 EACH| 1123.50000 2247.00| |

FLASHING BEACON CONTROLLER | | |
0120 704003 84.000 EACH| 199.50000 16758.00| |

VEHICLE DETECTOR-RACK MOUNT | | |
0121 704041 20225.000 LF | 1.58000 31955.50| |

FEEDER WIRE | | |
0122 704091 73.000 EACH| 1013.25000 73967.25| |

PREFORMED DETECTOR LOOP (6' X 6') | | |
0123 704107 2.000 EACH| 1128.75000 2257.50| |

PREFORMED DETECTOR LOOP (6' X 20', Q) | | |
0124 704116 2.000 EACH| 1522.50000 3045.00| |

PREFORMED DETECTOR LOOP (6' X 40') | | |
0125 704166 22.000 EACH| 1653.75000 36382.50| |

PREFORMED DETECTOR LOOP (6' X 40', Q) | | |
0126 704416 360.000 LF | 3.41000 1227.60| |

ANTENNA CABLE (TYPE 6) | | |
0127 706031 4.000 EACH| 357.00000 1428.00| |

TRAFFIC SIGNAL HEAD, LED, (1 SECTION,1 | | |
WAY) | | |

0128 706039 35.000 EACH| 813.75000 28481.25| |
TRAFFIC SIGNAL HEAD, LED, (3 SECTION, 1 | | |
WAY) | | |
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0129 706047 7.000 EACH| 1328.25000 9297.75| |

TRAFFIC SIGNAL HEAD, LED, (5 SECTION, 1 | | |
WAY) | | |

0130 706069 10.000 EACH| 404.25000 4042.50| |
TRAFFIC SIGNAL HEAD, LED LENS, RETROFIT | | |
(3 SECTION, 1 WAY) | | |

0131 706077 3.000 EACH| 614.25000 1842.75| |
TRAFFIC SIGNAL HEAD, LED LENS, RETROFIT | | |
(5 SECTION, 1 WAY) | | |

0132 706103 4.000 EACH| 425.25000 1701.00| |
RELOCATION OF TRAFFIC SIGNAL HEAD | | |

0133 707002 32.000 EACH| 630.00000 20160.00| |
PEDESTRIAN SIGNAL HEAD, LED | | |

0134 708008 8112.000 LF | 1.63000 13222.56| |
TRAFFIC SIGNAL CABLE (5C/14 A.W.G.) | | |

0135 708012 788.000 LF | 1.94000 1528.72| |
TRAFFIC SIGNAL CABLE (7C/14 A.W.G.) | | |

0136 708022 525.000 LF | 2.47000 1296.75| |
TRAFFIC SIGNAL CABLE (12C/14 A.W.G.) | | |

0137 708038 2427.000 LF | 3.68000 8931.36| |
TRAFFIC SIGNAL CABLE (20C/14 A.W.G.) | | |

0138 708207 4417.000 LF | 1.21000 5344.57| |
ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/8 | | |
A.W.G., EGC) | | |

0139 708211 700.000 LF | 0.68000 476.00| |
ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/12 | | |
A.W.G., EGC) | | |

0140 708217 836.000 LF | 2.15000 1797.40| |
ELECTRICAL CONDUCTORS-IN-CONDUIT (2C/6 | | |
A.W.G.) | | |

0141 708451 2530.000 LF | 1.31000 3314.30| |
ELECTRICAL CONDUCTORS FOR LUMINAIRES | | |

0142 709002 75.000 LF | 17.59000 1319.25| |
GALVANIZED STEEL CONDUIT (1.25") | | |

0143 710001 2211.000 LF | 11.55000 25537.05| |
NON-METALLIC CONDUIT (1") | | |

0144 710002 815.000 LF | 12.60000 10269.00| |
NON-METALLIC CONDUIT (1.25") | | |

0145 710004 2330.000 LF | 16.80000 39144.00| |
NON-METALLIC CONDUIT (2") | | |

0146 710005 2020.000 LF | 23.63000 47732.60| |
NON-METALLIC CONDUIT (3") | | |

0147 711101 38.000 EACH| 546.00000 20748.00| |
CONCRETE PULL BOX (TYPE 1 HD) | | |

0148 711102 31.000 EACH| 514.50000 15949.50| |
CONCRETE PULL BOX (TYPE 2 HD) | | |

0149 714020 1.000 EACH| 4740.75000 4740.75| |
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (20') | | |
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0150 714024 1.000 EACH| 6074.25000 6074.25| |

TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (24') | | |

0151 714030 1.000 EACH| 7654.50000 7654.50| |
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (30') | | |

0152 714034 2.000 EACH| 8100.75000 16201.50| |
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (34') | | |

0153 714036 2.000 EACH| 7833.00000 15666.00| |
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (36') | | |

0154 714038 3.000 EACH| 9040.50000 27121.50| |
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (38') | | |

0155 714040 1.000 EACH| 9040.50000 9040.50| |
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (40') | | |

0156 714044 1.000 EACH| 10263.75000 10263.75| |
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (44') | | |

0157 714046 1.000 EACH| 12568.50000 12568.50| |
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (46') | | |

0158 714048 1.000 EACH| 11282.25000 11282.25| |
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (48') | | |

0159 714052 2.000 EACH| 13193.25000 26386.50| |
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (52') | | |

0160 714723 14.000 EACH| 435.75000 6100.50| |
LUMINAIRE ASSEMBLY | | |

0161 715001 7.000 EACH| 1716.75000 12017.25| |
TRAFFIC SIGNAL PEDESTAL POLE WITH | | |
FOUNDATION | | |

0162 715704 1.000 L.S.| 2268.00000 2268.00| |
REMOVAL OF TRAFFIC SIGNAL EQUIPMENT | | |

0163 718004 174.000 LF | 1.84000 320.16| |
REFLECTORIZED PAINT PAVEMENT MARKING | | |
WHITE (10") | | |

0164 719001 8690.000 LF | 0.37000 3215.30| |
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(4") | | |

0165 719003 305.000 LF | 0.79000 240.95| |
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(8") | | |

0166 719005 2854.000 LF | 2.89000 8248.06| |
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(12") | | |
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0167 719101 35086.000 LF | 0.37000 12981.82| |

THERMOPLASTIC PAVEMENT MARKING YELLOW | | |
(4") | | |

0168 719201 15.000 EACH| 263.00000 3945.00| |
THERMOPLASTIC PAVEMENT MARKING (WORDS) | | |

0169 719202 59.000 EACH| 131.25000 7743.75| |
THERMOPLASTIC PAVEMENT MARKING (ARROWS) | | |

0170 721001 749.000 EACH| 5.25000 3932.25| |
RAISED PAVEMENT MARKERS (TYPE I) | | |

0171 721002 680.000 EACH| 5.25000 3570.00| |
RAISED PAVEMENT MARKERS (TYPE II) | | |

0172 726001 32.000 SQFT| 35.00000 1120.00| |
STANDARD SIGN | | |

0173 726012 19.000 EACH| 892.50000 16957.50| |
18" STREET NAME SIGN | | |

0174 801101 1113.000 CUYD| 105.00000 116865.00| |
UNCLASSIFIED EXCAVATION FOR | | |
STRUCTURES-ROADWAY | | |

0175 802016 723.500 CUYD| 577.50000 417821.25| |
CLASS S CONCRETE - ROADWAY | | |

0176 804001 101589.000 LB | 1.05000 106668.45| |
REINFORCING STEEL-ROADWAY (GRADE 60) | | |

0177 816001 200.000 SQYD| 5.00000 1000.00| |
FILTER BLANKET | | |

0178 816011 100.000 CUYD| 45.00000 4500.00| |
DUMPED RIPRAP | | |

SECTION TOTALS | $ 12,310,326.37| |
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 18" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY

| | |
0179 606020 A01 2290.000 LF | 41.40000 94806.00| |

18" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0180 606321 A02 2290.000 LF | | |
18" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ 94,806.00| |
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0003 24" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY

| | |
0181 606025 B01 332.000 LF | 56.00000 18592.00| |

24" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0182 606326 B02 332.000 LF | | |
24" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |
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SECTION TOTALS | $ 18,592.00| |
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0004 -

| | |
0183 601001 1.000 L.S.| 525000.00000 525000.00| |

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 525,000.00| |
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 12,948,724.37| |
====================================================================================================================================



DATE: 12/03/07 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB 050163 LETTING DATE: 11/28/07

BRN-0073(42)

COUNTY: WHITE

JOB NAME: BRANCH OF CADRON CREEK STR. & APPRS. (S)

LENGTH: 0.436000 MILES

ROUTES: 36
SECTIONS: 2

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 LIND10 TOM LINDSEY CONTRACTOR, INC. $ 1,378,579.06 100.0000%
2 DELT10 DELTA ASPHALT OF ARK., INC. $ 1,395,711.25 101.2427%
3 FRAN10 FRANKS CONSTRUCTION, INC. $ 1,416,389.60 102.7427%
4 WEAV10 WEAVER-BAILEY CONTRS., INC. $ 1,684,692.58 122.2050%
5 JOYN10 JOYNER-FORD & BURKE CONST. CO. $ 2,480,192.00 179.9093%



====================================================================================================================================
|(1) LIND10 |(2) DELT10 |(3) FRAN10
|TOM LINDSEY CONTRACTOR, INC.|DELTA ASPHALT OF ARK., INC. |FRANKS CONSTRUCTION, INC.

JOB: 050163 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS -

| | |
0001 201011 23.000 STA | 550.00000 12650.00| 668.99000 15386.77| 500.00000 11500.00

CLEARING | | |
0002 201111 23.000 STA | 550.00000 12650.00| 447.15000 10284.45| 500.00000 11500.00

GRUBBING | | |
0003 202011 1579.000 LF | 1.00000 1579.00| 1.74000 2747.46| 1.50000 2368.50

REMOVAL AND DISPOSAL OF FENCE | | |
0004 202096 5.000 EACH| 200.00000 1000.00| 256.51000 1282.55| 200.00000 1000.00

REMOVAL AND DISPOSAL OF PIPE CULVERTS | | |
0005 202132 115.000 LF | 3.50000 402.50| 6.64000 763.60| 3.00000 345.00

REMOVAL AND DISPOSAL OF GUARDRAIL | | |
0006 205011 1.000 L.S.| 15000.00000 15000.00| 8191.88000 8191.88| 10000.00000 10000.00

REMOVAL OF EXISTING BRIDGE STRUCTURE | | |
(SITE NO. 1) | | |

0007 210201 29391.000 CUYD| 5.60000 164589.60| 5.08000 149306.28| 6.25000 183693.75
UNCLASSIFIED EXCAVATION | | |

0008 210601 48246.000 CUYD| 6.60000 318423.60| 6.17000 297677.82| 6.50000 313599.00
COMPACTED EMBANKMENT | | |

0009 303107 5513.000 TON | 16.50000 90964.50| 15.12000 83356.56| 16.00000 88208.00
AGGREGATE BASE COURSE (CLASS 7) | | |

0010 401011 649.000 GAL | 1.26000 817.74| 2.50000 1622.50| 1.35000 876.15
TACK COAT | | |

0011 406151 700.000 TON | 44.10000 30870.00| 74.69000 52283.00| 44.20000 30940.00
MINERAL AGGREGATE IN ACHM BINDER COURSE | | |
(1") | | |

0012 406302 33.000 TON | 325.50000 10741.50| 305.00000 10065.00| 326.30000 10767.90
ASPHALT BINDER (PG 64-22) IN ACHM | | |
BINDER COURSE (1") (MINIMUM BID $120.00)| | |

0013 407152 1618.000 TON | 43.83000 70916.94| 66.97000 108357.46| 46.95000 75965.10
MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |

0014 407332 96.000 TON | 325.50000 31248.00| 305.00000 29280.00| 326.30000 31324.80
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0015 412001 444.000 SQYD| 14.84000 6588.96| 16.52000 7334.88| 12.50000 5550.00
COLD MILLING ASPHALT PAVEMENT | | |

0016 414001 50.000 TON | 150.00000 7500.00| 136.98000 6849.00| 110.00000 5500.00
ASPHALT CONCRETE PATCHING FOR | | |
MAINTENANCE OF TRAFFIC | | |

0017 415001 50.000 TON | 150.00000 7500.00| 136.98000 6849.00| 110.00000 5500.00
ACHM PATCHING OF EXISTING ROADWAY | | |

0018 602001 1.000 EACH| 4000.00000 4000.00| 8860.13000 8860.13| 3000.00000 3000.00
FURNISHING FIELD OFFICE | | |

0019 603001 1.000 L.S.| 8200.00000 8200.00| 10000.00000 10000.00| 5000.00000 5000.00
MAINTENANCE OF TRAFFIC | | |

0020 603013 29.000 LF | 20.00000 580.00| 24.89000 721.81| 20.00000 580.00
12" TEMPORARY CULVERT | | |



====================================================================================================================================
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0021 603024 3.000 LF | 35.00000 105.00| 93.51000 280.53| 60.00000 180.00

24" TEMPORARY CULVERT | | |
0022 604003 380.000 SQFT| 8.00000 3040.00| 6.22000 2363.60| 7.00000 2660.00

SIGNS | | |
0023 604013 32.000 LF | 22.00000 704.00| 16.06000 513.92| 25.00000 800.00

BARRICADES | | |
0024 604023 131.000 EACH| 65.00000 8515.00| 46.63000 6108.53| 55.00000 7205.00

TRAFFIC DRUMS | | |
0025 604041 15704.000 LF | 0.21000 3297.84| 0.19000 2983.76| 0.20000 3140.80

CONSTRUCTION PAVEMENT MARKINGS | | |
0026 604055 6804.000 LF | 0.55000 3742.20| 0.52000 3538.08| 0.55000 3742.20

REMOVAL OF CONSTRUCTION PAVEMENT | | |
MARKINGS | | |

0027 604061 1350.000 LF | 0.75000 1012.50| 0.67000 904.50| 0.72000 972.00
REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |

0028 604083 26.000 EACH| 38.50000 1001.00| 36.27000 943.02| 45.00000 1170.00
VERTICAL PANELS | | |

0029 605001 39.000 SQYD| 44.10000 1719.90| 46.63000 1818.57| 55.00000 2145.00
CONCRETE DITCH PAVING (TYPE A) | | |

0030 605002 683.000 SQYD| 44.10000 30120.30| 46.63000 31848.29| 52.00000 35516.00
CONCRETE DITCH PAVING (TYPE B) | | |

0031 606025 65.000 LF | 48.00000 3120.00| 65.95000 4286.75| 50.00000 3250.00
24" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0032 606703 111.000 LF | 22.00000 2442.00| 22.72000 2521.92| 30.00000 3330.00
18" SIDE DRAIN | | |

0033 606704 104.000 LF | 27.00000 2808.00| 26.88000 2795.52| 36.00000 3744.00
24" SIDE DRAIN | | |

0034 606805 2.000 EACH| 1195.00000 2390.00| 1081.26000 2162.52| 1250.00000 2500.00
24" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0035 606806 2.000 EACH| 285.00000 570.00| 388.99000 777.98| 400.00000 800.00
24" FLARED END SECTIONS FOR CORRUGATED | | |
STEEL PIPE CULVERTS | | |

0036 606990 42.000 CUYD| 16.50000 693.00| 44.34000 1862.28| 20.00000 840.00
SELECTED PIPE BEDDING | | |

0037 606992 84.000 CUYD| 16.50000 1386.00| 44.34000 3724.56| 20.00000 1680.00
SELECTED PIPE BACKFILL | | |

0038 611003 8.000 EACH| 250.00000 2000.00| 442.50000 3540.00| 150.00000 1200.00
UNDERDRAIN OUTLET PROTECTORS | | |

0039 611004 1000.000 LF | 7.00000 7000.00| 8.39000 8390.00| 6.00000 6000.00
4" PIPE UNDERDRAINS | | |

0040 619004 940.000 LF | 5.50000 5170.00| 5.18000 4869.20| 5.50000 5170.00
WIRE FENCE (TYPE D) | | |

0041 619006 489.000 LF | 6.60000 3227.40| 6.22000 3041.58| 6.50000 3178.50
WIRE FENCE (TYPE D-2) | | |

0042 620001 12.000 TON | 50.00000 600.00| 51.82000 621.84| 155.00000 1860.00
LIME | | |
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0043 620011 5.860 ACRE| 850.00000 4981.00| 880.86000 5161.84| 650.00000 3809.00

SEEDING | | |
0044 620021 13.060 ACRE| 1000.00000 13060.00| 1036.31000 13534.21| 555.00000 7248.30

MULCH COVER | | |
0045 620030 755.600 MGAL| 5.00000 3778.00| 5.18000 3914.01| 9.50000 7178.20

WATER | | |
0046 621001 7.200 ACRE| 750.00000 5400.00| 777.23000 5596.06| 650.00000 4680.00

TEMPORARY SEEDING | | |
0047 621011 100.000 BALE| 8.00000 800.00| 8.29000 829.00| 9.00000 900.00

BALED STRAW DITCH CHECKS | | |
0048 621021 2508.000 LF | 3.50000 8778.00| 3.63000 9104.04| 3.25000 8151.00

SILT FENCE | | |
0049 621031 280.000 BAG | 7.00000 1960.00| 7.25000 2030.00| 9.00000 2520.00

SAND BAG DITCH CHECKS | | |
0050 621041 1200.000 LF | 1.50000 1800.00| 1.73000 2076.00| 1.75000 2100.00

DIVERSION DITCH | | |
0051 621071 687.000 CUYD| 3.00000 2061.00| 13.46000 9247.02| 8.00000 5496.00

SEDIMENT BASIN | | |
0052 621101 687.000 CUYD| 3.00000 2061.00| 18.50000 12709.50| 8.00000 5496.00

OBLITERATION OF SEDIMENT BASIN | | |
0053 621111 200.000 CUYD| 10.00000 2000.00| 18.29000 3658.00| 10.00000 2000.00

SEDIMENT REMOVAL AND DISPOSAL | | |
0054 621131 62.000 LF | 15.00000 930.00| 11.60000 719.20| 15.00000 930.00

PIPE FOR SLOPE DRAINS | | |
0055 623001 5.860 ACRE| 225.00000 1318.50| 233.17000 1366.38| 480.00000 2812.80

SECOND SEEDING APPLICATION | | |
0056 624001 864.000 SQYD| 4.00000 3456.00| 4.15000 3585.60| 5.50000 4752.00

SOLID SODDING | | |
0057 626002 683.000 SQYD| 2.50000 1707.50| 2.59000 1768.97| 7.50000 5122.50

EROSION CONTROL MATTING (CLASS 2) | | |
0058 626003 1055.000 SQYD| 10.00000 10550.00| 10.36000 10929.80| 8.50000 8967.50

EROSION CONTROL MATTING (CLASS 3) | | |
0059 635001 1.000 L.S.| 12000.00000 12000.00| 35000.00000 35000.00| 10000.00000 10000.00

ROADWAY CONSTRUCTION CONTROL | | |
0060 637001 3.000 EACH| 55.00000 165.00| 75.00000 225.00| 75.00000 225.00

MAILBOXES | | |
0061 637011 3.000 EACH| 125.00000 375.00| 150.00000 450.00| 75.00000 225.00

MAILBOX SUPPORTS (SINGLE) | | |
0062 718001 5000.000 LF | 0.19000 950.00| 0.17000 850.00| 0.18000 900.00

REFLECTORIZED PAINT PAVEMENT MARKING | | |
WHITE (4") | | |

0063 718101 5000.000 LF | 0.19000 950.00| 0.17000 850.00| 0.18000 900.00
REFLECTORIZED PAINT PAVEMENT MARKING | | |
YELLOW (4") | | |

0064 721002 167.000 EACH| 5.50000 918.50| 5.18000 865.06| 5.55000 926.85
RAISED PAVEMENT MARKERS (TYPE II) | | |

0065 801101 231.000 CUYD| 42.00000 9702.00| 88.09000 20348.79| 60.00000 13860.00
UNCLASSIFIED EXCAVATION FOR | | |
STRUCTURES-ROADWAY | | |



====================================================================================================================================
|(1) LIND10 |(2) DELT10 |(3) FRAN10
|TOM LINDSEY CONTRACTOR, INC.|DELTA ASPHALT OF ARK., INC. |FRANKS CONSTRUCTION, INC.

JOB: 050163 PAGE: 5 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0066 802016 571.520 CUYD| 430.00000 245753.60| 414.52000 236906.47| 510.00000 291475.20

CLASS S CONCRETE - ROADWAY | | |
0067 804001 86989.000 LB | 1.00000 86989.00| 0.83000 72200.87| 0.95000 82639.55

REINFORCING STEEL-ROADWAY (GRADE 60) | | |
0068 816001 215.000 SQYD| 3.50000 752.50| 4.25000 913.75| 3.00000 645.00

FILTER BLANKET | | |
0069 816011 109.000 CUYD| 45.00000 4905.00| 43.62000 4754.58| 50.00000 5450.00

DUMPED RIPRAP | | |
SECTION TOTALS | $ 1,308,988.08| $ 1,360,711.25| $ 1,367,711.60

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 24" METAL PIPE ALTERNATE: BID ONE ITEM ONLY

| | |
0070 606126 A01 44.000 LF | | 0.00000 0.00|

24" ASPHALT COATED CORRUGATED STEEL | | |
PIPE CULVERTS (16 GAUGE) | | |

0071 606225 A02 44.000 LF | 38.00000 1672.00| | 42.00000 1848.00
24" ALUMINUM COATED CORRUGATED STEEL | | |
PIPE CULVERTS (16 GAUGE) | | |

0072 606325 A03 44.000 LF | | |
24" POLYMER PRECOATED METALLIC COATED | | |
CORRUGATED STEEL PIPE CULVERT (16 GAUGE)| | |

SECTION TOTALS | $ 1,672.00| $ 0.00| $ 1,848.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0003 60" PIPE CULVERT ALTERNATE: BID ONE ITEM ONLY

| | |
0073 606057 B01 142.000 LF | | 0.00000 0.00|

60" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS IV) | | |

0074 606156 B02 146.000 LF | | |
60" ASPHALT COATED CORRUGATED STEEL | | |
PIPE CULVERTS (16 GAUGE) | | |

0075 606255 B03 146.000 LF | 130.00000 18980.00| | 105.00000 15330.00
60" ALUMINUM COATED CORRUGATED STEEL | | |
PIPE CULVERTS (16 GAUGE) | | |

0076 606355 B04 146.000 LF | | |
60" POLYMER PRECOATED METALLIC COATED | | |
CORRUGATED STEEL PIPE CULVERT (16 GAUGE)| | |

SECTION TOTALS | $ 18,980.00| $ 0.00| $ 15,330.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0004 60" F.E.S. ALTERNATE: BID ONE ITEM ONLY

| | |
0077 606817 C01 2.000 EACH| | 0.00000 0.00|

60" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0078 606818 C02 2.000 EACH| 1969.49000 3938.98| | 2000.00000 4000.00
60" FLARED END SECTIONS FOR CORRUGATED | | |
STEEL PIPE CULVERTS | | |



====================================================================================================================================
|(1) LIND10 |(2) DELT10 |(3) FRAN10
|TOM LINDSEY CONTRACTOR, INC.|DELTA ASPHALT OF ARK., INC. |FRANKS CONSTRUCTION, INC.

JOB: 050163 PAGE: 6 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION TOTALS | $ 3,938.98| $ 0.00| $ 4,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0005 -

| | |
0079 601001 1.000 L.S.| 45000.00000 45000.00| 35000.00000 35000.00| 27500.00000 27500.00

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 45,000.00| $ 35,000.00| $ 27,500.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 1,378,579.06| $ 1,395,711.25| $ 1,416,389.60
====================================================================================================================================



====================================================================================================================================
|(4) WEAV10 |(5) JOYN10 |
|WEAVER-BAILEY CONTRS., INC. |JOYNER-FORD & BURKE CONST.CO|

JOB: 050163 PAGE: 7 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS -

| | |
0001 201011 23.000 STA | 950.00000 21850.00| 1250.00000 28750.00|

CLEARING | | |
0002 201111 23.000 STA | 520.00000 11960.00| 1250.00000 28750.00|

GRUBBING | | |
0003 202011 1579.000 LF | 1.50000 2368.50| 2.50000 3947.50|

REMOVAL AND DISPOSAL OF FENCE | | |
0004 202096 5.000 EACH| 440.00000 2200.00| 500.00000 2500.00|

REMOVAL AND DISPOSAL OF PIPE CULVERTS | | |
0005 202132 115.000 LF | 7.50000 862.50| 5.00000 575.00|

REMOVAL AND DISPOSAL OF GUARDRAIL | | |
0006 205011 1.000 L.S.| 6990.00000 6990.00| 20000.00000 20000.00|

REMOVAL OF EXISTING BRIDGE STRUCTURE | | |
(SITE NO. 1) | | |

0007 210201 29391.000 CUYD| 7.91000 232482.81| 12.50000 367387.50|
UNCLASSIFIED EXCAVATION | | |

0008 210601 48246.000 CUYD| 7.17000 345923.82| 12.50000 603075.00|
COMPACTED EMBANKMENT | | |

0009 303107 5513.000 TON | 16.14000 88979.82| 25.00000 137825.00|
AGGREGATE BASE COURSE (CLASS 7) | | |

0010 401011 649.000 GAL | 2.63000 1706.87| 1.50000 973.50|
TACK COAT | | |

0011 406151 700.000 TON | 78.42000 54894.00| 60.00000 42000.00|
MINERAL AGGREGATE IN ACHM BINDER COURSE | | |
(1") | | |

0012 406302 33.000 TON | 320.25000 10568.25| 440.00000 14520.00|
ASPHALT BINDER (PG 64-22) IN ACHM | | |
BINDER COURSE (1") (MINIMUM BID $120.00)| | |

0013 407152 1618.000 TON | 70.32000 113777.76| 60.00000 97080.00|
MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |

0014 407332 96.000 TON | 320.25000 30744.00| 430.00000 41280.00|
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0015 412001 444.000 SQYD| 12.70000 5638.80| 20.00000 8880.00|
COLD MILLING ASPHALT PAVEMENT | | |

0016 414001 50.000 TON | 162.00000 8100.00| 175.00000 8750.00|
ASPHALT CONCRETE PATCHING FOR | | |
MAINTENANCE OF TRAFFIC | | |

0017 415001 50.000 TON | 162.00000 8100.00| 175.00000 8750.00|
ACHM PATCHING OF EXISTING ROADWAY | | |

0018 602001 1.000 EACH| 7150.00000 7150.00| 5000.00000 5000.00|
FURNISHING FIELD OFFICE | | |

0019 603001 1.000 L.S.| 24000.00000 24000.00| 35000.00000 35000.00|
MAINTENANCE OF TRAFFIC | | |

0020 603013 29.000 LF | 19.40000 562.60| 25.00000 725.00|
12" TEMPORARY CULVERT | | |



====================================================================================================================================
|(4) WEAV10 |(5) JOYN10 |
|WEAVER-BAILEY CONTRS., INC. |JOYNER-FORD & BURKE CONST.CO|

JOB: 050163 PAGE: 8 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 603024 3.000 LF | 35.20000 105.60| 50.00000 150.00|

24" TEMPORARY CULVERT | | |
0022 604003 380.000 SQFT| 8.40000 3192.00| 12.00000 4560.00|

SIGNS | | |
0023 604013 32.000 LF | 31.50000 1008.00| 35.00000 1120.00|

BARRICADES | | |
0024 604023 131.000 EACH| 68.25000 8940.75| 70.00000 9170.00|

TRAFFIC DRUMS | | |
0025 604041 15704.000 LF | 0.19000 2983.76| 0.50000 7852.00|

CONSTRUCTION PAVEMENT MARKINGS | | |
0026 604055 6804.000 LF | 0.53000 3606.12| 1.00000 6804.00|

REMOVAL OF CONSTRUCTION PAVEMENT | | |
MARKINGS | | |

0027 604061 1350.000 LF | 0.68000 918.00| 1.00000 1350.00|
REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |

0028 604083 26.000 EACH| 68.25000 1774.50| 40.00000 1040.00|
VERTICAL PANELS | | |

0029 605001 39.000 SQYD| 48.63000 1896.57| 61.00000 2379.00|
CONCRETE DITCH PAVING (TYPE A) | | |

0030 605002 683.000 SQYD| 48.09000 32845.47| 61.00000 41663.00|
CONCRETE DITCH PAVING (TYPE B) | | |

0031 606025 65.000 LF | 52.50000 3412.50| 80.00000 5200.00|
24" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0032 606703 111.000 LF | 37.85000 4201.35| 50.00000 5550.00|
18" SIDE DRAIN | | |

0033 606704 104.000 LF | 41.00000 4264.00| 67.00000 6968.00|
24" SIDE DRAIN | | |

0034 606805 2.000 EACH| 1588.00000 3176.00| 1400.00000 2800.00|
24" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0035 606806 2.000 EACH| 700.00000 1400.00| 900.00000 1800.00|
24" FLARED END SECTIONS FOR CORRUGATED | | |
STEEL PIPE CULVERTS | | |

0036 606990 42.000 CUYD| 17.72000 744.24| 35.00000 1470.00|
SELECTED PIPE BEDDING | | |

0037 606992 84.000 CUYD| 19.61000 1647.24| 35.00000 2940.00|
SELECTED PIPE BACKFILL | | |

0038 611003 8.000 EACH| 407.04000 3256.32| 900.00000 7200.00|
UNDERDRAIN OUTLET PROTECTORS | | |

0039 611004 1000.000 LF | 10.92000 10920.00| 15.00000 15000.00|
4" PIPE UNDERDRAINS | | |

0040 619004 940.000 LF | 4.20000 3948.00| 7.50000 7050.00|
WIRE FENCE (TYPE D) | | |

0041 619006 489.000 LF | 5.25000 2567.25| 7.50000 3667.50|
WIRE FENCE (TYPE D-2) | | |

0042 620001 12.000 TON | 52.50000 630.00| 100.00000 1200.00|
LIME | | |



====================================================================================================================================
|(4) WEAV10 |(5) JOYN10 |
|WEAVER-BAILEY CONTRS., INC. |JOYNER-FORD & BURKE CONST.CO|

JOB: 050163 PAGE: 9 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0043 620011 5.860 ACRE| 892.50000 5230.05| 1250.00000 7325.00|

SEEDING | | |
0044 620021 13.060 ACRE| 1050.00000 13713.00| 1500.00000 19590.00|

MULCH COVER | | |
0045 620030 755.600 MGAL| 5.25000 3966.90| 10.00000 7556.00|

WATER | | |
0046 621001 7.200 ACRE| 787.50000 5670.00| 1250.00000 9000.00|

TEMPORARY SEEDING | | |
0047 621011 100.000 BALE| 8.40000 840.00| 12.00000 1200.00|

BALED STRAW DITCH CHECKS | | |
0048 621021 2508.000 LF | 3.68000 9229.44| 7.00000 17556.00|

SILT FENCE | | |
0049 621031 280.000 BAG | 7.35000 2058.00| 10.00000 2800.00|

SAND BAG DITCH CHECKS | | |
0050 621041 1200.000 LF | 2.71000 3252.00| 5.00000 6000.00|

DIVERSION DITCH | | |
0051 621071 687.000 CUYD| 7.46000 5125.02| 20.00000 13740.00|

SEDIMENT BASIN | | |
0052 621101 687.000 CUYD| 7.79000 5351.73| 20.00000 13740.00|

OBLITERATION OF SEDIMENT BASIN | | |
0053 621111 200.000 CUYD| 14.61000 2922.00| 24.00000 4800.00|

SEDIMENT REMOVAL AND DISPOSAL | | |
0054 621131 62.000 LF | 31.88000 1976.56| 15.00000 930.00|

PIPE FOR SLOPE DRAINS | | |
0055 623001 5.860 ACRE| 236.25000 1384.43| 500.00000 2930.00|

SECOND SEEDING APPLICATION | | |
0056 624001 864.000 SQYD| 4.20000 3628.80| 6.00000 5184.00|

SOLID SODDING | | |
0057 626002 683.000 SQYD| 2.63000 1796.29| 10.00000 6830.00|

EROSION CONTROL MATTING (CLASS 2) | | |
0058 626003 1055.000 SQYD| 10.50000 11077.50| 12.50000 13187.50|

EROSION CONTROL MATTING (CLASS 3) | | |
0059 635001 1.000 L.S.| 39600.00000 39600.00| 50000.00000 50000.00|

ROADWAY CONSTRUCTION CONTROL | | |
0060 637001 3.000 EACH| 74.22000 222.66| 125.00000 375.00|

MAILBOXES | | |
0061 637011 3.000 EACH| 38.50000 115.50| 100.00000 300.00|

MAILBOX SUPPORTS (SINGLE) | | |
0062 718001 5000.000 LF | 0.17000 850.00| 0.60000 3000.00|

REFLECTORIZED PAINT PAVEMENT MARKING | | |
WHITE (4") | | |

0063 718101 5000.000 LF | 0.17000 850.00| 0.60000 3000.00|
REFLECTORIZED PAINT PAVEMENT MARKING | | |
YELLOW (4") | | |

0064 721002 167.000 EACH| 5.25000 876.75| 10.00000 1670.00|
RAISED PAVEMENT MARKERS (TYPE II) | | |

0065 801101 231.000 CUYD| 35.16000 8121.96| 100.00000 23100.00|
UNCLASSIFIED EXCAVATION FOR | | |
STRUCTURES-ROADWAY | | |



====================================================================================================================================
|(4) WEAV10 |(5) JOYN10 |
|WEAVER-BAILEY CONTRS., INC. |JOYNER-FORD & BURKE CONST.CO|

JOB: 050163 PAGE: 10 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0066 802016 571.520 CUYD| 457.00000 261184.64| 750.00000 428640.00|

CLASS S CONCRETE - ROADWAY | | |
0067 804001 86989.000 LB | 1.29000 112215.81| 1.00000 86989.00|

REINFORCING STEEL-ROADWAY (GRADE 60) | | |
0068 816001 215.000 SQYD| 13.93000 2994.95| 7.50000 1612.50|

FILTER BLANKET | | |
0069 816011 109.000 CUYD| 60.59000 6604.31| 65.00000 7085.00|

DUMPED RIPRAP | | |
SECTION TOTALS | $ 1,587,155.70| $ 2,330,842.00|

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 24" METAL PIPE ALTERNATE: BID ONE ITEM ONLY

| | |
0070 606126 A01 44.000 LF | | 75.00000 3300.00|

24" ASPHALT COATED CORRUGATED STEEL | | |
PIPE CULVERTS (16 GAUGE) | | |

0071 606225 A02 44.000 LF | 43.19000 1900.36| |
24" ALUMINUM COATED CORRUGATED STEEL | | |
PIPE CULVERTS (16 GAUGE) | | |

0072 606325 A03 44.000 LF | | |
24" POLYMER PRECOATED METALLIC COATED | | |
CORRUGATED STEEL PIPE CULVERT (16 GAUGE)| | |

SECTION TOTALS | $ 1,900.36| $ 3,300.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0003 60" PIPE CULVERT ALTERNATE: BID ONE ITEM ONLY

| | |
0073 606057 B01 142.000 LF | | 275.00000 39050.00|

60" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS IV) | | |

0074 606156 B02 146.000 LF | | |
60" ASPHALT COATED CORRUGATED STEEL | | |
PIPE CULVERTS (16 GAUGE) | | |

0075 606255 B03 146.000 LF | 101.62000 14836.52| |
60" ALUMINUM COATED CORRUGATED STEEL | | |
PIPE CULVERTS (16 GAUGE) | | |

0076 606355 B04 146.000 LF | | |
60" POLYMER PRECOATED METALLIC COATED | | |
CORRUGATED STEEL PIPE CULVERT (16 GAUGE)| | |

SECTION TOTALS | $ 14,836.52| $ 39,050.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0004 60" F.E.S. ALTERNATE: BID ONE ITEM ONLY

| | |
0077 606817 C01 2.000 EACH| | 3500.00000 7000.00|

60" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0078 606818 C02 2.000 EACH| 2900.00000 5800.00| |
60" FLARED END SECTIONS FOR CORRUGATED | | |
STEEL PIPE CULVERTS | | |



====================================================================================================================================
|(4) WEAV10 |(5) JOYN10 |
|WEAVER-BAILEY CONTRS., INC. |JOYNER-FORD & BURKE CONST.CO|

JOB: 050163 PAGE: 11 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION TOTALS | $ 5,800.00| $ 7,000.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0005 -

| | |
0079 601001 1.000 L.S.| 75000.00000 75000.00| 100000.00000 100000.00|

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 75,000.00| $ 100,000.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 1,684,692.58| $ 2,480,192.00|
====================================================================================================================================



DATE: 12/03/07 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB 061156 LETTING DATE: 11/28/07

BRN-0026(22)

COUNTY: GARLAND

JOB NAME: COOPER CREEK STR. & APPRS. (S)

LENGTH: 0.340000 MILES

ROUTES: 171
SECTIONS: 2

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 MART20 MARTIN MARIETTA MATERIALS, INC. $ 1,630,849.36 100.0000%
2 JOYN10 JOYNER-FORD & BURKE CONST. CO. $ 2,143,887.00 131.4583%



====================================================================================================================================
|(1) MART20 |(2) JOYN10 |
|MARTIN MARIETTA MATERIALS, I|JOYNER-FORD & BURKE CONST.CO|

JOB: 061156 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 201011 19.000 STA | 1200.00000 22800.00| 1500.00000 28500.00|

CLEARING | | |
0002 201111 19.000 STA | 1200.00000 22800.00| 1500.00000 28500.00|

GRUBBING | | |
0003 202132 64.000 LF | 9.50000 608.00| 8.00000 512.00|

REMOVAL AND DISPOSAL OF GUARDRAIL | | |
0004 205011 1.000 L.S.| 21000.00000 21000.00| 15000.00000 15000.00|

REMOVAL OF EXISTING BRIDGE STRUCTURE | | |
(SITE NO. 1) | | |

0005 210201 7849.000 CUYD| 14.84000 116479.16| 12.50000 98112.50|
UNCLASSIFIED EXCAVATION | | |

0006 210601 17152.000 CUYD| 11.00000 188672.00| 12.50000 214400.00|
COMPACTED EMBANKMENT | | |

0007 210702 200.000 TON | 147.00000 29400.00| 300.00000 60000.00|
SOIL STABILIZATION | | |

0008 303107 4791.000 TON | 24.34000 116612.94| 27.00000 129357.00|
AGGREGATE BASE COURSE (CLASS 7) | | |

0009 401011 566.000 GAL | 1.00000 566.00| 2.00000 1132.00|
TACK COAT | | |

0010 405151 585.000 TON | 55.00000 32175.00| 75.00000 43875.00|
MINERAL AGGREGATE IN ACHM BASE COURSE | | |
(1 1/2") | | |

0011 405302 24.000 TON | 300.00000 7200.00| 500.00000 12000.00|
ASPHALT BINDER (PG 64-22) IN ACHM BASE | | |
COURSE (1 1/2") (MINIMUM BID $120.00) | | |

0012 406151 708.000 TON | 57.00000 40356.00| 94.00000 66552.00|
MINERAL AGGREGATE IN ACHM BINDER COURSE | | |
(1") | | |

0013 406302 35.000 TON | 300.00000 10500.00| 500.00000 17500.00|
ASPHALT BINDER (PG 64-22) IN ACHM | | |
BINDER COURSE (1") (MINIMUM BID $120.00)| | |

0014 407152 1284.000 TON | 60.00000 77040.00| 97.00000 124548.00|
MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |

0015 407332 73.000 TON | 300.00000 21900.00| 350.00000 25550.00|
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0016 412001 444.000 SQYD| 5.10000 2264.40| 25.00000 11100.00|
COLD MILLING ASPHALT PAVEMENT | | |

0017 414001 50.000 TON | 75.00000 3750.00| 175.00000 8750.00|
ASPHALT CONCRETE PATCHING FOR | | |
MAINTENANCE OF TRAFFIC | | |

0018 415001 50.000 TON | 75.00000 3750.00| 175.00000 8750.00|
ACHM PATCHING OF EXISTING ROADWAY | | |

0019 504110 15.000 CUYD| 575.00000 8625.00| 1000.00000 15000.00|
APPROACH GUTTERS (TYPE B) | | |



====================================================================================================================================
|(1) MART20 |(2) JOYN10 |
|MARTIN MARIETTA MATERIALS, I|JOYNER-FORD & BURKE CONST.CO|

JOB: 061156 PAGE: 3 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 602001 1.000 EACH| 15000.00000 15000.00| 5000.00000 5000.00|

FURNISHING FIELD OFFICE | | |
0021 603001 1.000 L.S.| 20000.00000 20000.00| 20000.00000 20000.00|

MAINTENANCE OF TRAFFIC | | |
0022 603018 34.000 LF | 67.00000 2278.00| 50.00000 1700.00|

18" TEMPORARY CULVERT | | |
0023 603072 392.000 LF | 160.00000 62720.00| 100.00000 39200.00|

72" TEMPORARY CULVERT | | |
0024 604003 258.000 SQFT| 7.50000 1935.00| 12.00000 3096.00|

SIGNS | | |
0025 604013 40.000 LF | 19.00000 760.00| 35.00000 1400.00|

BARRICADES | | |
0026 604023 47.000 EACH| 87.00000 4089.00| 65.00000 3055.00|

TRAFFIC DRUMS | | |
0027 604031 260.000 LF | 60.00000 15600.00| 35.00000 9100.00|

FURNISHING AND INSTALLING PRECAST | | |
CONCRETE BARRIER | | |

0028 604036 260.000 LF | 6.75000 1755.00| 8.75000 2275.00|
RELOCATING PRECAST CONCRETE BARRIER | | |
(MAX. BID 25% OF ITEM NUMBER ) | | |

0029 604041 20671.000 LF | 0.19000 3927.49| 0.40000 8268.40|
CONSTRUCTION PAVEMENT MARKINGS | | |

0030 604055 3750.000 LF | 0.56000 2100.00| 1.00000 3750.00|
REMOVAL OF CONSTRUCTION PAVEMENT | | |
MARKINGS | | |

0031 604061 750.000 LF | 0.69000 517.50| 1.00000 750.00|
REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |

0032 605002 252.000 SQYD| 52.00000 13104.00| 70.00000 17640.00|
CONCRETE DITCH PAVING (TYPE B) | | |

0033 606507 184.000 LF | 173.50000 31924.00| 250.00000 46000.00|
59" X 36" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0034 606703 46.000 LF | 14.00000 644.00| 50.00000 2300.00|
18" SIDE DRAIN | | |

0035 606990 57.000 CUYD| 15.00000 855.00| 35.00000 1995.00|
SELECTED PIPE BEDDING | | |

0036 606992 115.000 CUYD| 15.00000 1725.00| 35.00000 4025.00|
SELECTED PIPE BACKFILL | | |

0037 611003 2.000 EACH| 160.00000 320.00| 900.00000 1800.00|
UNDERDRAIN OUTLET PROTECTORS | | |

0038 611004 500.000 LF | 15.00000 7500.00| 15.00000 7500.00|
4" PIPE UNDERDRAINS | | |

0039 615002 20.000 TON | 120.00000 2400.00| 175.00000 3500.00|
PAVEMENT REPAIR OVER CULVERTS (ASPHALT) | | |

0040 617001 550.000 LF | 18.50000 10175.00| 25.00000 13750.00|
GUARDRAIL (TYPE A) | | |

0041 617101 4.000 EACH| 800.00000 3200.00| 1000.00000 4000.00|
TERMINAL ANCHOR POSTS (TYPE 1) | | |



====================================================================================================================================
|(1) MART20 |(2) JOYN10 |
|MARTIN MARIETTA MATERIALS, I|JOYNER-FORD & BURKE CONST.CO|

JOB: 061156 PAGE: 4 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0042 617331 4.000 EACH| 1550.00000 6200.00| 2500.00000 10000.00|

THRIE BEAM GUARDRAIL TERMINAL | | |
0043 620001 4.000 TON | 200.00000 800.00| 100.00000 400.00|

LIME | | |
0044 620011 1.860 ACRE| 650.00000 1209.00| 1500.00000 2790.00|

SEEDING | | |
0045 620021 13.520 ACRE| 575.00000 7774.00| 1500.00000 20280.00|

MULCH COVER | | |
0046 620030 430.000 MGAL| 10.00000 4300.00| 10.00000 4300.00|

WATER | | |
0047 621001 11.660 ACRE| 625.00000 7287.50| 1500.00000 17490.00|

TEMPORARY SEEDING | | |
0048 621021 3822.000 LF | 2.75000 10510.50| 8.00000 30576.00|

SILT FENCE | | |
0049 621031 380.000 BAG | 7.75000 2945.00| 10.00000 3800.00|

SAND BAG DITCH CHECKS | | |
0050 621071 900.000 CUYD| 13.41000 12069.00| 20.00000 18000.00|

SEDIMENT BASIN | | |
0051 621101 900.000 CUYD| 13.41000 12069.00| 20.00000 18000.00|

OBLITERATION OF SEDIMENT BASIN | | |
0052 621111 1000.000 CUYD| 5.43000 5430.00| 24.00000 24000.00|

SEDIMENT REMOVAL AND DISPOSAL | | |
0053 623001 1.860 ACRE| 525.00000 976.50| 450.00000 837.00|

SECOND SEEDING APPLICATION | | |
0054 624001 195.000 SQYD| 8.15000 1589.25| 7.00000 1365.00|

SOLID SODDING | | |
0055 626003 250.000 SQYD| 8.75000 2187.50| 12.50000 3125.00|

EROSION CONTROL MATTING (CLASS 3) | | |
0056 634501 200.000 LF | 35.00000 7000.00| 30.00000 6000.00|

CONCRETE COMBINATION CURB AND GUTTER | | |
(TYPE E-1) (2'-0") | | |

0057 635001 1.000 L.S.| 27000.00000 27000.00| 20000.00000 20000.00|
ROADWAY CONSTRUCTION CONTROL | | |

0058 636001 1.000 L.S.| 9000.00000 9000.00| 20000.00000 20000.00|
BRIDGE CONSTRUCTION CONTROL | | |

0059 718001 4000.000 LF | 0.28000 1120.00| 0.75000 3000.00|
REFLECTORIZED PAINT PAVEMENT MARKING | | |
WHITE (4") | | |

0060 718101 3784.000 LF | 0.28000 1059.52| 0.75000 2838.00|
REFLECTORIZED PAINT PAVEMENT MARKING | | |
YELLOW (4") | | |

0061 721002 90.000 EACH| 6.75000 607.50| 8.00000 720.00|
RAISED PAVEMENT MARKERS (TYPE II) | | |

0062 801001 236.000 CUYD| 125.00000 29500.00| 150.00000 35400.00|
UNCLASSIFIED EXCAVATION FOR | | |
STRUCTURES-BRIDGE | | |

0063 801101 33.000 CUYD| 165.00000 5445.00| 75.00000 2475.00|
UNCLASSIFIED EXCAVATION FOR | | |
STRUCTURES-ROADWAY | | |



====================================================================================================================================
|(1) MART20 |(2) JOYN10 |
|MARTIN MARIETTA MATERIALS, I|JOYNER-FORD & BURKE CONST.CO|

JOB: 061156 PAGE: 5 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0064 802016 35.570 CUYD| 775.00000 27566.75| 1250.00000 44462.50|

CLASS S CONCRETE - ROADWAY | | |
0065 802110 149.500 CUYD| 775.00000 115862.50| 1500.00000 224250.00|

CLASS S CONCRETE - BRIDGE | | |
0066 802120 109.300 CUYD| 775.00000 84707.50| 1500.00000 163950.00|

CLASS S(AE) CONCRETE - BRIDGE | | |
0067 803001 9.200 GAL | 98.00000 901.60| 60.00000 552.00|

CLASS 1 PROTECTIVE SURFACE TREATMENT | | |
0068 804001 4445.000 LB | 1.25000 5556.25| 1.00000 4445.00|

REINFORCING STEEL-ROADWAY (GRADE 60) | | |
0069 804011 49140.000 LB | 1.25000 61425.00| 1.10000 54054.00|

REINFORCING STEEL-BRIDGE (GRADE 60) | | |
0070 805002 130.000 LF | 115.00000 14950.00| 200.00000 26000.00|

STEEL PILING (HP 12X53) | | |
0071 807003 50580.000 LB | 2.15000 108747.00| 2.62000 132519.60|

STRUCTURAL STEEL IN BEAM SPANS | | |
(M270-GR50W) | | |

0072 809001 91.000 LF | 95.00000 8645.00| 150.00000 13650.00|
PREFORMED JOINT SEAL | | |

0073 812004 1.000 EACH| 900.00000 900.00| 300.00000 300.00|
BRIDGE NAME PLATE (TYPE D) | | |

0074 816001 946.000 SQYD| 4.50000 4257.00| 7.50000 7095.00|
FILTER BLANKET | | |

0075 816011 474.000 CUYD| 75.00000 35550.00| 65.00000 30810.00|
DUMPED RIPRAP | | |

SECTION TOTALS | $ 1,554,175.36| $ 2,056,727.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 YELLOW CONTRAST PAVEMENT MARKING ALTERNATES: BID ONE

ALTERNATE ONLY.
| | |

0076 719627 A01 216.000 LF | | |
INVERTED PROFILE THERMOPLASTIC CONTRAST | | |
PAVEMENT MARKING YELLOW (4") | | |

0077 720516 A02 216.000 LF | 7.75000 1674.00| 10.00000 2160.00|
HIGH PERFORMANCE CONTRAST MARKING TAPE | | |
YELLOW (4") | | |

SECTION TOTALS | $ 1,674.00| $ 2,160.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0003 -

| | |
0078 601001 1.000 L.S.| 75000.00000 75000.00| 85000.00000 85000.00|

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 75,000.00| $ 85,000.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 1,630,849.36| $ 2,143,887.00|
====================================================================================================================================



DATE: 12/03/07 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB 080286 LETTING DATE: 11/28/07

BRN-0075(24)

COUNTY: YELL

JOB NAME: CARTER CREEK STR. & APPRS. (S)

LENGTH: 0.265000 MILES

ROUTES: 60
SECTIONS: 3

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 OUAC10 OUACHITA BUILDERS, INC. $ 977,958.56 100.0000%
2 LIND10 TOM LINDSEY CONTRACTOR, INC. $ 1,058,522.95 108.2380%
3 IOWA10 IOWA BRIDGE & CULVERT, LC $ 1,125,148.80 115.0507%



====================================================================================================================================
|(1) OUAC10 |(2) LIND10 |(3) IOWA10
|OUACHITA BUILDERS, INC. |TOM LINDSEY CONTRACTOR, INC.|IOWA BRIDGE & CULVERT, LC

JOB: 080286 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS -

| | |
0001 201011 15.000 STA | 910.66000 13659.90| 550.00000 8250.00| 550.00000 8250.00

CLEARING | | |
0002 201111 15.000 STA | 722.66000 10839.90| 550.00000 8250.00| 440.00000 6600.00

GRUBBING | | |
0003 202096 3.000 EACH| 357.07000 1071.21| 200.00000 600.00| 220.00000 660.00

REMOVAL AND DISPOSAL OF PIPE CULVERTS | | |
0004 205011 1.000 L.S.| 21000.00000 21000.00| 25200.00000 25200.00| 20000.00000 20000.00

REMOVAL OF EXISTING BRIDGE STRUCTURE | | |
(SITE NO. 1) | | |

0005 208002 1.000 EACH| 1700.00000 1700.00| 1000.00000 1000.00| 714.53000 714.53
GATES REMOVED AND RECONSTRUCTED | | |

0006 210201 8934.000 CUYD| 7.62000 68077.08| 8.00000 71472.00| 5.89000 52621.26
UNCLASSIFIED EXCAVATION | | |

0007 210601 10236.000 CUYD| 9.58000 98060.88| 10.00000 102360.00| 8.03000 82195.08
COMPACTED EMBANKMENT | | |

0008 303107 4101.000 TON | 22.09000 90591.09| 23.60000 96783.60| 24.73000 101417.73
AGGREGATE BASE COURSE (CLASS 7) | | |

0009 401011 736.000 GAL | 2.00000 1472.00| 2.10000 1545.60| 2.20000 1619.20
TACK COAT | | |

0010 406151 490.000 TON | 75.80000 37142.00| 74.77000 36637.30| 78.33000 38381.70
MINERAL AGGREGATE IN ACHM BINDER COURSE | | |
(1") | | |

0011 406302 22.000 TON | 541.25000 11907.50| 525.00000 11550.00| 559.90000 12317.80
ASPHALT BINDER (PG 64-22) IN ACHM | | |
BINDER COURSE (1") (MINIMUM BID $120.00)| | |

0012 407152 1301.000 TON | 65.30000 84955.30| 64.41000 83797.41| 67.47000 87778.47
MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |

0013 407332 74.000 TON | 541.25000 40052.50| 525.00000 38850.00| 559.90000 41432.60
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0014 412001 688.000 SQYD| 9.00000 6192.00| 9.60000 6604.80| 5.50000 3784.00
COLD MILLING ASPHALT PAVEMENT | | |

0015 414001 50.000 TON | 101.40000 5070.00| 150.00000 7500.00| 71.50000 3575.00
ASPHALT CONCRETE PATCHING FOR | | |
MAINTENANCE OF TRAFFIC | | |

0016 415001 50.000 TON | 101.40000 5070.00| 150.00000 7500.00| 60.50000 3025.00
ACHM PATCHING OF EXISTING ROADWAY | | |

0017 504110 15.000 CUYD| 450.00000 6750.00| 525.00000 7875.00| 330.00000 4950.00
APPROACH GUTTERS (TYPE B) | | |

0018 602001 1.000 EACH| 9035.00000 9035.00| 4000.00000 4000.00| 20000.00000 20000.00
FURNISHING FIELD OFFICE | | |

0019 603001 1.000 L.S.| 22575.00000 22575.00| 11700.00000 11700.00| 25000.00000 25000.00
MAINTENANCE OF TRAFFIC | | |

0020 603013 45.000 LF | 13.32000 599.40| 30.00000 1350.00| 23.65000 1064.25
12" TEMPORARY CULVERT | | |



====================================================================================================================================
|(1) OUAC10 |(2) LIND10 |(3) IOWA10
|OUACHITA BUILDERS, INC. |TOM LINDSEY CONTRACTOR, INC.|IOWA BRIDGE & CULVERT, LC

JOB: 080286 PAGE: 3 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 603220 60.000 LF | 395.00000 23700.00| 1025.00000 61500.00| 2000.00000 120000.00

TEMPORARY BRIDGE STRUCTURE (20' ROADWAY | | |
WIDTH) | | |

0022 604003 326.000 SQFT| 6.25000 2037.50| 7.00000 2282.00| 7.70000 2510.20
SIGNS | | |

0023 604013 32.000 LF | 40.00000 1280.00| 22.00000 704.00| 27.50000 880.00
BARRICADES | | |

0024 604023 92.000 EACH| 50.00000 4600.00| 65.00000 5980.00| 60.50000 5566.00
TRAFFIC DRUMS | | |

0025 604041 5830.000 LF | 0.30000 1749.00| 0.30000 1749.00| 0.79000 4605.70
CONSTRUCTION PAVEMENT MARKINGS | | |

0026 604055 1338.000 LF | 0.52000 695.76| 0.58000 776.04| 0.88000 1177.44
REMOVAL OF CONSTRUCTION PAVEMENT | | |
MARKINGS | | |

0027 604061 892.000 LF | 0.70000 624.40| 0.77000 686.84| 0.88000 784.96
REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |

0028 604083 5.000 EACH| 30.00000 150.00| 38.00000 190.00| 77.00000 385.00
VERTICAL PANELS | | |

0029 606703 113.000 LF | 26.46000 2989.98| 22.00000 2486.00| 23.65000 2672.45
18" SIDE DRAIN | | |

0030 606704 130.000 LF | 32.82000 4266.60| 30.00000 3900.00| 27.46000 3569.80
24" SIDE DRAIN | | |

0031 611003 2.000 EACH| 200.00000 400.00| 250.00000 500.00| 275.00000 550.00
UNDERDRAIN OUTLET PROTECTORS | | |

0032 611004 100.000 LF | 3.00000 300.00| 12.00000 1200.00| 8.80000 880.00
4" PIPE UNDERDRAINS | | |

0033 617001 550.000 LF | 18.90000 10395.00| 21.65000 11907.50| 18.15000 9982.50
GUARDRAIL (TYPE A) | | |

0034 617101 4.000 EACH| 1023.50000 4094.00| 980.00000 3920.00| 825.00000 3300.00
TERMINAL ANCHOR POSTS (TYPE 1) | | |

0035 617331 4.000 EACH| 1898.50000 7594.00| 1900.00000 7600.00| 2007.50000 8030.00
THRIE BEAM GUARDRAIL TERMINAL | | |

0036 620001 6.000 TON | 100.00000 600.00| 110.00000 660.00| 187.00000 1122.00
LIME | | |

0037 620011 2.770 ACRE| 750.00000 2077.50| 825.00000 2285.25| 605.00000 1675.85
SEEDING | | |

0038 620021 5.540 ACRE| 750.00000 4155.00| 825.00000 4570.50| 605.00000 3351.70
MULCH COVER | | |

0039 620030 339.200 MGAL| 10.00000 3392.00| 11.00000 3731.20| 10.00000 3392.00
WATER | | |

0040 621001 2.770 ACRE| 750.00000 2077.50| 825.00000 2285.25| 632.50000 1752.03
TEMPORARY SEEDING | | |

0041 621011 50.000 BALE| 10.00000 500.00| 11.00000 550.00| 8.80000 440.00
BALED STRAW DITCH CHECKS | | |

0042 621021 740.000 LF | 3.00000 2220.00| 3.30000 2442.00| 3.30000 2442.00
SILT FENCE | | |

0043 621031 100.000 BAG | 9.00000 900.00| 9.90000 990.00| 7.70000 770.00
SAND BAG DITCH CHECKS | | |



====================================================================================================================================
|(1) OUAC10 |(2) LIND10 |(3) IOWA10
|OUACHITA BUILDERS, INC. |TOM LINDSEY CONTRACTOR, INC.|IOWA BRIDGE & CULVERT, LC

JOB: 080286 PAGE: 4 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0044 621041 475.000 LF | 0.50000 237.50| 2.00000 950.00| 3.30000 1567.50

DIVERSION DITCH | | |
0045 621071 32.000 CUYD| 2.00000 64.00| 12.00000 384.00| 8.80000 281.60

SEDIMENT BASIN | | |
0046 621101 32.000 CUYD| 2.00000 64.00| 12.00000 384.00| 8.80000 281.60

OBLITERATION OF SEDIMENT BASIN | | |
0047 621111 100.000 CUYD| 17.90000 1790.00| 12.00000 1200.00| 13.20000 1320.00

SEDIMENT REMOVAL AND DISPOSAL | | |
0048 621131 32.000 LF | 8.00000 256.00| 20.00000 640.00| 17.33000 554.56

PIPE FOR SLOPE DRAINS | | |
0049 621151 20.000 CUYD| 47.00000 940.00| 40.00000 800.00| 137.50000 2750.00

ROCK DITCH CHECKS | | |
0050 623001 2.770 ACRE| 500.00000 1385.00| 550.00000 1523.50| 440.00000 1218.80

SECOND SEEDING APPLICATION | | |
0051 626002 100.000 SQYD| 2.50000 250.00| 2.75000 275.00| 8.25000 825.00

EROSION CONTROL MATTING (CLASS 2) | | |
0052 635001 1.000 L.S.| 12870.00000 12870.00| 10000.00000 10000.00| 20000.00000 20000.00

ROADWAY CONSTRUCTION CONTROL | | |
0053 636001 1.000 L.S.| 9585.00000 9585.00| 10500.00000 10500.00| 5000.00000 5000.00

BRIDGE CONSTRUCTION CONTROL | | |
0054 718001 2802.000 LF | 0.25000 700.50| 0.28000 784.56| 0.82000 2297.64

REFLECTORIZED PAINT PAVEMENT MARKING | | |
WHITE (4") | | |

0055 718101 2620.000 LF | 0.25000 655.00| 0.30000 786.00| 0.82000 2148.40
REFLECTORIZED PAINT PAVEMENT MARKING | | |
YELLOW (4") | | |

0056 721002 63.000 EACH| 6.00000 378.00| 7.00000 441.00| 6.60000 415.80
RAISED PAVEMENT MARKERS (TYPE II) | | |

0057 801001 169.000 CUYD| 77.00000 13013.00| 126.00000 21294.00| 200.00000 33800.00
UNCLASSIFIED EXCAVATION FOR | | |
STRUCTURES-BRIDGE | | |

0058 802110 74.000 CUYD| 673.00000 49802.00| 840.00000 62160.00| 700.00000 51800.00
CLASS S CONCRETE - BRIDGE | | |

0059 802120 117.100 CUYD| 673.00000 78808.30| 682.00000 79862.20| 700.00000 81970.00
CLASS S(AE) CONCRETE - BRIDGE | | |

0060 803001 7.800 GAL | 25.00000 195.00| 42.00000 327.60| 270.57000 2110.45
CLASS 1 PROTECTIVE SURFACE TREATMENT | | |

0061 804001 1276.000 LB | 0.95000 1212.20| 1.00000 1276.00| 1.00000 1276.00
REINFORCING STEEL-ROADWAY (GRADE 60) | | |

0062 804011 36660.000 LB | 0.95000 34827.00| 1.00000 36660.00| 0.90000 32994.00
REINFORCING STEEL-BRIDGE (GRADE 60) | | |

0063 805001 160.000 LF | 88.00000 14080.00| 106.00000 16960.00| 150.00000 24000.00
STEEL PILING (HP 10X42) | | |

0064 807003 34490.000 LB | 1.67000 57598.30| 1.82000 62771.80| 2.20000 75878.00
STRUCTURAL STEEL IN BEAM SPANS | | |
(M270-GR50W) | | |

0065 812004 1.000 EACH| 250.00000 250.00| 160.00000 160.00| 600.00000 600.00
BRIDGE NAME PLATE (TYPE D) | | |



====================================================================================================================================
|(1) OUAC10 |(2) LIND10 |(3) IOWA10
|OUACHITA BUILDERS, INC. |TOM LINDSEY CONTRACTOR, INC.|IOWA BRIDGE & CULVERT, LC

JOB: 080286 PAGE: 5 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0066 816001 1316.000 SQYD| 5.11000 6724.76| 2.50000 3290.00| 2.00000 2632.00

FILTER BLANKET | | |
0067 816011 660.000 CUYD| 42.00000 27720.00| 60.00000 39600.00| 50.00000 33000.00

DUMPED RIPRAP | | |
SECTION TOTALS | $ 930,024.56| $ 1,008,750.95| $ 1,073,947.60

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 HIGH PERF. MRK. TAPE 4" (YEL) ALTERNATE: BID ONE ITEM ONLY

| | |
0068 719627 A01 182.000 LF | | |

INVERTED PROFILE THERMOPLASTIC CONTRAST | | |
PAVEMENT MARKING YELLOW (4") | | |

0069 720516 A02 182.000 LF | 7.50000 1365.00| 8.50000 1547.00| 6.60000 1201.20
HIGH PERFORMANCE CONTRAST MARKING TAPE | | |
YELLOW (4") | | |

SECTION TOTALS | $ 1,365.00| $ 1,547.00| $ 1,201.20
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0003 -

| | |
0070 601001 1.000 L.S.| 46569.00000 46569.00| 48225.00000 48225.00| 50000.00000 50000.00

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 46,569.00| $ 48,225.00| $ 50,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 977,958.56| $ 1,058,522.95| $ 1,125,148.80
====================================================================================================================================



DATE: 12/03/07 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB 090073 LETTING DATE: 11/28/07

STP-0008(25)

COUNTY: CARROLL

JOB NAME: HWY. 12-EUREKA SPRINGS (PASSING LANE) (S)

LENGTH: 1.188000 MILES

ROUTES: 23
SECTIONS: 10

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 NECI10 N.E.C., INC. $ 2,495,558.44 100.0000%
2 APAC20 APAC-ARKANSAS, INC., MCCLINTON-ANCHOR DIV. $ 2,678,663.40 107.3372%
3 CROU10 CROUSE CONSTRUCTION CO. $ 2,906,290.59 116.4585%
4 MOBL10 MOBLEY CONTRACTORS, INC. $ 3,371,358.52 135.0943%
5 KIEW25 KIEWIT SOUTHERN CO. $ 3,628,434.09 145.3956%



====================================================================================================================================
|(1) NECI10 |(2) APAC20 |(3) CROU10
|N.E.C., INC. |APAC-ARKANSAS,INC, MCCLINTON|CROUSE CONSTRUCTION CO.

JOB: 090073 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 201011 64.000 STA | 434.00000 27776.00| 650.00000 41600.00| 1000.00000 64000.00

CLEARING | | |
0002 201111 64.000 STA | 151.60000 9702.40| 465.00000 29760.00| 1000.00000 64000.00

GRUBBING | | |
0003 202011 6963.000 LF | 0.90000 6266.70| 2.35000 16363.05| 1.00000 6963.00

REMOVAL AND DISPOSAL OF FENCE | | |
0004 202017 4.000 EACH| 158.40000 633.60| 275.00000 1100.00| 160.00000 640.00

REMOVAL AND DISPOSAL OF GATES | | |
0005 202062 81.000 SQYD| 18.60000 1506.60| 12.25000 992.25| 12.00000 972.00

REMOVAL AND DISPOSAL OF CONCRETE | | |
DRIVEWAYS | | |

0006 202071 3.000 SQYD| 50.20000 150.60| 365.00000 1095.00| 20.00000 60.00
REMOVAL AND DISPOSAL OF STEPS | | |

0007 202084 4.000 EACH| 376.70000 1506.80| 265.00000 1060.00| 200.00000 800.00
REMOVAL AND DISPOSAL OF SIGN FOUNDATIONS| | |

0008 202096 6.000 EACH| 251.10000 1506.60| 1000.00000 6000.00| 200.00000 1200.00
REMOVAL AND DISPOSAL OF PIPE CULVERTS | | |

0009 202191 4.000 EACH| 188.40000 753.60| 265.00000 1060.00| 100.00000 400.00
REMOVAL AND DISPOSAL OF SIGNS | | |

0010 210201 72329.000 CUYD| 5.80000 419508.20| 4.65000 336329.85| 6.00000 433974.00
UNCLASSIFIED EXCAVATION | | |

0011 210501 3000.000 SQYD| 16.30000 48900.00| 15.75000 47250.00| 16.00000 48000.00
PRESPLITTING | | |

0012 210611 12632.000 CUYD| 1.40000 17684.80| 1.55000 19579.60| 6.00000 75792.00
COMPACTED EMBANKMENT | | |

0013 210631 41090.000 CUYD| 5.30000 217777.00| 11.75000 482807.50| 12.50000 513625.00
ROCK FILL | | |

0014 210702 160.000 TON | 113.20000 18112.00| 250.00000 40000.00| 10.00000 1600.00
SOIL STABILIZATION | | |

0015 303107 16844.000 TON | 21.00000 353724.00| 13.90000 234131.60| 15.00000 252660.00
AGGREGATE BASE COURSE (CLASS 7) | | |

0016 401011 2975.000 GAL | 3.50000 10412.50| 3.20000 9520.00| 3.10000 9222.50
TACK COAT | | |

0017 406151 3996.000 TON | 54.40000 217382.40| 41.20000 164635.20| 45.00000 179820.00
MINERAL AGGREGATE IN ACHM BINDER COURSE | | |
(1") | | |

0018 406302 193.000 TON | 210.30000 40587.90| 325.00000 62725.00| 325.00000 62725.00
ASPHALT BINDER (PG 64-22) IN ACHM | | |
BINDER COURSE (1") (MINIMUM BID $120.00)| | |

0019 407152 6857.000 TON | 60.50000 414848.50| 43.10000 295536.70| 48.00000 329136.00
MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |

0020 407332 407.000 TON | 210.30000 85592.10| 325.00000 132275.00| 325.00000 132275.00
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |



====================================================================================================================================
|(1) NECI10 |(2) APAC20 |(3) CROU10
|N.E.C., INC. |APAC-ARKANSAS,INC, MCCLINTON|CROUSE CONSTRUCTION CO.

JOB: 090073 PAGE: 3 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 412001 733.000 SQYD| 10.50000 7696.50| 8.90000 6523.70| 15.00000 10995.00

COLD MILLING ASPHALT PAVEMENT | | |
0022 414001 30.000 TON | 169.70000 5091.00| 155.00000 4650.00| 50.00000 1500.00

ASPHALT CONCRETE PATCHING FOR | | |
MAINTENANCE OF TRAFFIC | | |

0023 415001 100.000 TON | 135.80000 13580.00| 140.00000 14000.00| 30.00000 3000.00
ACHM PATCHING OF EXISTING ROADWAY | | |

0024 505001 36.700 SQYD| 60.40000 2216.68| 96.00000 3523.20| 60.00000 2202.00
PORTLAND CEMENT CONCRETE DRIVEWAY | | |

0025 602001 1.000 EACH| 16973.90000 16973.90| 13500.00000 13500.00| 8000.00000 8000.00
FURNISHING FIELD OFFICE | | |

0026 603001 1.000 L.S.| 31268.70000 31268.70| 43000.00000 43000.00| 50000.00000 50000.00
MAINTENANCE OF TRAFFIC | | |

0027 604003 244.000 SQFT| 6.30000 1537.20| 16.40000 4001.60| 12.00000 2928.00
SIGNS | | |

0028 604013 48.000 LF | 18.90000 907.20| 35.90000 1723.20| 50.00000 2400.00
BARRICADES | | |

0029 604023 234.000 EACH| 47.30000 11068.20| 41.00000 9594.00| 65.00000 15210.00
TRAFFIC DRUMS | | |

0030 604041 26280.000 LF | 0.30000 7884.00| 0.20000 5256.00| 0.30000 7884.00
CONSTRUCTION PAVEMENT MARKINGS | | |

0031 604083 132.000 EACH| 47.30000 6243.60| 30.75000 4059.00| 50.00000 6600.00
VERTICAL PANELS | | |

0032 605002 1923.000 SQYD| 29.10000 55959.30| 45.45000 87400.35| 55.00000 105765.00
CONCRETE DITCH PAVING (TYPE B) | | |

0033 606025 164.000 LF | 72.10000 11824.40| 77.20000 12660.80| 52.00000 8528.00
24" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0034 606504 76.000 LF | 61.00000 4636.00| 97.15000 7383.40| 106.00000 8056.00
36" X 23" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0035 606703 296.000 LF | 24.10000 7133.60| 34.30000 10152.80| 30.00000 8880.00
18" SIDE DRAIN | | |

0036 606704 36.000 LF | 46.00000 1656.00| 52.00000 1872.00| 35.00000 1260.00
24" SIDE DRAIN | | |

0037 606739 64.000 LF | 37.40000 2393.60| 56.50000 3616.00| 70.00000 4480.00
29" X 18" SIDE DRAIN | | |

0038 606744 4.000 EACH| 669.20000 2676.80| 795.00000 3180.00| 1400.00000 5600.00
24" SAFETY END SECTIONS FOR CROSS DRAIN | | |
PIPE CULVERTS (CLASS 1) | | |

0039 606777 1.000 EACH| 1212.80000 1212.80| 1330.00000 1330.00| 3000.00000 3000.00
35" X 24" SAFETY END SECTIONS FOR CROSS | | |
DRAIN ARCH PIPE CULVERTS (CLASS 1) | | |

0040 606805 4.000 EACH| 1386.40000 5545.60| 1250.00000 5000.00| 1250.00000 5000.00
24" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0041 606835 1.000 EACH| 1814.40000 1814.40| 1800.00000 1800.00| 1600.00000 1600.00
36" X 23" FLARED END SECTIONS FOR | | |
REINFORCED CONCRETE ARCH PIPE CULVERTS | | |



====================================================================================================================================
|(1) NECI10 |(2) APAC20 |(3) CROU10
|N.E.C., INC. |APAC-ARKANSAS,INC, MCCLINTON|CROUSE CONSTRUCTION CO.

JOB: 090073 PAGE: 4 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0042 606990 45.000 CUYD| 24.70000 1111.50| 38.50000 1732.50| 5.00000 225.00

SELECTED PIPE BEDDING | | |
0043 606992 90.000 CUYD| 24.70000 2223.00| 36.00000 3240.00| 5.00000 450.00

SELECTED PIPE BACKFILL | | |
0044 611003 37.000 EACH| 160.70000 5945.90| 400.00000 14800.00| 300.00000 11100.00

UNDERDRAIN OUTLET PROTECTORS | | |
0045 611004 8128.000 LF | 5.40000 43891.20| 7.20000 58521.60| 8.50000 69088.00

4" PIPE UNDERDRAINS | | |
0046 615001 14.800 CUYD| 196.30000 2905.24| 407.00000 6023.60| 320.00000 4736.00

PAVEMENT REPAIR OVER CULVERTS (CONCRETE)| | |
0047 619003 957.000 LF | 4.70000 4497.90| 4.65000 4450.05| 4.50000 4306.50

WIRE FENCE (TYPE C) | | |
0048 619005 6493.000 LF | 4.20000 27270.60| 4.10000 26621.30| 4.00000 25972.00

WIRE FENCE (TYPE D-1) | | |
0049 620001 19.000 TON | 15.80000 300.20| 77.00000 1463.00| 15.00000 285.00

LIME | | |
0050 620015 9.660 ACRE| 2786.70000 26919.52| 1537.50000 14852.25| 2650.00000 25599.00

SPECIAL SEEDING | | |
0051 620023 17.660 ACRE| 1051.60000 18571.26| 768.10000 13564.65| 1000.00000 17660.00

SPECIAL MULCH COVER | | |
0052 620030 1166.000 MGAL| 5.30000 6179.80| 10.25000 11951.50| 5.00000 5830.00

WATER | | |
0053 621001 8.000 ACRE| 525.80000 4206.40| 358.75000 2870.00| 500.00000 4000.00

TEMPORARY SEEDING | | |
0054 621021 6900.000 LF | 2.90000 20010.00| 3.10000 21390.00| 2.75000 18975.00

SILT FENCE | | |
0055 621031 220.000 BAG | 7.90000 1738.00| 9.75000 2145.00| 7.50000 1650.00

SAND BAG DITCH CHECKS | | |
0056 621071 1286.000 CUYD| 3.40000 4372.40| 13.70000 17618.20| 6.00000 7716.00

SEDIMENT BASIN | | |
0057 621101 1286.000 CUYD| 3.10000 3986.60| 13.70000 17618.20| 6.00000 7716.00

OBLITERATION OF SEDIMENT BASIN | | |
0058 621111 1622.000 CUYD| 3.40000 5514.80| 22.60000 36657.20| 3.00000 4866.00

SEDIMENT REMOVAL AND DISPOSAL | | |
0059 621151 330.000 CUYD| 32.20000 10626.00| 36.40000 12012.00| 40.00000 13200.00

ROCK DITCH CHECKS | | |
0060 623005 9.660 ACRE| 788.70000 7618.84| 1537.50000 14852.25| 750.00000 7245.00

SPECIAL SECOND SEEDING | | |
0061 624001 1393.000 SQYD| 5.30000 7382.90| 5.10000 7104.30| 5.00000 6965.00

SOLID SODDING | | |
0062 626003 2000.000 SQYD| 7.10000 14200.00| 6.70000 13400.00| 6.75000 13500.00

EROSION CONTROL MATTING (CLASS 3) | | |
0063 635001 1.000 L.S.| 56579.50000 56579.50| 57400.00000 57400.00| 50000.00000 50000.00

ROADWAY CONSTRUCTION CONTROL | | |
0064 637001 12.000 EACH| 52.60000 631.20| 41.00000 492.00| 100.00000 1200.00

MAILBOXES | | |
0065 637011 4.000 EACH| 52.60000 210.40| 77.00000 308.00| 100.00000 400.00

MAILBOX SUPPORTS (SINGLE) | | |



====================================================================================================================================
|(1) NECI10 |(2) APAC20 |(3) CROU10
|N.E.C., INC. |APAC-ARKANSAS,INC, MCCLINTON|CROUSE CONSTRUCTION CO.

JOB: 090073 PAGE: 5 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0066 637012 4.000 EACH| 52.60000 210.40| 102.50000 410.00| 150.00000 600.00

MAILBOX SUPPORTS (DOUBLE) | | |
0067 719001 14282.000 LF | 0.40000 5712.80| 0.50000 7141.00| 0.40000 5712.80

THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(4") | | |

0068 719101 13140.000 LF | 0.40000 5256.00| 0.50000 6570.00| 0.40000 5256.00
THERMOPLASTIC PAVEMENT MARKING YELLOW | | |
(4") | | |

0069 722001 57.000 EACH| 33.70000 1920.90| 51.25000 2921.25| 35.00000 1995.00
PLOWABLE PAVEMENT MARKER (TYPE I) | | |

0070 722002 83.000 EACH| 33.70000 2797.10| 51.25000 4253.75| 35.00000 2905.00
PLOWABLE PAVEMENT MARKER (TYPE II) | | |

0071 816001 96.000 SQYD| 19.70000 1891.20| 23.00000 2208.00| 5.00000 480.00
FILTER BLANKET | | |

0072 816020 48.000 CUYD| 93.60000 4492.80| 115.00000 5520.00| 120.00000 5760.00
DUMPED RIPRAP (GROUTED) | | |

SECTION TOTALS | $ 2,392,826.14| $ 2,558,158.40| $ 2,766,145.80
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 16' GATE ALTERNATES-BID ONE ITEM ONLY

| | |
0073 619316 A01 5.000 EACH| 368.10000 1840.50| 360.00000 1800.00| 350.00000 1750.00

16' STEEL GATES | | |
0074 619416 A02 5.000 EACH| | |

16' ALUMINUM GATES | | |
SECTION TOTALS | $ 1,840.50| $ 1,800.00| $ 1,750.00

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0003 -

| | |
0075 601001 1.000 L.S.| 100891.80000 100891.80| 118705.00000 118705.00| 138394.79000 138394.79

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 100,891.80| $ 118,705.00| $ 138,394.79
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 2,495,558.44| $ 2,678,663.40| $ 2,906,290.59
====================================================================================================================================



====================================================================================================================================
|(4) MOBL10 |(5) KIEW25 |
|MOBLEY CONTRACTORS, INC. |KIEWIT SOUTHERN CO. |

JOB: 090073 PAGE: 6 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 201011 64.000 STA | 750.72000 48046.08| 800.00000 51200.00|

CLEARING | | |
0002 201111 64.000 STA | 773.82000 49524.48| 600.00000 38400.00|

GRUBBING | | |
0003 202011 6963.000 LF | 1.33000 9260.79| 1.75000 12185.25|

REMOVAL AND DISPOSAL OF FENCE | | |
0004 202017 4.000 EACH| 167.71000 670.84| 260.00000 1040.00|

REMOVAL AND DISPOSAL OF GATES | | |
0005 202062 81.000 SQYD| 24.00000 1944.00| 20.00000 1620.00|

REMOVAL AND DISPOSAL OF CONCRETE | | |
DRIVEWAYS | | |

0006 202071 3.000 SQYD| 532.50000 1597.50| 350.00000 1050.00|
REMOVAL AND DISPOSAL OF STEPS | | |

0007 202084 4.000 EACH| 214.61000 858.44| 313.00000 1252.00|
REMOVAL AND DISPOSAL OF SIGN FOUNDATIONS| | |

0008 202096 6.000 EACH| 277.55000 1665.30| 1400.00000 8400.00|
REMOVAL AND DISPOSAL OF PIPE CULVERTS | | |

0009 202191 4.000 EACH| 167.71000 670.84| 300.00000 1200.00|
REMOVAL AND DISPOSAL OF SIGNS | | |

0010 210201 72329.000 CUYD| 8.52000 616243.08| 9.90000 716057.10|
UNCLASSIFIED EXCAVATION | | |

0011 210501 3000.000 SQYD| 29.46000 88380.00| 5.00000 15000.00|
PRESPLITTING | | |

0012 210611 12632.000 CUYD| 16.31000 206027.92| 9.90000 125056.80|
COMPACTED EMBANKMENT | | |

0013 210631 41090.000 CUYD| 10.90000 447881.00| 14.85000 610186.50|
ROCK FILL | | |

0014 210702 160.000 TON | 227.40000 36384.00| 260.00000 41600.00|
SOIL STABILIZATION | | |

0015 303107 16844.000 TON | 18.69000 314814.36| 22.00000 370568.00|
AGGREGATE BASE COURSE (CLASS 7) | | |

0016 401011 2975.000 GAL | 3.65000 10858.75| 1.00000 2975.00|
TACK COAT | | |

0017 406151 3996.000 TON | 61.12000 244235.52| 60.00000 239760.00|
MINERAL AGGREGATE IN ACHM BINDER COURSE | | |
(1") | | |

0018 406302 193.000 TON | 224.40000 43309.20| 120.00000 23160.00|
ASPHALT BINDER (PG 64-22) IN ACHM | | |
BINDER COURSE (1") (MINIMUM BID $120.00)| | |

0019 407152 6857.000 TON | 68.35000 468675.95| 65.00000 445705.00|
MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |

0020 407332 407.000 TON | 225.12000 91623.84| 120.00000 48840.00|
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |



====================================================================================================================================
|(4) MOBL10 |(5) KIEW25 |
|MOBLEY CONTRACTORS, INC. |KIEWIT SOUTHERN CO. |

JOB: 090073 PAGE: 7 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 412001 733.000 SQYD| 10.96000 8033.68| 6.40000 4691.20|

COLD MILLING ASPHALT PAVEMENT | | |
0022 414001 30.000 TON | 178.34000 5350.20| 200.00000 6000.00|

ASPHALT CONCRETE PATCHING FOR | | |
MAINTENANCE OF TRAFFIC | | |

0023 415001 100.000 TON | 182.82000 18282.00| 100.00000 10000.00|
ACHM PATCHING OF EXISTING ROADWAY | | |

0024 505001 36.700 SQYD| 59.26000 2174.84| 100.00000 3670.00|
PORTLAND CEMENT CONCRETE DRIVEWAY | | |

0025 602001 1.000 EACH| 5740.36000 5740.36| 20000.00000 20000.00|
FURNISHING FIELD OFFICE | | |

0026 603001 1.000 L.S.| 95170.45000 95170.45| 110000.00000 110000.00|
MAINTENANCE OF TRAFFIC | | |

0027 604003 244.000 SQFT| 6.82000 1664.08| 6.40000 1561.60|
SIGNS | | |

0028 604013 48.000 LF | 20.47000 982.56| 19.00000 912.00|
BARRICADES | | |

0029 604023 234.000 EACH| 51.17000 11973.78| 48.00000 11232.00|
TRAFFIC DRUMS | | |

0030 604041 26280.000 LF | 0.33000 8672.40| 0.30000 7884.00|
CONSTRUCTION PAVEMENT MARKINGS | | |

0031 604083 132.000 EACH| 51.17000 6754.44| 48.00000 6336.00|
VERTICAL PANELS | | |

0032 605002 1923.000 SQYD| 35.56000 68381.88| 35.00000 67305.00|
CONCRETE DITCH PAVING (TYPE B) | | |

0033 606025 164.000 LF | 87.63000 14371.32| 94.00000 15416.00|
24" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0034 606504 76.000 LF | 95.64000 7268.64| 145.00000 11020.00|
36" X 23" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0035 606703 296.000 LF | 40.44000 11970.24| 51.00000 15096.00|
18" SIDE DRAIN | | |

0036 606704 36.000 LF | 80.03000 2881.08| 54.00000 1944.00|
24" SIDE DRAIN | | |

0037 606739 64.000 LF | 93.99000 6015.36| 73.00000 4672.00|
29" X 18" SIDE DRAIN | | |

0038 606744 4.000 EACH| 739.63000 2958.52| 1450.00000 5800.00|
24" SAFETY END SECTIONS FOR CROSS DRAIN | | |
PIPE CULVERTS (CLASS 1) | | |

0039 606777 1.000 EACH| 1847.57000 1847.57| 1450.00000 1450.00|
35" X 24" SAFETY END SECTIONS FOR CROSS | | |
DRAIN ARCH PIPE CULVERTS (CLASS 1) | | |

0040 606805 4.000 EACH| 1100.73000 4402.92| 1800.00000 7200.00|
24" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0041 606835 1.000 EACH| 1833.34000 1833.34| 2230.00000 2230.00|
36" X 23" FLARED END SECTIONS FOR | | |
REINFORCED CONCRETE ARCH PIPE CULVERTS | | |



====================================================================================================================================
|(4) MOBL10 |(5) KIEW25 |
|MOBLEY CONTRACTORS, INC. |KIEWIT SOUTHERN CO. |

JOB: 090073 PAGE: 8 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0042 606990 45.000 CUYD| 24.96000 1123.20| 25.00000 1125.00|

SELECTED PIPE BEDDING | | |
0043 606992 90.000 CUYD| 24.96000 2246.40| 25.00000 2250.00|

SELECTED PIPE BACKFILL | | |
0044 611003 37.000 EACH| 510.83000 18900.71| 300.00000 11100.00|

UNDERDRAIN OUTLET PROTECTORS | | |
0045 611004 8128.000 LF | 6.84000 55595.52| 6.25000 50800.00|

4" PIPE UNDERDRAINS | | |
0046 615001 14.800 CUYD| 333.62000 4937.58| 180.00000 2664.00|

PAVEMENT REPAIR OVER CULVERTS (CONCRETE)| | |
0047 619003 957.000 LF | 6.82000 6526.74| 4.80000 4593.60|

WIRE FENCE (TYPE C) | | |
0048 619005 6493.000 LF | 5.69000 36945.17| 4.30000 27919.90|

WIRE FENCE (TYPE D-1) | | |
0049 620001 19.000 TON | 85.28000 1620.32| 182.00000 3458.00|

LIME | | |
0050 620015 9.660 ACRE| 1705.50000 16475.13| 700.00000 6762.00|

SPECIAL SEEDING | | |
0051 620023 17.660 ACRE| 852.75000 15059.57| 700.00000 12362.00|

SPECIAL MULCH COVER | | |
0052 620030 1166.000 MGAL| 11.37000 13257.42| 8.00000 9328.00|

WATER | | |
0053 621001 8.000 ACRE| 940.16000 7521.28| 590.00000 4720.00|

TEMPORARY SEEDING | | |
0054 621021 6900.000 LF | 3.41000 23529.00| 3.50000 24150.00|

SILT FENCE | | |
0055 621031 220.000 BAG | 10.80000 2376.00| 7.50000 1650.00|

SAND BAG DITCH CHECKS | | |
0056 621071 1286.000 CUYD| 4.61000 5928.46| 10.00000 12860.00|

SEDIMENT BASIN | | |
0057 621101 1286.000 CUYD| 2.59000 3330.74| 5.00000 6430.00|

OBLITERATION OF SEDIMENT BASIN | | |
0058 621111 1622.000 CUYD| 2.85000 4622.70| 15.00000 24330.00|

SEDIMENT REMOVAL AND DISPOSAL | | |
0059 621151 330.000 CUYD| 29.88000 9860.40| 60.00000 19800.00|

ROCK DITCH CHECKS | | |
0060 623005 9.660 ACRE| 1705.50000 16475.13| 535.00000 5168.10|

SPECIAL SECOND SEEDING | | |
0061 624001 1393.000 SQYD| 5.63000 7842.59| 5.30000 7382.90|

SOLID SODDING | | |
0062 626003 2000.000 SQYD| 7.39000 14780.00| 7.10000 14200.00|

EROSION CONTROL MATTING (CLASS 3) | | |
0063 635001 1.000 L.S.| 34261.36000 34261.36| 115000.00000 115000.00|

ROADWAY CONSTRUCTION CONTROL | | |
0064 637001 12.000 EACH| 56.85000 682.20| 55.00000 660.00|

MAILBOXES | | |
0065 637011 4.000 EACH| 56.85000 227.40| 50.00000 200.00|

MAILBOX SUPPORTS (SINGLE) | | |



====================================================================================================================================
|(4) MOBL10 |(5) KIEW25 |
|MOBLEY CONTRACTORS, INC. |KIEWIT SOUTHERN CO. |

JOB: 090073 PAGE: 9 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0066 637012 4.000 EACH| 56.85000 227.40| 60.00000 240.00|

MAILBOX SUPPORTS (DOUBLE) | | |
0067 719001 14282.000 LF | 0.40000 5712.80| 0.37000 5284.34|

THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(4") | | |

0068 719101 13140.000 LF | 0.40000 5256.00| 0.37000 4861.80|
THERMOPLASTIC PAVEMENT MARKING YELLOW | | |
(4") | | |

0069 722001 57.000 EACH| 36.38000 2073.66| 34.00000 1938.00|
PLOWABLE PAVEMENT MARKER (TYPE I) | | |

0070 722002 83.000 EACH| 36.38000 3019.54| 34.00000 2822.00|
PLOWABLE PAVEMENT MARKER (TYPE II) | | |

0071 816001 96.000 SQYD| 7.10000 681.60| 6.50000 624.00|
FILTER BLANKET | | |

0072 816020 48.000 CUYD| 114.56000 5498.88| 150.00000 7200.00|
DUMPED RIPRAP (GROUTED) | | |

SECTION TOTALS | $ 3,295,996.45| $ 3,461,559.09|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 16' GATE ALTERNATES-BID ONE ITEM ONLY

| | |
0073 619316 A01 5.000 EACH| 454.80000 2274.00| 375.00000 1875.00|

16' STEEL GATES | | |
0074 619416 A02 5.000 EACH| | |

16' ALUMINUM GATES | | |
SECTION TOTALS | $ 2,274.00| $ 1,875.00|

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0003 -

| | |
0075 601001 1.000 L.S.| 73088.07000 73088.07| 165000.00000 165000.00|

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 73,088.07| $ 165,000.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 3,371,358.52| $ 3,628,434.09|
====================================================================================================================================



DATE: 12/03/07 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB 100609 LETTING DATE: 11/28/07

STP-9332(9)

COUNTY: GREENE

JOB NAME: HWY. 412-HWY. 135 (S)

LENGTH: 1.354000 MILES

ROUTES: 49
SECTIONS: 2

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 MEAD10 GARRY MEADOWS CONST. CO., INC. $ 6,489,810.16 100.0000%
2 ROBE15 ROBERTSON CONTRACTORS, INC. $ 7,036,798.99 108.4284%
3 CAME10 CAMERON CONST. CO., INC. $ 7,350,816.58 113.2670%
4 MOBL10 MOBLEY CONTRACTORS, INC. $ 7,457,267.54 114.9073%



====================================================================================================================================
|(1) MEAD10 |(2) ROBE15 |(3) CAME10
|GARRY MEADOWS CONST. CO., IN|ROBERTSON CONTRACTORS, INC. |CAMERON CONST. CO., INC.

JOB: 100609 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 201011 7.000 STA | 500.00000 3500.00| 800.00000 5600.00| 600.00000 4200.00

CLEARING | | |
0002 201111 7.000 STA | 500.00000 3500.00| 800.00000 5600.00| 575.00000 4025.00

GRUBBING | | |
0003 202001 2243.000 LF | 4.00000 8972.00| 6.50000 14579.50| 7.50000 16822.50

REMOVAL AND DISPOSAL OF CURB | | |
0004 202011 8515.000 LF | 0.50000 4257.50| 2.00000 17030.00| 1.00000 8515.00

REMOVAL AND DISPOSAL OF FENCE | | |
0005 202052 4.000 EACH| 2000.00000 8000.00| 1800.00000 7200.00| 1620.00000 6480.00

REMOVAL AND DISPOSAL OF APPROACH GUTTERS| | |
0006 202062 426.000 SQYD| 9.00000 3834.00| 10.00000 4260.00| 14.00000 5964.00

REMOVAL AND DISPOSAL OF CONCRETE | | |
DRIVEWAYS | | |

0007 202072 938.000 SQYD| 9.00000 8442.00| 12.00000 11256.00| 14.00000 13132.00
REMOVAL AND DISPOSAL OF WALKS | | |

0008 202084 1.000 EACH| 1000.00000 1000.00| 1200.00000 1200.00| 575.00000 575.00
REMOVAL AND DISPOSAL OF SIGN FOUNDATIONS| | |

0009 202093 2.000 EACH| 750.00000 1500.00| 1500.00000 3000.00| 1000.00000 2000.00
REMOVAL AND DISPOSAL OF DROP INLETS | | |

0010 202096 14.000 EACH| 350.00000 4900.00| 550.00000 7700.00| 500.00000 7000.00
REMOVAL AND DISPOSAL OF PIPE CULVERTS | | |

0011 202132 760.000 LF | 2.50000 1900.00| 4.00000 3040.00| 3.50000 2660.00
REMOVAL AND DISPOSAL OF GUARDRAIL | | |

0012 202171 3.000 EACH| 200.00000 600.00| 2500.00000 7500.00| 4000.00000 12000.00
REMOVAL AND DISPOSAL OF BUILDINGS | | |

0013 202191 6.000 EACH| 250.00000 1500.00| 350.00000 2100.00| 350.00000 2100.00
REMOVAL AND DISPOSAL OF SIGNS | | |

0014 205011 1.000 L.S.| 50000.00000 50000.00| 90000.00000 90000.00| 98280.00000 98280.00
REMOVAL OF EXISTING BRIDGE STRUCTURE | | |
(SITE NO. 1) | | |

0015 206001 29.000 CUYD| 125.00000 3625.00| 250.00000 7250.00| 155.00000 4495.00
FLOWABLE SELECT MATERIAL | | |

0016 210201 22256.000 CUYD| 6.50000 144664.00| 10.00000 222560.00| 11.00000 244816.00
UNCLASSIFIED EXCAVATION | | |

0017 210601 22807.000 CUYD| 6.50000 148245.50| 12.00000 273684.00| 11.00000 250877.00
COMPACTED EMBANKMENT | | |

0018 303107 13797.000 TON | 18.00000 248346.00| 23.00000 317331.00| 19.25000 265592.25
AGGREGATE BASE COURSE (CLASS 7) | | |

0019 309012 2202.000 SQYD| 51.50000 113403.00| 80.00000 176160.00| 75.00000 165150.00
PORTLAND CEMENT CONCRETE BASE (12" | | |
UNIFORM THICKNESS) | | |

0020 401011 6061.000 GAL | 2.50000 15152.50| 2.50000 15152.50| 2.70000 16364.70
TACK COAT | | |

0021 405151 3398.000 TON | 59.18000 201093.64| 59.18000 201093.64| 63.91000 217166.18
MINERAL AGGREGATE IN ACHM BASE COURSE | | |
(1 1/2") | | |



====================================================================================================================================
|(1) MEAD10 |(2) ROBE15 |(3) CAME10
|GARRY MEADOWS CONST. CO., IN|ROBERTSON CONTRACTORS, INC. |CAMERON CONST. CO., INC.

JOB: 100609 PAGE: 3 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0022 405312 134.000 TON | 450.00000 60300.00| 450.00000 60300.00| 486.00000 65124.00

ASPHALT BINDER (PG 70-22) IN ACHM BASE | | |
COURSE (1 1/2") (MINIMUM BID $120.00) | | |

0023 406151 2455.000 TON | 59.17000 145262.35| 59.17000 145262.35| 63.90000 156874.50
MINERAL AGGREGATE IN ACHM BINDER COURSE | | |
(1") | | |

0024 406312 113.000 TON | 450.00000 50850.00| 450.00000 50850.00| 486.00000 54918.00
ASPHALT BINDER (PG 70-22) IN ACHM | | |
BINDER COURSE (1") (MINIMUM BID $120.00)| | |

0025 407152 11180.000 TON | 64.03000 715855.40| 64.03000 715855.40| 69.15000 773097.00
MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |

0026 407332 63.000 TON | 375.00000 23625.00| 375.00000 23625.00| 405.00000 25515.00
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0027 407352 562.000 TON | 475.00000 266950.00| 475.00000 266950.00| 513.00000 288306.00
ASPHALT BINDER (PG 76-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0028 412001 2500.000 SQYD| 5.50000 13750.00| 8.00000 20000.00| 3.13000 7825.00
COLD MILLING ASPHALT PAVEMENT | | |

0029 414001 35.000 TON | 150.00000 5250.00| 200.00000 7000.00| 150.00000 5250.00
ASPHALT CONCRETE PATCHING FOR | | |
MAINTENANCE OF TRAFFIC | | |

0030 504001 557.800 CUYD| 375.00000 209175.00| 300.00000 167340.00| 284.04000 158437.51
APPROACH SLABS | | |

0031 505001 797.340 SQYD| 45.00000 35880.30| 45.00000 35880.30| 45.00000 35880.30
PORTLAND CEMENT CONCRETE DRIVEWAY | | |

0032 602001 1.000 EACH| 7500.00000 7500.00| 10000.00000 10000.00| 10500.00000 10500.00
FURNISHING FIELD OFFICE | | |

0033 603001 1.000 L.S.| 160000.00000 160000.00| 141000.00000 141000.00| 185750.00000 185750.00
MAINTENANCE OF TRAFFIC | | |

0034 604003 341.000 SQFT| 7.15000 2438.15| 7.25000 2472.25| 7.83000 2670.03
SIGNS | | |

0035 604023 498.000 EACH| 55.00000 27390.00| 45.00000 22410.00| 48.60000 24202.80
TRAFFIC DRUMS | | |

0036 604031 406.000 LF | 24.00000 9744.00| 45.00000 18270.00| 30.00000 12180.00
FURNISHING AND INSTALLING PRECAST | | |
CONCRETE BARRIER | | |

0037 604036 406.000 LF | 6.00000 2436.00| 11.00000 4466.00| 7.50000 3045.00
RELOCATING PRECAST CONCRETE BARRIER | | |
(MAX. BID 25% OF ITEM NUMBER ) | | |

0038 604041 57200.000 LF | 0.20000 11440.00| 0.18000 10296.00| 0.20000 11440.00
CONSTRUCTION PAVEMENT MARKINGS | | |

0039 604055 4921.000 LF | 0.50000 2460.50| 0.45000 2214.45| 0.59000 2903.39
REMOVAL OF CONSTRUCTION PAVEMENT | | |
MARKINGS | | |



====================================================================================================================================
|(1) MEAD10 |(2) ROBE15 |(3) CAME10
|GARRY MEADOWS CONST. CO., IN|ROBERTSON CONTRACTORS, INC. |CAMERON CONST. CO., INC.

JOB: 100609 PAGE: 4 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 604061 3800.000 LF | 0.66000 2508.00| 0.60000 2280.00| 0.70000 2660.00

REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |
0041 604083 29.000 EACH| 48.00000 1392.00| 40.00000 1160.00| 43.20000 1252.80

VERTICAL PANELS | | |
0042 606020 106.000 LF | 36.80000 3900.80| 60.00000 6360.00| 42.00000 4452.00

18" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0043 606035 49.000 LF | 90.60000 4439.40| 110.00000 5390.00| 98.00000 4802.00
36" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0044 606504 113.000 LF | 84.30000 9525.90| 105.00000 11865.00| 105.00000 11865.00
36" X 23" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0045 606701 600.000 LF | 21.30000 12780.00| 16.00000 9600.00| 25.50000 15300.00
12" SIDE DRAIN | | |

0046 606703 34.000 LF | 24.40000 829.60| 50.00000 1700.00| 28.25000 960.50
18" SIDE DRAIN | | |

0047 606704 254.000 LF | 27.50000 6985.00| 30.00000 7620.00| 33.50000 8509.00
24" SIDE DRAIN | | |

0048 606803 14.000 EACH| 734.00000 10276.00| 850.00000 11900.00| 1070.00000 14980.00
18" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0049 606809 3.000 EACH| 1662.00000 4986.00| 2000.00000 6000.00| 2095.00000 6285.00
36" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0050 606835 4.000 EACH| 1496.00000 5984.00| 1850.00000 7400.00| 1500.00000 6000.00
36" X 23" FLARED END SECTIONS FOR | | |
REINFORCED CONCRETE ARCH PIPE CULVERTS | | |

0051 606990 350.000 CUYD| 6.00000 2100.00| 35.00000 12250.00| 8.00000 2800.00
SELECTED PIPE BEDDING | | |

0052 606992 1050.000 CUYD| 6.00000 6300.00| 10.00000 10500.00| 8.00000 8400.00
SELECTED PIPE BACKFILL | | |

0053 607108 356.000 LF | 397.00000 141332.00| 400.00000 142400.00| 500.00000 178000.00
PRECAST REINFORCED CONCRETE BOX CULVERT | | |
(5' X 5') | | |

0054 607112 231.000 LF | 278.00000 64218.00| 350.00000 80850.00| 450.00000 103950.00
PRECAST REINFORCED CONCRETE BOX CULVERT | | |
(4'X4') | | |

0055 609034 19.000 EACH| 1500.00000 28500.00| 3000.00000 57000.00| 3350.00000 63650.00
DROP INLETS (TYPE MO) | | |

0056 609205 2.000 EACH| 2400.00000 4800.00| 3500.00000 7000.00| 3550.00000 7100.00
JUNCTION BOXES (TYPE E) | | |

0057 609301 3.000 EACH| 800.00000 2400.00| 700.00000 2100.00| 850.00000 2550.00
DROP INLET EXTENSIONS (4') | | |

0058 609302 1.000 EACH| 1000.00000 1000.00| 1000.00000 1000.00| 1175.00000 1175.00
DROP INLET EXTENSIONS (8') | | |

0059 609501 6.000 EACH| 1100.00000 6600.00| 1200.00000 7200.00| 850.00000 5100.00
YARD DRAINS | | |



====================================================================================================================================
|(1) MEAD10 |(2) ROBE15 |(3) CAME10
|GARRY MEADOWS CONST. CO., IN|ROBERTSON CONTRACTORS, INC. |CAMERON CONST. CO., INC.

JOB: 100609 PAGE: 5 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0060 611003 8.000 EACH| 250.00000 2000.00| 350.00000 2800.00| 325.00000 2600.00

UNDERDRAIN OUTLET PROTECTORS | | |
0061 611004 3825.000 LF | 6.50000 24862.50| 8.00000 30600.00| 8.75000 33468.75

4" PIPE UNDERDRAINS | | |
0062 615001 13.000 CUYD| 200.00000 2600.00| 250.00000 3250.00| 225.00000 2925.00

PAVEMENT REPAIR OVER CULVERTS (CONCRETE)| | |
0063 617001 350.000 LF | 16.50000 5775.00| 15.00000 5250.00| 16.20000 5670.00

GUARDRAIL (TYPE A) | | |
0064 617302 4.000 EACH| 2310.00000 9240.00| 2100.00000 8400.00| 2268.00000 9072.00

GUARDRAIL TERMINAL (TYPE 2) | | |
0065 617331 4.000 EACH| 1639.00000 6556.00| 1490.00000 5960.00| 1609.20000 6436.80

THRIE BEAM GUARDRAIL TERMINAL | | |
0066 619001 9189.000 LF | 5.28000 48517.92| 5.50000 50539.50| 5.18000 47599.02

WIRE FENCE (TYPE A) | | |
0067 620001 22.000 TON | 50.00000 1100.00| 75.00000 1650.00| 50.00000 1100.00

LIME | | |
0068 620011 10.890 ACRE| 700.00000 7623.00| 750.00000 8167.50| 750.00000 8167.50

SEEDING | | |
0069 620021 21.780 ACRE| 700.00000 15246.00| 750.00000 16335.00| 750.00000 16335.00

MULCH COVER | | |
0070 620030 1366.100 MGAL| 15.00000 20491.50| 8.00000 10928.80| 10.00000 13661.00

WATER | | |
0071 621001 10.890 ACRE| 600.00000 6534.00| 525.00000 5717.25| 350.00000 3811.50

TEMPORARY SEEDING | | |
0072 621021 2975.000 LF | 2.50000 7437.50| 2.40000 7140.00| 2.43000 7229.25

SILT FENCE | | |
0073 621031 275.000 BAG | 8.25000 2268.75| 8.35000 2296.25| 8.10000 2227.50

SAND BAG DITCH CHECKS | | |
0074 621051 575.000 LF | 12.10000 6957.50| 12.00000 6900.00| 11.88000 6831.00

DROP INLET SILT FENCE | | |
0075 621071 1500.000 CUYD| 2.00000 3000.00| 6.25000 9375.00| 6.25000 9375.00

SEDIMENT BASIN | | |
0076 621101 1500.000 CUYD| 2.00000 3000.00| 6.40000 9600.00| 6.40000 9600.00

OBLITERATION OF SEDIMENT BASIN | | |
0077 621111 1660.000 CUYD| 2.00000 3320.00| 7.00000 11620.00| 7.56000 12549.60

SEDIMENT REMOVAL AND DISPOSAL | | |
0078 621151 55.000 CUYD| 100.00000 5500.00| 70.00000 3850.00| 70.00000 3850.00

ROCK DITCH CHECKS | | |
0079 623001 10.890 ACRE| 350.00000 3811.50| 225.00000 2450.25| 350.00000 3811.50

SECOND SEEDING APPLICATION | | |
0080 624001 2636.000 SQYD| 5.00000 13180.00| 5.00000 13180.00| 4.95000 13048.20

SOLID SODDING | | |
0081 626002 2100.000 SQYD| 4.40000 9240.00| 3.00000 6300.00| 4.32000 9072.00

EROSION CONTROL MATTING (CLASS 2) | | |
0082 626003 4000.000 SQYD| 8.47000 33880.00| 7.00000 28000.00| 8.32000 33280.00

EROSION CONTROL MATTING (CLASS 3) | | |
0083 633001 3527.000 SQYD| 31.50000 111100.50| 30.00000 105810.00| 35.00000 123445.00

CONCRETE WALKS | | |



====================================================================================================================================
|(1) MEAD10 |(2) ROBE15 |(3) CAME10
|GARRY MEADOWS CONST. CO., IN|ROBERTSON CONTRACTORS, INC. |CAMERON CONST. CO., INC.

JOB: 100609 PAGE: 6 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0084 633201 105.000 LF | 148.50000 15592.50| 80.00000 8400.00| 100.00000 10500.00

HAND RAILING | | |
0085 634201 7318.000 LF | 17.00000 124406.00| 21.00000 153678.00| 20.00000 146360.00

CONCRETE COMBINATION CURB AND GUTTER | | |
(TYPE A) (1' 6") | | |

0086 635001 1.000 L.S.| 83694.00000 83694.00| 100000.00000 100000.00| 73735.00000 73735.00
ROADWAY CONSTRUCTION CONTROL | | |

0087 636001 1.000 L.S.| 25000.00000 25000.00| 50000.00000 50000.00| 30780.00000 30780.00
BRIDGE CONSTRUCTION CONTROL | | |

0088 637001 4.000 EACH| 50.00000 200.00| 50.00000 200.00| 43.20000 172.80
MAILBOXES | | |

0089 637011 4.000 EACH| 75.00000 300.00| 50.00000 200.00| 75.60000 302.40
MAILBOX SUPPORTS (SINGLE) | | |

0090 640001 5.000 EACH| 2910.00000 14550.00| 4000.00000 20000.00| 3650.00000 18250.00
MODIFYING DROP INLETS | | |

0091 641004 76.000 SQYD| 85.00000 6460.00| 100.00000 7600.00| 95.00000 7220.00
WHEELCHAIR RAMPS (TYPE 1) | | |

0092 641006 48.000 SQYD| 140.00000 6720.00| 105.00000 5040.00| 195.00000 9360.00
WHEELCHAIR RAMPS (TYPE 3) | | |

0093 641007 87.000 SQYD| 85.00000 7395.00| 120.00000 10440.00| 105.00000 9135.00
WHEELCHAIR RAMPS (TYPE 4) | | |

0094 701029 1.000 EACH| 13399.10000 13399.10| 12181.00000 12181.00| 13155.48000 13155.48
ACTUATED CONTROLLER TS 2-TYPE 2 (8 | | |
PHASES) | | |

0095 701220 2.000 EACH| 15006.20000 30012.40| 13642.00000 27284.00| 14733.36000 29466.72
SYSTEM LOCAL CONTROLLER - FIBER (8 | | |
PHASES) | | |

0096 701401 2.000 EACH| 2296.80000 4593.60| 2088.00000 4176.00| 2255.04000 4510.08
TRAFFIC SIGNAL CONTROLLER (MODIFICATION)| | |

0097 706039 26.000 EACH| 770.00000 20020.00| 700.00000 18200.00| 756.00000 19656.00
TRAFFIC SIGNAL HEAD, LED, (3 SECTION, 1 | | |
WAY) | | |

0098 706047 3.000 EACH| 1309.00000 3927.00| 1190.00000 3570.00| 1285.20000 3855.60
TRAFFIC SIGNAL HEAD, LED, (5 SECTION, 1 | | |
WAY) | | |

0099 706103 6.000 EACH| 110.00000 660.00| 100.00000 600.00| 108.00000 648.00
RELOCATION OF TRAFFIC SIGNAL HEAD | | |

0100 707002 8.000 EACH| 660.00000 5280.00| 600.00000 4800.00| 648.00000 5184.00
PEDESTRIAN SIGNAL HEAD, LED | | |

0101 708008 2542.000 LF | 1.50000 3813.00| 1.35000 3431.70| 1.46000 3711.32
TRAFFIC SIGNAL CABLE (5C/14 A.W.G.) | | |

0102 708012 591.000 LF | 1.76000 1040.16| 1.60000 945.60| 1.73000 1022.43
TRAFFIC SIGNAL CABLE (7C/14 A.W.G.) | | |

0103 708022 612.000 LF | 2.05000 1254.60| 1.85000 1132.20| 2.00000 1224.00
TRAFFIC SIGNAL CABLE (12C/14 A.W.G.) | | |

0104 708038 1292.000 LF | 2.20000 2842.40| 2.00000 2584.00| 2.16000 2790.72
TRAFFIC SIGNAL CABLE (20C/14 A.W.G.) | | |

0105 708207 1260.000 LF | 0.77000 970.20| 0.70000 882.00| 0.76000 957.60
ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/8 | | |
A.W.G., EGC) | | |



====================================================================================================================================
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JOB: 100609 PAGE: 7 | | |
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0106 708211 456.000 LF | 0.44000 200.64| 0.40000 182.40| 0.43000 196.08

ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/12 | | |
A.W.G., EGC) | | |

0107 708217 117.000 LF | 4.40000 514.80| 4.00000 468.00| 4.32000 505.44
ELECTRICAL CONDUCTORS-IN-CONDUIT (2C/6 | | |
A.W.G.) | | |

0108 708451 1332.000 LF | 1.65000 2197.80| 1.50000 1998.00| 1.62000 2157.84
ELECTRICAL CONDUCTORS FOR LUMINAIRES | | |

0109 708593 748.000 LF | 3.85000 2879.80| 3.50000 2618.00| 3.79000 2834.92
COMMUNICATION CABLE, FIBER (6 CHANNEL) | | |

0110 709002 60.000 LF | 13.20000 792.00| 12.00000 720.00| 12.96000 777.60
GALVANIZED STEEL CONDUIT (1.25") | | |

0111 710002 57.000 LF | 8.80000 501.60| 8.00000 456.00| 8.64000 492.48
NON-METALLIC CONDUIT (1.25") | | |

0112 710004 913.000 LF | 15.95000 14562.35| 14.50000 13238.50| 15.66000 14297.58
NON-METALLIC CONDUIT (2") | | |

0113 710005 915.000 LF | 29.70000 27175.50| 27.00000 24705.00| 29.16000 26681.40
NON-METALLIC CONDUIT (3") | | |

0114 711101 6.000 EACH| 220.00000 1320.00| 200.00000 1200.00| 216.00000 1296.00
CONCRETE PULL BOX (TYPE 1 HD) | | |

0115 711102 14.000 EACH| 330.00000 4620.00| 300.00000 4200.00| 324.00000 4536.00
CONCRETE PULL BOX (TYPE 2 HD) | | |

0116 713001 1.000 EACH| 1100.00000 1100.00| 1000.00000 1000.00| 1080.00000 1080.00
SPAN WIRE ASSEMBLY | | |

0117 714036 2.000 EACH| 9823.00000 19646.00| 8930.00000 17860.00| 9644.40000 19288.80
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (36') | | |

0118 714042 1.000 EACH| 8822.00000 8822.00| 8020.00000 8020.00| 8661.60000 8661.60
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (42') | | |

0119 714056 3.000 EACH| 11737.00000 35211.00| 10670.00000 32010.00| 11523.60000 34570.80
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (56') | | |

0120 714580 1.000 EACH| 21670.00000 21670.00| 19700.00000 19700.00| 21276.00000 21276.00
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (60'-58') | | |

0121 714723 4.000 EACH| 385.00000 1540.00| 350.00000 1400.00| 378.00000 1512.00
LUMINAIRE ASSEMBLY | | |

0122 715704 1.000 L.S.| 2200.00000 2200.00| 2000.00000 2000.00| 2160.00000 2160.00
REMOVAL OF TRAFFIC SIGNAL EQUIPMENT | | |

0123 716640 3.000 EACH| 990.00000 2970.00| 900.00000 2700.00| 972.00000 2916.00
TREATED WOOD POLE (CLASS 6, 40') | | |

0124 719001 15950.000 LF | 0.44000 7018.00| 0.40000 6380.00| 0.48000 7656.00
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(4") | | |

0125 719005 1780.000 LF | 5.80000 10324.00| 5.25000 9345.00| 6.48000 11534.40
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(12") | | |
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0126 719101 17250.000 LF | 0.44000 7590.00| 0.40000 6900.00| 0.48000 8280.00

THERMOPLASTIC PAVEMENT MARKING YELLOW | | |
(4") | | |

0127 719201 13.000 EACH| 220.00000 2860.00| 200.00000 2600.00| 259.00000 3367.00
THERMOPLASTIC PAVEMENT MARKING (WORDS) | | |

0128 719202 13.000 EACH| 165.00000 2145.00| 150.00000 1950.00| 172.00000 2236.00
THERMOPLASTIC PAVEMENT MARKING (ARROWS) | | |

0129 722001 160.000 EACH| 35.20000 5632.00| 32.00000 5120.00| 38.80000 6208.00
PLOWABLE PAVEMENT MARKER (TYPE I) | | |

0130 722002 130.000 EACH| 35.20000 4576.00| 32.00000 4160.00| 38.80000 5044.00
PLOWABLE PAVEMENT MARKER (TYPE II) | | |

0131 726012 4.000 EACH| 850.00000 3400.00| 300.00000 1200.00| 702.00000 2808.00
18" STREET NAME SIGN | | |

0132 733001 23.000 EACH| 2233.00000 51359.00| 2030.00000 46690.00| 2192.40000 50425.20
VIDEO DETECTOR | | |

0133 733030 5032.000 LF | 3.05000 15347.60| 2.75000 13838.00| 2.97000 14945.04
VIDEO CABLE | | |

0134 733050 4.000 EACH| 209.00000 836.00| 190.00000 760.00| 205.20000 820.80
VIDEO MONITOR (B/W) | | |

0135 733063 12.000 EACH| 3960.00000 47520.00| 3600.00000 43200.00| 3888.00000 46656.00
VIDEO PROCESSOR, EDGE CARD (2 CAMERA) | | |

0136 733064 7.000 EACH| 385.00000 2695.00| 350.00000 2450.00| 378.00000 2646.00
VIDEO EDGE CARD EXTENDER | | |

0137 733065 3.000 EACH| 2695.00000 8085.00| 2450.00000 7350.00| 2646.00000 7938.00
VEHICLE DETECTOR RACK (16 CHANNEL) | | |

0138 801001 854.000 CUYD| 90.00000 76860.00| 20.00000 17080.00| 182.52000 155872.08
UNCLASSIFIED EXCAVATION FOR | | |
STRUCTURES-BRIDGE | | |

0139 801101 21.000 CUYD| 150.00000 3150.00| 130.00000 2730.00| 50.00000 1050.00
UNCLASSIFIED EXCAVATION FOR | | |
STRUCTURES-ROADWAY | | |

0140 802016 27.610 CUYD| 800.00000 22088.00| 800.00000 22088.00| 1000.00000 27610.00
CLASS S CONCRETE - ROADWAY | | |

0141 802113 522.700 CUYD| 550.00000 287485.00| 525.00000 274417.50| 437.40000 228628.98
CLASS S CONCRETE - BRIDGE | | |

0142 802123 496.500 CUYD| 575.00000 285487.50| 600.00000 297900.00| 540.00000 268110.00
CLASS S(AE) CONCRETE - BRIDGE | | |

0143 803001 39.300 GAL | 75.00000 2947.50| 100.00000 3930.00| 37.80000 1485.54
CLASS 1 PROTECTIVE SURFACE TREATMENT | | |

0144 804001 69989.000 LB | 0.80000 55991.20| 0.95000 66489.55| 1.05000 73488.45
REINFORCING STEEL-ROADWAY (GRADE 60) | | |

0145 804011 86930.000 LB | 0.80000 69544.00| 0.95000 82583.50| 1.12000 97361.60
REINFORCING STEEL-BRIDGE (GRADE 60) | | |

0146 804021 113320.000 LB | 0.85000 96322.00| 1.00000 113320.00| 1.12000 126918.40
EPOXY COATED REINFORCING STEEL (GRADE | | |
60) | | |

0147 805114 5916.000 LF | 75.00000 443700.00| 87.00000 514692.00| 94.88000 561310.08
STEEL SHELL PILING (18" DIAMETER) | | |
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0148 807003 367130.000 LB | 1.48000 543352.40| 1.48000 543352.40| 1.69000 620449.70

STRUCTURAL STEEL IN BEAM SPANS | | |
(M270-GR50W) | | |

0149 808011 40805.000 CUIN| 1.40000 57127.00| 1.14000 46517.70| 1.05000 42845.25
ELASTOMERIC BEARINGS | | |

0150 810031 218.000 LF | 70.00000 15260.00| 55.00000 11990.00| 43.47000 9476.46
SILICONE JOINT SEALANT | | |

0151 812004 1.000 EACH| 750.00000 750.00| 600.00000 600.00| 1101.61000 1101.61
BRIDGE NAME PLATE (TYPE D) | | |

0152 816001 1610.000 SQYD| 3.85000 6198.50| 3.00000 4830.00| 3.90000 6279.00
FILTER BLANKET | | |

0153 816011 494.000 CUYD| 45.00000 22230.00| 45.00000 22230.00| 50.00000 24700.00
DUMPED RIPRAP | | |

0154 816020 311.000 CUYD| 185.00000 57535.00| 130.00000 40430.00| 133.92000 41649.12
DUMPED RIPRAP (GROUTED) | | |

SECTION TOTALS | $ 6,136,309.36| $ 6,632,126.99| $ 7,003,228.48
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 18" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY

| | |
0155 606020 A01 190.000 LF | 36.80000 6992.00| 45.00000 8550.00| 43.00000 8170.00

18" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0156 606321 A02 190.000 LF | | |
18" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ 6,992.00| $ 8,550.00| $ 8,170.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0003 24" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY

| | |
0157 606025 B01 146.000 LF | 50.10000 7314.60| 65.00000 9490.00| 55.00000 8030.00

24" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0158 606326 B02 146.000 LF | | |
24" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ 7,314.60| $ 9,490.00| $ 8,030.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0004 30" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY

| | |
0159 606030 C01 485.000 LF | 66.20000 32107.00| 65.00000 31525.00| 72.50000 35162.50

30" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0160 606331 C02 485.000 LF | | |
30" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |
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SECTION TOTALS | $ 32,107.00| $ 31,525.00| $ 35,162.50
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0005 36" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY

| | |
0161 606035 D01 145.000 LF | 90.60000 13137.00| 85.00000 12325.00| 95.00000 13775.00

36" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0162 606336 D02 145.000 LF | | |
36" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ 13,137.00| $ 12,325.00| $ 13,775.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0006 16' GATE ALTERNATES - BID ONE ITEM ONLY

| | |
0163 619316 E01 1.000 EACH| 550.00000 550.00| 600.00000 600.00| 540.00000 540.00

16' STEEL GATES | | |
0164 619416 E02 1.000 EACH| | |

16' ALUMINUM GATES | | |
SECTION TOTALS | $ 550.00| $ 600.00| $ 540.00

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0007 HIGH PERFORMANCE PAVEMENT MARKING (WHITE) ALTERNATES -

BID ONE ITEM ONLY
| | |

0165 719527 F01 171.000 LF | | |
INVERTED PROFILE THERMOPLASTIC CONTRAST | | |
PAVEMENT MARKING WHITE (4") | | |

0166 720515 F02 171.000 LF | 7.70000 1316.70| 7.00000 1197.00| 8.10000 1385.10
HIGH PERFORMANCE CONTRAST MARKING TAPE | | |
WHITE (4") | | |

SECTION TOTALS | $ 1,316.70| $ 1,197.00| $ 1,385.10
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0008 HIGH PERFORMANCE PAVEMENT MARKING (YELLOW) ALTERNATES-

BID ONE ITEM ONLY
| | |

0167 719627 G01 855.000 LF | | |
INVERTED PROFILE THERMOPLASTIC CONTRAST | | |
PAVEMENT MARKING YELLOW (4") | | |

0168 720516 G02 855.000 LF | 7.70000 6583.50| 7.00000 5985.00| 8.10000 6925.50
HIGH PERFORMANCE CONTRAST MARKING TAPE | | |
YELLOW (4") | | |

SECTION TOTALS | $ 6,583.50| $ 5,985.00| $ 6,925.50
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0009 -

| | |
0169 601001 1.000 L.S.| 285500.00000 285500.00| 335000.00000 335000.00| 273600.00000 273600.00

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 285,500.00| $ 335,000.00| $ 273,600.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 6,489,810.16| $ 7,036,798.99| $ 7,350,816.58
====================================================================================================================================
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SECTION 0001 PROPOSAL ITEMS

| | |
0001 201011 7.000 STA | 688.70000 4820.90| |

CLEARING | | |
0002 201111 7.000 STA | 688.70000 4820.90| |

GRUBBING | | |
0003 202001 2243.000 LF | 5.59000 12538.37| |

REMOVAL AND DISPOSAL OF CURB | | |
0004 202011 8515.000 LF | 1.09000 9281.35| |

REMOVAL AND DISPOSAL OF FENCE | | |
0005 202052 4.000 EACH| 1727.62000 6910.48| |

REMOVAL AND DISPOSAL OF APPROACH GUTTERS| | |
0006 202062 426.000 SQYD| 18.03000 7680.78| |

REMOVAL AND DISPOSAL OF CONCRETE | | |
DRIVEWAYS | | |

0007 202072 938.000 SQYD| 8.55000 8019.90| |
REMOVAL AND DISPOSAL OF WALKS | | |

0008 202084 1.000 EACH| 461.34000 461.34| |
REMOVAL AND DISPOSAL OF SIGN FOUNDATIONS| | |

0009 202093 2.000 EACH| 984.94000 1969.88| |
REMOVAL AND DISPOSAL OF DROP INLETS | | |

0010 202096 14.000 EACH| 415.10000 5811.40| |
REMOVAL AND DISPOSAL OF PIPE CULVERTS | | |

0011 202132 760.000 LF | 5.49000 4172.40| |
REMOVAL AND DISPOSAL OF GUARDRAIL | | |

0012 202171 3.000 EACH| 4291.75000 12875.25| |
REMOVAL AND DISPOSAL OF BUILDINGS | | |

0013 202191 6.000 EACH| 220.22000 1321.32| |
REMOVAL AND DISPOSAL OF SIGNS | | |

0014 205011 1.000 L.S.| 65427.84000 65427.84| |
REMOVAL OF EXISTING BRIDGE STRUCTURE | | |
(SITE NO. 1) | | |

0015 206001 29.000 CUYD| 211.07000 6121.03| |
FLOWABLE SELECT MATERIAL | | |

0016 210201 22256.000 CUYD| 7.43000 165362.08| |
UNCLASSIFIED EXCAVATION | | |

0017 210601 22807.000 CUYD| 12.13000 276648.91| |
COMPACTED EMBANKMENT | | |

0018 303107 13797.000 TON | 26.12000 360377.64| |
AGGREGATE BASE COURSE (CLASS 7) | | |

0019 309012 2202.000 SQYD| 76.39000 168210.78| |
PORTLAND CEMENT CONCRETE BASE (12" | | |
UNIFORM THICKNESS) | | |

0020 401011 6061.000 GAL | 2.63000 15940.43| |
TACK COAT | | |

0021 405151 3398.000 TON | 62.14000 211151.72| |
MINERAL AGGREGATE IN ACHM BASE COURSE | | |
(1 1/2") | | |
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0022 405312 134.000 TON | 472.50000 63315.00| |

ASPHALT BINDER (PG 70-22) IN ACHM BASE | | |
COURSE (1 1/2") (MINIMUM BID $120.00) | | |

0023 406151 2455.000 TON | 62.13000 152529.15| |
MINERAL AGGREGATE IN ACHM BINDER COURSE | | |
(1") | | |

0024 406312 113.000 TON | 472.50000 53392.50| |
ASPHALT BINDER (PG 70-22) IN ACHM | | |
BINDER COURSE (1") (MINIMUM BID $120.00)| | |

0025 407152 11180.000 TON | 67.23000 751631.40| |
MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |

0026 407332 63.000 TON | 393.75000 24806.25| |
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0027 407352 562.000 TON | 498.75000 280297.50| |
ASPHALT BINDER (PG 76-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0028 412001 2500.000 SQYD| 5.98000 14950.00| |
COLD MILLING ASPHALT PAVEMENT | | |

0029 414001 35.000 TON | 134.15000 4695.25| |
ASPHALT CONCRETE PATCHING FOR | | |
MAINTENANCE OF TRAFFIC | | |

0030 504001 557.800 CUYD| 341.87000 190695.09| |
APPROACH SLABS | | |

0031 505001 797.340 SQYD| 59.65000 47561.33| |
PORTLAND CEMENT CONCRETE DRIVEWAY | | |

0032 602001 1.000 EACH| 10920.60000 10920.60| |
FURNISHING FIELD OFFICE | | |

0033 603001 1.000 L.S.| 145005.84000 145005.84| |
MAINTENANCE OF TRAFFIC | | |

0034 604003 341.000 SQFT| 5.25000 1790.25| |
SIGNS | | |

0035 604023 498.000 EACH| 42.00000 20916.00| |
TRAFFIC DRUMS | | |

0036 604031 406.000 LF | 60.47000 24550.82| |
FURNISHING AND INSTALLING PRECAST | | |
CONCRETE BARRIER | | |

0037 604036 406.000 LF | 6.23000 2529.38| |
RELOCATING PRECAST CONCRETE BARRIER | | |
(MAX. BID 25% OF ITEM NUMBER ) | | |

0038 604041 57200.000 LF | 0.42000 24024.00| |
CONSTRUCTION PAVEMENT MARKINGS | | |

0039 604055 4921.000 LF | 0.95000 4674.95| |
REMOVAL OF CONSTRUCTION PAVEMENT | | |
MARKINGS | | |
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0040 604061 3800.000 LF | 0.95000 3610.00| |

REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |
0041 604083 29.000 EACH| 73.50000 2131.50| |

VERTICAL PANELS | | |
0042 606020 106.000 LF | 91.64000 9713.84| |

18" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0043 606035 49.000 LF | 139.64000 6842.36| |
36" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0044 606504 113.000 LF | 171.21000 19346.73| |
36" X 23" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0045 606701 600.000 LF | 39.31000 23586.00| |
12" SIDE DRAIN | | |

0046 606703 34.000 LF | 78.85000 2680.90| |
18" SIDE DRAIN | | |

0047 606704 254.000 LF | 52.22000 13263.88| |
24" SIDE DRAIN | | |

0048 606803 14.000 EACH| 1109.12000 15527.68| |
18" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0049 606809 3.000 EACH| 1968.84000 5906.52| |
36" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0050 606835 4.000 EACH| 2083.33000 8333.32| |
36" X 23" FLARED END SECTIONS FOR | | |
REINFORCED CONCRETE ARCH PIPE CULVERTS | | |

0051 606990 350.000 CUYD| 5.26000 1841.00| |
SELECTED PIPE BEDDING | | |

0052 606992 1050.000 CUYD| 5.26000 5523.00| |
SELECTED PIPE BACKFILL | | |

0053 607108 356.000 LF | 475.93000 169431.08| |
PRECAST REINFORCED CONCRETE BOX CULVERT | | |
(5' X 5') | | |

0054 607112 231.000 LF | 460.80000 106444.80| |
PRECAST REINFORCED CONCRETE BOX CULVERT | | |
(4'X4') | | |

0055 609034 19.000 EACH| 3946.59000 74985.21| |
DROP INLETS (TYPE MO) | | |

0056 609205 2.000 EACH| 4470.55000 8941.10| |
JUNCTION BOXES (TYPE E) | | |

0057 609301 3.000 EACH| 1278.54000 3835.62| |
DROP INLET EXTENSIONS (4') | | |

0058 609302 1.000 EACH| 1944.74000 1944.74| |
DROP INLET EXTENSIONS (8') | | |

0059 609501 6.000 EACH| 1294.66000 7767.96| |
YARD DRAINS | | |
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0060 611003 8.000 EACH| 359.32000 2874.56| |

UNDERDRAIN OUTLET PROTECTORS | | |
0061 611004 3825.000 LF | 5.91000 22605.75| |

4" PIPE UNDERDRAINS | | |
0062 615001 13.000 CUYD| 293.24000 3812.12| |

PAVEMENT REPAIR OVER CULVERTS (CONCRETE)| | |
0063 617001 350.000 LF | 15.75000 5512.50| |

GUARDRAIL (TYPE A) | | |
0064 617302 4.000 EACH| 2205.00000 8820.00| |

GUARDRAIL TERMINAL (TYPE 2) | | |
0065 617331 4.000 EACH| 1564.50000 6258.00| |

THRIE BEAM GUARDRAIL TERMINAL | | |
0066 619001 9189.000 LF | 5.78000 53112.42| |

WIRE FENCE (TYPE A) | | |
0067 620001 22.000 TON | 78.75000 1732.50| |

LIME | | |
0068 620011 10.890 ACRE| 787.50000 8575.88| |

SEEDING | | |
0069 620021 21.780 ACRE| 787.50000 17151.75| |

MULCH COVER | | |
0070 620030 1366.100 MGAL| 8.40000 11475.24| |

WATER | | |
0071 621001 10.890 ACRE| 551.25000 6003.11| |

TEMPORARY SEEDING | | |
0072 621021 2975.000 LF | 2.52000 7497.00| |

SILT FENCE | | |
0073 621031 275.000 BAG | 10.02000 2755.50| |

SAND BAG DITCH CHECKS | | |
0074 621051 575.000 LF | 12.60000 7245.00| |

DROP INLET SILT FENCE | | |
0075 621071 1500.000 CUYD| 1.07000 1605.00| |

SEDIMENT BASIN | | |
0076 621101 1500.000 CUYD| 1.07000 1605.00| |

OBLITERATION OF SEDIMENT BASIN | | |
0077 621111 1660.000 CUYD| 1.40000 2324.00| |

SEDIMENT REMOVAL AND DISPOSAL | | |
0078 621151 55.000 CUYD| 28.71000 1579.05| |

ROCK DITCH CHECKS | | |
0079 623001 10.890 ACRE| 236.25000 2572.76| |

SECOND SEEDING APPLICATION | | |
0080 624001 2636.000 SQYD| 5.25000 13839.00| |

SOLID SODDING | | |
0081 626002 2100.000 SQYD| 3.15000 6615.00| |

EROSION CONTROL MATTING (CLASS 2) | | |
0082 626003 4000.000 SQYD| 7.35000 29400.00| |

EROSION CONTROL MATTING (CLASS 3) | | |
0083 633001 3527.000 SQYD| 48.10000 169648.70| |

CONCRETE WALKS | | |
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0084 633201 105.000 LF | 102.38000 10749.90| |

HAND RAILING | | |
0085 634201 7318.000 LF | 20.74000 151775.32| |

CONCRETE COMBINATION CURB AND GUTTER | | |
(TYPE A) (1' 6") | | |

0086 635001 1.000 L.S.| 22677.08000 22677.08| |
ROADWAY CONSTRUCTION CONTROL | | |

0087 636001 1.000 L.S.| 38635.03000 38635.03| |
BRIDGE CONSTRUCTION CONTROL | | |

0088 637001 4.000 EACH| 52.50000 210.00| |
MAILBOXES | | |

0089 637011 4.000 EACH| 52.50000 210.00| |
MAILBOX SUPPORTS (SINGLE) | | |

0090 640001 5.000 EACH| 2937.02000 14685.10| |
MODIFYING DROP INLETS | | |

0091 641004 76.000 SQYD| 143.55000 10909.80| |
WHEELCHAIR RAMPS (TYPE 1) | | |

0092 641006 48.000 SQYD| 155.27000 7452.96| |
WHEELCHAIR RAMPS (TYPE 3) | | |

0093 641007 87.000 SQYD| 163.69000 14241.03| |
WHEELCHAIR RAMPS (TYPE 4) | | |

0094 701029 1.000 EACH| 12790.05000 12790.05| |
ACTUATED CONTROLLER TS 2-TYPE 2 (8 | | |
PHASES) | | |

0095 701220 2.000 EACH| 14324.10000 28648.20| |
SYSTEM LOCAL CONTROLLER - FIBER (8 | | |
PHASES) | | |

0096 701401 2.000 EACH| 2192.40000 4384.80| |
TRAFFIC SIGNAL CONTROLLER (MODIFICATION)| | |

0097 706039 26.000 EACH| 735.00000 19110.00| |
TRAFFIC SIGNAL HEAD, LED, (3 SECTION, 1 | | |
WAY) | | |

0098 706047 3.000 EACH| 1249.50000 3748.50| |
TRAFFIC SIGNAL HEAD, LED, (5 SECTION, 1 | | |
WAY) | | |

0099 706103 6.000 EACH| 105.00000 630.00| |
RELOCATION OF TRAFFIC SIGNAL HEAD | | |

0100 707002 8.000 EACH| 630.00000 5040.00| |
PEDESTRIAN SIGNAL HEAD, LED | | |

0101 708008 2542.000 LF | 1.42000 3609.64| |
TRAFFIC SIGNAL CABLE (5C/14 A.W.G.) | | |

0102 708012 591.000 LF | 1.68000 992.88| |
TRAFFIC SIGNAL CABLE (7C/14 A.W.G.) | | |

0103 708022 612.000 LF | 1.94000 1187.28| |
TRAFFIC SIGNAL CABLE (12C/14 A.W.G.) | | |

0104 708038 1292.000 LF | 2.10000 2713.20| |
TRAFFIC SIGNAL CABLE (20C/14 A.W.G.) | | |

0105 708207 1260.000 LF | 0.74000 932.40| |
ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/8 | | |
A.W.G., EGC) | | |



====================================================================================================================================
|(4) MOBL10 | |
|MOBLEY CONTRACTORS, INC. | |

JOB: 100609 PAGE: 16 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0106 708211 456.000 LF | 0.42000 191.52| |

ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/12 | | |
A.W.G., EGC) | | |

0107 708217 117.000 LF | 4.20000 491.40| |
ELECTRICAL CONDUCTORS-IN-CONDUIT (2C/6 | | |
A.W.G.) | | |

0108 708451 1332.000 LF | 1.80000 2397.60| |
ELECTRICAL CONDUCTORS FOR LUMINAIRES | | |

0109 708593 748.000 LF | 3.68000 2752.64| |
COMMUNICATION CABLE, FIBER (6 CHANNEL) | | |

0110 709002 60.000 LF | 14.40000 864.00| |
GALVANIZED STEEL CONDUIT (1.25") | | |

0111 710002 57.000 LF | 8.40000 478.80| |
NON-METALLIC CONDUIT (1.25") | | |

0112 710004 913.000 LF | 15.23000 13904.99| |
NON-METALLIC CONDUIT (2") | | |

0113 710005 915.000 LF | 28.35000 25940.25| |
NON-METALLIC CONDUIT (3") | | |

0114 711101 6.000 EACH| 210.00000 1260.00| |
CONCRETE PULL BOX (TYPE 1 HD) | | |

0115 711102 14.000 EACH| 315.00000 4410.00| |
CONCRETE PULL BOX (TYPE 2 HD) | | |

0116 713001 1.000 EACH| 1050.00000 1050.00| |
SPAN WIRE ASSEMBLY | | |

0117 714036 2.000 EACH| 9376.50000 18753.00| |
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (36') | | |

0118 714042 1.000 EACH| 8421.00000 8421.00| |
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (42') | | |

0119 714056 3.000 EACH| 11203.50000 33610.50| |
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (56') | | |

0120 714580 1.000 EACH| 20685.00000 20685.00| |
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (60'-58') | | |

0121 714723 4.000 EACH| 367.50000 1470.00| |
LUMINAIRE ASSEMBLY | | |

0122 715704 1.000 L.S.| 2100.00000 2100.00| |
REMOVAL OF TRAFFIC SIGNAL EQUIPMENT | | |

0123 716640 3.000 EACH| 945.00000 2835.00| |
TREATED WOOD POLE (CLASS 6, 40') | | |

0124 719001 15950.000 LF | 0.46000 7337.00| |
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(4") | | |

0125 719005 1780.000 LF | 8.40000 14952.00| |
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(12") | | |



====================================================================================================================================
|(4) MOBL10 | |
|MOBLEY CONTRACTORS, INC. | |

JOB: 100609 PAGE: 17 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0126 719101 17250.000 LF | 0.46000 7935.00| |

THERMOPLASTIC PAVEMENT MARKING YELLOW | | |
(4") | | |

0127 719201 13.000 EACH| 262.50000 3412.50| |
THERMOPLASTIC PAVEMENT MARKING (WORDS) | | |

0128 719202 13.000 EACH| 236.25000 3071.25| |
THERMOPLASTIC PAVEMENT MARKING (ARROWS) | | |

0129 722001 160.000 EACH| 36.75000 5880.00| |
PLOWABLE PAVEMENT MARKER (TYPE I) | | |

0130 722002 130.000 EACH| 36.75000 4777.50| |
PLOWABLE PAVEMENT MARKER (TYPE II) | | |

0131 726012 4.000 EACH| 850.50000 3402.00| |
18" STREET NAME SIGN | | |

0132 733001 23.000 EACH| 2131.50000 49024.50| |
VIDEO DETECTOR | | |

0133 733030 5032.000 LF | 2.89000 14542.48| |
VIDEO CABLE | | |

0134 733050 4.000 EACH| 199.50000 798.00| |
VIDEO MONITOR (B/W) | | |

0135 733063 12.000 EACH| 3780.00000 45360.00| |
VIDEO PROCESSOR, EDGE CARD (2 CAMERA) | | |

0136 733064 7.000 EACH| 367.50000 2572.50| |
VIDEO EDGE CARD EXTENDER | | |

0137 733065 3.000 EACH| 2572.50000 7717.50| |
VEHICLE DETECTOR RACK (16 CHANNEL) | | |

0138 801001 854.000 CUYD| 76.33000 65185.82| |
UNCLASSIFIED EXCAVATION FOR | | |
STRUCTURES-BRIDGE | | |

0139 801101 21.000 CUYD| 255.32000 5361.72| |
UNCLASSIFIED EXCAVATION FOR | | |
STRUCTURES-ROADWAY | | |

0140 802016 27.610 CUYD| 801.54000 22130.52| |
CLASS S CONCRETE - ROADWAY | | |

0141 802113 522.700 CUYD| 492.25000 257299.08| |
CLASS S CONCRETE - BRIDGE | | |

0142 802123 496.500 CUYD| 672.62000 333955.83| |
CLASS S(AE) CONCRETE - BRIDGE | | |

0143 803001 39.300 GAL | 51.45000 2021.99| |
CLASS 1 PROTECTIVE SURFACE TREATMENT | | |

0144 804001 69989.000 LB | 1.00000 69989.00| |
REINFORCING STEEL-ROADWAY (GRADE 60) | | |

0145 804011 86930.000 LB | 0.96000 83452.80| |
REINFORCING STEEL-BRIDGE (GRADE 60) | | |

0146 804021 113320.000 LB | 1.05000 118986.00| |
EPOXY COATED REINFORCING STEEL (GRADE | | |
60) | | |

0147 805114 5916.000 LF | 105.94000 626741.04| |
STEEL SHELL PILING (18" DIAMETER) | | |



====================================================================================================================================
|(4) MOBL10 | |
|MOBLEY CONTRACTORS, INC. | |

JOB: 100609 PAGE: 18 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0148 807003 367130.000 LB | 1.68000 616778.40| |

STRUCTURAL STEEL IN BEAM SPANS | | |
(M270-GR50W) | | |

0149 808011 40805.000 CUIN| 2.78000 113437.90| |
ELASTOMERIC BEARINGS | | |

0150 810031 218.000 LF | 25.47000 5552.46| |
SILICONE JOINT SEALANT | | |

0151 812004 1.000 EACH| 921.00000 921.00| |
BRIDGE NAME PLATE (TYPE D) | | |

0152 816001 1610.000 SQYD| 5.13000 8259.30| |
FILTER BLANKET | | |

0153 816011 494.000 CUYD| 47.45000 23440.30| |
DUMPED RIPRAP | | |

0154 816020 311.000 CUYD| 169.03000 52568.33| |
DUMPED RIPRAP (GROUTED) | | |

SECTION TOTALS | $ 7,128,299.68| |
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 18" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY

| | |
0155 606020 A01 190.000 LF | 59.84000 11369.60| |

18" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0156 606321 A02 190.000 LF | | |
18" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ 11,369.60| |
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0003 24" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY

| | |
0157 606025 B01 146.000 LF | 66.00000 9636.00| |

24" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0158 606326 B02 146.000 LF | | |
24" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ 9,636.00| |
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0004 30" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY

| | |
0159 606030 C01 485.000 LF | 92.07000 44653.95| |

30" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0160 606331 C02 485.000 LF | | |
30" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |



====================================================================================================================================
|(4) MOBL10 | |
|MOBLEY CONTRACTORS, INC. | |

JOB: 100609 PAGE: 19 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION TOTALS | $ 44,653.95| |
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0005 36" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY

| | |
0161 606035 D01 145.000 LF | 131.95000 19132.75| |

36" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0162 606336 D02 145.000 LF | | |
36" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ 19,132.75| |
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0006 16' GATE ALTERNATES - BID ONE ITEM ONLY

| | |
0163 619316 E01 1.000 EACH| 367.50000 367.50| |

16' STEEL GATES | | |
0164 619416 E02 1.000 EACH| | |

16' ALUMINUM GATES | | |
SECTION TOTALS | $ 367.50| |

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0007 HIGH PERFORMANCE PAVEMENT MARKING (WHITE) ALTERNATES -

BID ONE ITEM ONLY
| | |

0165 719527 F01 171.000 LF | | |
INVERTED PROFILE THERMOPLASTIC CONTRAST | | |
PAVEMENT MARKING WHITE (4") | | |

0166 720515 F02 171.000 LF | 6.30000 1077.30| |
HIGH PERFORMANCE CONTRAST MARKING TAPE | | |
WHITE (4") | | |

SECTION TOTALS | $ 1,077.30| |
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0008 HIGH PERFORMANCE PAVEMENT MARKING (YELLOW) ALTERNATES-

BID ONE ITEM ONLY
| | |

0167 719627 G01 855.000 LF | | |
INVERTED PROFILE THERMOPLASTIC CONTRAST | | |
PAVEMENT MARKING YELLOW (4") | | |

0168 720516 G02 855.000 LF | 6.30000 5386.50| |
HIGH PERFORMANCE CONTRAST MARKING TAPE | | |
YELLOW (4") | | |

SECTION TOTALS | $ 5,386.50| |
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0009 -

| | |
0169 601001 1.000 L.S.| 237344.26000 237344.26| |

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 237,344.26| |
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 7,457,267.54| |
====================================================================================================================================



DATE: 12/03/07 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB 100645 LETTING DATE: 11/28/07

CA-55-1(137)43

COUNTY: MISSISSIPPI

JOB NAME: HWY. 181-HWY. 158 (F)

LENGTH: 7.570000 MILES

ROUTES: 55
SECTIONS: 12

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 KNIS10 KNISH CORPORATION $ 1,520,795.16 100.0000%
2 AMER22 AMERICAN CIVIL CONSTRUCTORS, INC. $ 1,587,297.65 104.3728%
3 KELC10 KELCRIS CORPORATION $ 1,672,824.90 109.9967%
4 BROS10 CHESTER BROSS CONST. CO. $ 1,731,708.68 113.8686%
5 DIAM10 DIAMOND SURFACE, INC. $ 1,865,014.46 122.6341%
6 PENH10 PENHALL COMPANY $ 1,888,976.70 124.2098%



====================================================================================================================================
|(1) KNIS10 |(2) AMER22 |(3) KELC10
|KNISH CORPORATION |AMERICAN CIVIL CONSTRS., INC|KELCRIS CORPORATION

JOB: 100645 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 205301 993.000 EACH| 15.00000 14895.00| 16.00000 15888.00| 20.00000 19860.00

REMOVAL OF PLOWABLE PAVEMENT MARKER | | |
0002 414001 50.000 TON | 50.00000 2500.00| 37.00000 1850.00| 175.00000 8750.00

ASPHALT CONCRETE PATCHING FOR | | |
MAINTENANCE OF TRAFFIC | | |

0003 507001 5792.000 SQYD| 30.00000 173760.00| 38.00000 220096.00| 51.25000 296840.00
REMOVAL AND DISPOSAL OF CONCRETE | | |
PAVEMENT FOR PATCHING | | |

0004 507110 5792.000 SQYD| 120.00000 695040.00| 94.00000 544448.00| 95.25000 551688.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
PATCHING (10" UNIFORM THICKNESS) | | |

0005 510001 237916.000 SQYD| 1.87000 444902.92| 2.25000 535311.00| 2.25000 535311.00
GRINDING PORTLAND CEMENT CONCRETE | | |
PAVEMENT | | |

0006 603011 1.000 L.S.| 30000.00000 30000.00| 52000.00000 52000.00| 23220.00000 23220.00
MAINTENANCE OF TRAFFIC | | |

0007 604003 751.000 SQFT| 6.00000 4506.00| 9.25000 6946.75| 6.00000 4506.00
SIGNS | | |

0008 604023 504.000 EACH| 43.50000 21924.00| 37.00000 18648.00| 45.00000 22680.00
TRAFFIC DRUMS | | |

0009 604076 540.000 DAY | 5.00000 2700.00| 18.00000 9720.00| 5.00000 2700.00
ADVANCE WARNING ARROW PANEL | | |

0010 604078 77.000 WEEK| 20.00000 1540.00| 311.00000 23947.00| 100.00000 7700.00
PORTABLE CHANGEABLE MESSAGE SIGN | | |

0011 719001 97120.000 LF | 0.42000 40790.40| 0.45000 43704.00| 0.45000 43704.00
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(4") | | |

0012 719003 2408.000 LF | 1.95000 4695.60| 2.00000 4816.00| 2.00000 4816.00
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(8") | | |

0013 719101 79622.000 LF | 0.42000 33441.24| 0.45000 35829.90| 0.45000 35829.90
THERMOPLASTIC PAVEMENT MARKING YELLOW | | |
(4") | | |

0014 722001 955.000 EACH| 40.00000 38200.00| 41.00000 39155.00| 40.00000 38200.00
PLOWABLE PAVEMENT MARKER (TYPE I) | | |

0015 722002 38.000 EACH| 50.00000 1900.00| 51.00000 1938.00| 40.00000 1520.00
PLOWABLE PAVEMENT MARKER (TYPE II) | | |

SECTION TOTALS | $ 1,510,795.16| $ 1,554,297.65| $ 1,597,324.90
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0016 601001 1.000 L.S.| 10000.00000 10000.00| 33000.00000 33000.00| 75500.00000 75500.00

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 10,000.00| $ 33,000.00| $ 75,500.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 1,520,795.16| $ 1,587,297.65| $ 1,672,824.90
====================================================================================================================================



====================================================================================================================================
|(4) BROS10 |(5) DIAM10 |(6) PENH10
|CHESTER BROSS CONST. CO. |DIAMOND SURFACE, INC. |PENHALL COMPANY

JOB: 100645 PAGE: 3 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 205301 993.000 EACH| 10.80000 10724.40| 25.00000 24825.00| 35.00000 34755.00

REMOVAL OF PLOWABLE PAVEMENT MARKER | | |
0002 414001 50.000 TON | 124.00000 6200.00| 265.00000 13250.00| 125.00000 6250.00

ASPHALT CONCRETE PATCHING FOR | | |
MAINTENANCE OF TRAFFIC | | |

0003 507001 5792.000 SQYD| 57.00000 330144.00| 35.00000 202720.00| 36.00000 208512.00
REMOVAL AND DISPOSAL OF CONCRETE | | |
PAVEMENT FOR PATCHING | | |

0004 507110 5792.000 SQYD| 79.00000 457568.00| 97.00000 561824.00| 105.00000 608160.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
PATCHING (10" UNIFORM THICKNESS) | | |

0005 510001 237916.000 SQYD| 2.80000 666164.80| 3.20000 761331.20| 3.05000 725643.80
GRINDING PORTLAND CEMENT CONCRETE | | |
PAVEMENT | | |

0006 603011 1.000 L.S.| 15755.00000 15755.00| 42000.00000 42000.00| 60000.00000 60000.00
MAINTENANCE OF TRAFFIC | | |

0007 604003 751.000 SQFT| 6.60000 4956.60| 6.30000 4731.30| 6.00000 4506.00
SIGNS | | |

0008 604023 504.000 EACH| 49.50000 24948.00| 47.25000 23814.00| 45.00000 22680.00
TRAFFIC DRUMS | | |

0009 604076 540.000 DAY | 5.50000 2970.00| 5.25000 2835.00| 5.00000 2700.00
ADVANCE WARNING ARROW PANEL | | |

0010 604078 77.000 WEEK| 110.00000 8470.00| 105.00000 8085.00| 100.00000 7700.00
PORTABLE CHANGEABLE MESSAGE SIGN | | |

0011 719001 97120.000 LF | 0.44000 42732.80| 0.48000 46617.60| 0.45000 43704.00
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(4") | | |

0012 719003 2408.000 LF | 2.05000 4936.40| 2.10000 5056.80| 2.00000 4816.00
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(8") | | |

0013 719101 79622.000 LF | 0.44000 35033.68| 0.48000 38218.56| 0.45000 35829.90
THERMOPLASTIC PAVEMENT MARKING YELLOW | | |
(4") | | |

0014 722001 955.000 EACH| 42.00000 40110.00| 42.00000 40110.00| 40.00000 38200.00
PLOWABLE PAVEMENT MARKER (TYPE I) | | |

0015 722002 38.000 EACH| 52.50000 1995.00| 42.00000 1596.00| 40.00000 1520.00
PLOWABLE PAVEMENT MARKER (TYPE II) | | |

SECTION TOTALS | $ 1,652,708.68| $ 1,777,014.46| $ 1,804,976.70
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0016 601001 1.000 L.S.| 79000.00000 79000.00| 88000.00000 88000.00| 84000.00000 84000.00

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 79,000.00| $ 88,000.00| $ 84,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 1,731,708.68| $ 1,865,014.46| $ 1,888,976.70
====================================================================================================================================



DATE: 12/03/07 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB SA7433 LETTING DATE: 11/28/07

(9970)

COUNTY: WOODRUFF

JOB NAME: WOODRUFF CO. BASE NO. 2 (SEL. SECS.) (S)

LENGTH: 3.250000 MILES

ROUTES: CRS 17 & 32
SECTIONS:

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 SALT10 SALT CREEK PAVING & CONST. CO., INC. $ 247,562.06 100.0000%
2 DELT10 DELTA ASPHALT OF ARK., INC. $ 253,689.41 102.4750%
3 KAJC10 KAJ CONSTRUCTION, INC. $ 256,758.90 103.7149%
4 DRUM10 DRUMMOND ASPHALT CONST., INC. $ 263,772.15 106.5478%
5 KING15 KINGRIDGE ENTERPRISES, INC. $ 283,947.75 114.6976%
6 CAME10 CAMERON CONST. CO., INC. $ 289,521.25 116.9489%



====================================================================================================================================
|(1) SALT10 |(2) DELT10 |(3) KAJC10
|SALT CREEK PAVING & CONST. C|DELTA ASPHALT OF ARK., INC. |KAJ CONSTRUCTION, INC.

JOB: SA7433 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 303107 16613.000 TON | 14.62000 242882.06| 14.97000 248696.61| 15.30000 254178.90

AGGREGATE BASE COURSE (CLASS 7) | | |
0002 603001 1.000 L.S.| 200.00000 200.00| 1000.00000 1000.00| 500.00000 500.00

MAINTENANCE OF TRAFFIC | | |
0003 604003 120.000 SQFT| 9.00000 1080.00| 12.44000 1492.80| 9.00000 1080.00

SIGNS | | |
SECTION TOTALS | $ 244,162.06| $ 251,189.41| $ 255,758.90

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0004 601001 1.000 L.S.| 3400.00000 3400.00| 2500.00000 2500.00| 1000.00000 1000.00

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 3,400.00| $ 2,500.00| $ 1,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 247,562.06| $ 253,689.41| $ 256,758.90
====================================================================================================================================



====================================================================================================================================
|(4) DRUM10 |(5) KING15 |(6) CAME10
|DRUMMOND ASPHALT CONST., INC|KINGRIDGE ENTERPRISES, INC. |CAMERON CONST. CO., INC.

JOB: SA7433 PAGE: 3 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 303107 16613.000 TON | 15.55000 258332.15| 16.75000 278267.75| 16.25000 269961.25

AGGREGATE BASE COURSE (CLASS 7) | | |
0002 603001 1.000 L.S.| 2000.00000 2000.00| 1500.00000 1500.00| 5000.00000 5000.00

MAINTENANCE OF TRAFFIC | | |
0003 604003 120.000 SQFT| 12.00000 1440.00| 14.00000 1680.00| 13.00000 1560.00

SIGNS | | |
SECTION TOTALS | $ 261,772.15| $ 281,447.75| $ 276,521.25

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0004 601001 1.000 L.S.| 2000.00000 2000.00| 2500.00000 2500.00| 13000.00000 13000.00

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 2,000.00| $ 2,500.00| $ 13,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 263,772.15| $ 283,947.75| $ 289,521.25
====================================================================================================================================


