

**ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT**

Form P-359 Rev. 12-19-2007

**TABULATION**

DESCRIPTION:

1/2 Ton Pickups and Van

CONTRACT NO.: H-12-060R

DATE OPENED: 2/22/2012

FOB: Statewide

PAGE: 1 of 8

VENDOR:		Russell Chevrolet Company 6100 Landers Road Sherwood, AR 72117 Pat Boroughs 501-835-8300						
ITEM NO.	QTY.	PRICE	EXTENSION	MAKE	MODEL	ENGINE MODEL	DELIVERY	ADDITIONAL UNIT PURCHASES
1.	49	15,263.00	747,887.00	Chevrolet	Silverado CC10703		120 Days ARO	Through March 22, 2012
2.	6	14,934.50	89,607.00	Chevrolet	Silverado CC10903		120 Days ARO	Through March 22, 2012
3.	20	18,057.54	361,150.80	Chevrolet	Silverado CC10753		120 Days ARO	Through March 22, 2012
4.	11	21,273.60	234,009.60	Chevrolet	Silverado CK10753		120 Days ARO	Through March 22, 2012
5.	1	20,726.40	20,726.40	Chevrolet	Express 1500 CG13406		120 Days ARO	Through March 22, 2012
TOTAL:			1,453,380.80					

CARD: 00-25

AWARDED BY: Purchasing Committee

DATE: 3/2/2012

ITEM(S): Complete Bid

AWARDED TO: Russell Chevrolet Company

**ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT**

Form P-359 Rev. 12-19-2007

**TABULATION**

DESCRIPTION:

1/2 Ton Pickups and Van

CONTRACT NO.: H-12-060R

DATE OPENED: 2/22/2012

FOB: Statewide

PAGE: 2 of 8

VENDOR:		Smart Chevrolet P. O. Box 8708 Pine Bluff, AR 71611 Richard Smart 870-534-8122						
ITEM NO.	QTY.	PRICE	EXTENSION	MAKE	MODEL	ENGINE MODEL	DELIVERY	ADDITIONAL UNIT PURCHASES
1.	49	15,787.00	773,563.00	Chevrolet 2012	CC10703		Approx.75-90 Days	2012 Model Buildout
2.	6	15,417.00	92,502.00	Chevrolet 2012	CC10903		Approx. 60-90 Days	2012 Model Buildout
3.	20	18,437.00	368,740.00	Chevrolet 2012	CC10753		Approx. 75-90 Days	2012 Model Buildout
4.	11	21,527.00	236,797.00	Chevrolet 2012	CK10753		Approx. 60-90 Days	2012 Model Buildout
5.	1	20,947.00	20,947.00	Chevrolet 2012	CG13406		Approx. 60 Days	2012 Model Buildout
TOTAL:			1,492,549.00					

CARD: 00-25

AWARDED BY: \_\_\_\_\_

DATE: \_\_\_\_\_

ITEM(S): \_\_\_\_\_

AWARDED TO: \_\_\_\_\_

**ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT**

Form P-359 Rev. 12-19-2007

**TABULATION**

DESCRIPTION:

1/2 Ton Pickups and Van

CONTRACT NO.: H-12-060R

DATE OPENED: 2/22/2012

FOB: Statewide

PAGE: 3 of 8

VENDOR:	Landers Chevrolet							
	P. O. Box 1649							
	Benton, AR 72015							
	Rick Layton							
501-316-4400								
ITEM NO.	QTY.	PRICE	EXTENSION	MAKE	MODEL	ENGINE MODEL	DELIVERY	ADDITIONAL UNIT PURCHASES
1.	49	15,781.00	773,269.00	Chevrolet 2012	Silverado		90 Days ARO	2012 Fleet Order Cutoff
2.	6	15,444.00	92,664.00	Chevrolet 2012	Silverado		90 Days ARO	2012 Fleet Order Cutoff
3.	20	18,472.00	369,440.00	Chevrolet 2012	Silverado		90 Days ARO	2012 Fleet Order Cutoff
4.	11	21,537.00	236,907.00	Chevrolet 2012	Silverado		90 Days ARO	2012 Fleet Order Cutoff
5.	1	20,772.00	20,772.00	Chevrolet 2012	Express		90 Days ARO	2012 Fleet Order Cutoff
TOTAL:			1,493,052.00					

CARD: 00-25

AWARDED BY: \_\_\_\_\_

DATE: \_\_\_\_\_

ITEM(S): \_\_\_\_\_

AWARDED TO: \_\_\_\_\_

**ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT**

Form P-359 Rev. 12-19-2007

**TABULATION**

DESCRIPTION:

1/2 Ton Pickups and Van  
 \_\_\_\_\_  
 \_\_\_\_\_  
 \_\_\_\_\_

CONTRACT NO.:     H-12-060R    

DATE OPENED:     2/22/2012    

FOB:                     Statewide                    

PAGE:     4 of 8    

VENDOR:	Smart Chrysler P. O. Box 8708 Pine Bluff, AR 71611 Richard Smart 870-534-8122								
ITEM NO.	QTY.	PRICE	EXTENSION	MAKE	MODEL	ENGINE MODEL	DELIVERY	ADDITIONAL UNIT PURCHASES	
1.	49	16,797.00	823,053.00	Ram 2012	DS1L61		Approx.60-90 Days	2012 Model Buildout	
2.	6	17,757.00	106,542.00	Ram 2012	DS1L62		Approx.60-90 Days	2012 Model Buildout	
3.	20	18,487.00	369,740.00	Ram 2012	DS1L41		Approx.60-90 Days	2012 Model Buildout	
4.	11		N/B						
5.	1		N/B						
TOTAL:			1,299,335.00						

CARD:     00-25    

AWARDED BY: \_\_\_\_\_

DATE: \_\_\_\_\_

ITEM(S): \_\_\_\_\_

AWARDED TO: \_\_\_\_\_

**ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT**

Form P-359 Rev. 12-19-2007

**TABULATION**

DESCRIPTION:

1/2 Ton Pickups and Van  
 \_\_\_\_\_  
 \_\_\_\_\_  
 \_\_\_\_\_

CONTRACT NO.:     H-12-060R    

DATE OPENED:     2/22/2012    

FOB:                     Statewide                    

PAGE:     5 of 8    

VENDOR:		North Point Ford 4400 Landers Rd. North Little Rock, AR 72117 Mike Beard 501-955-7732							
ITEM NO.	QTY.	PRICE	EXTENSION	MAKE	MODEL	ENGINE MODEL	DELIVERY	ADDITIONAL UNIT PURCHASES	
1.	49	16,297.00	798,553.00	Ford	F150		90 Days ARO	Model Year Buildout	
2.	6	16,550.00	99,300.00	Ford	F150		90 Days ARO	Model Year Buildout	
3.	20	19,523.00	390,460.00	Ford	F150		90 Days ARO	Model Year Buildout	
4.	11	21,917.00	241,087.00	Ford	F150		90 Days ARO	Model Year Buildout	
5.	1	22,575.00	22,575.00	Ford	E150		90 Days ARO	Model Year Buildout	
TOTAL:			1,551,975.00						

CARD:     00-25    

AWARDED BY: \_\_\_\_\_

DATE: \_\_\_\_\_

ITEM(S): \_\_\_\_\_

AWARDED TO: \_\_\_\_\_

**ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT**

Form P-359 Rev. 12-19-2007

**TABULATION**

DESCRIPTION:

1/2 Ton Pickups and Van  
 \_\_\_\_\_  
 \_\_\_\_\_  
 \_\_\_\_\_

CONTRACT NO.: H-12-060R

DATE OPENED: 2/22/2012

FOB: Statewide

PAGE: 6 of 8

VENDOR:	Landers Ford							
	P. O. Box 1649							
	Benton, AR 72018							
	Rick Layton							
	501-316-4400							
ITEM NO.	QTY.	PRICE	EXTENSION	MAKE	MODEL	ENGINE MODEL	DELIVERY	ADDITIONAL UNIT PURCHASES
1.	49	16,490.00	808,010.00	Ford 2012	F150		90 Days ARO	2012 Fleet Order Cutoff
2.	6	16,753.00	100,518.00	Ford 2012	F150		90 Days ARO	2012 Fleet Order Cutoff
3.	20	19,837.00	396,740.00	Ford 2012	F150		90 Days ARO	2012 Fleet Order Cutoff
4.	11	22,227.00	244,497.00	Ford 2012	F150		90 Days ARO	2012 Fleet Order Cutoff
5.	1	21,268.00	21,268.00	Ford 2012	Econoline		90 Days ARO	2012 Fleet Order Cutoff
TOTAL:			1,571,033.00					

CARD: 00-25

AWARDED BY: \_\_\_\_\_

DATE: \_\_\_\_\_

ITEM(S): \_\_\_\_\_

AWARDED TO: \_\_\_\_\_

**ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT**

Form P-359 Rev. 12-19-2007

**TABULATION**

DESCRIPTION:

1/2 Ton Pickups and Van  
 \_\_\_\_\_  
 \_\_\_\_\_  
 \_\_\_\_\_

CONTRACT NO.: H-12-060R

DATE OPENED: 2/22/2012

FOB: Statewide

PAGE: 7 of 8

VENDOR:	Landers Chrysler Dodge Jeep							
	P. O. Box 1649							
	Benton, AR 72018							
	Rick Layton 501-316-4400							
ITEM NO.	QTY.	PRICE	EXTENSION	MAKE	MODEL	ENGINE MODEL	DELIVERY	ADDITIONAL UNIT PURCHASES
1.	49	17,671.00	865,879.00	Dodge 2012	Ram 1500		90 Days ARO	2012 Fleet Order Cut Off
2.	6	17,927.00	107,562.00	Dodge 2012	Ram 1500		90 Days ARO	2012 Fleet Order Cut Off
3.	20	18,682.00	373,640.00	Dodge 2012	Ram 1500 Quad Cab		90 Days ARO	2012 Fleet Order Cut Off
4.	11	21,660.00	238,260.00	Dodge 2012	Ram Quad Cab 1500		90 Days ARO	2012 Fleet Order Cut Off
5.	1		N/B					
TOTAL:			1,585,341.00					

CARD: 00-25

AWARDED BY: \_\_\_\_\_

DATE: \_\_\_\_\_

ITEM(S): \_\_\_\_\_

AWARDED TO: \_\_\_\_\_

**ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT**

Form P-359 Rev. 12-19-2007

**TABULATION**

DESCRIPTION:

1/2 Ton Pickups and Van  
 \_\_\_\_\_  
 \_\_\_\_\_  
 \_\_\_\_\_

CONTRACT NO.: H-12-060R

DATE OPENED: 2/22/2012

FOB: Statewide

PAGE: 8 of 8

VENDOR:	Crain Ford Chenal 15400 Chenal Pkwy. Little Rock, AR 72211 Will Allen 501-570-3727								
ITEM NO.	QTY.	PRICE	EXTENSION	MAKE	MODEL	ENGINE MODEL	DELIVERY	ADDITIONAL UNIT PURCHASES	
1.	49	17,767.00	870,583.00	Ford 2012	F-150		90 Days ARO	Balance Out Model Year	
2.	6	17,554.00	105,324.00	Ford 2012	F-150		90 Days ARO	Balance Out Model Year	
3.	20	20,709.00	414,180.00	Ford 2012	F-150		90 Days ARO	Balance Out Model Year	
4.	11	23,216.00	255,376.00	Ford 2012	F-150		90 Days ARO	Balance Out Model Year	
5.	1	22,594.00	22,594.00	Ford 2012	Econoline		90 Days ARO	Balance Out Model Year	
TOTAL:			1,668,057.00						

CARD: 00-25

AWARDED BY: \_\_\_\_\_

DATE: \_\_\_\_\_

ITEM(S): \_\_\_\_\_

AWARDED TO: \_\_\_\_\_