

ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT

Form P-359 Rev. 12-19-2007

TABULATION

DESCRIPTION:

3/4 Ton Pickups and Cab & Chassis

CONTRACT NO.: H-13-147R

DATE OPENED: 3/6/2013

FOB: Statewide

PAGE: 1 of 8

VENDOR:		North Point Ford 4400 Landers Road North Little Rock, AR 72117 Mike Beard 501-955-7732						
ITEM NO.	QTY.	PRICE	EXTENSION	MAKE	MODEL	ENGINE MODEL	DELIVERY	ADDITIONAL UNIT PURCHASES
1.	6	20,273.00	121,638.00	Ford	F250		120 Days ARO	Model Year Buildout
2.	7	23,025.00	161,175.00	Ford	F250		120 Days ARO	Model Year Buildout
3.	4	20,420.00	81,680.00	Ford	F250		120 Days ARO	Model Year Buildout
4.	2	21,970.00	43,940.00	Ford	F250		120 Days ARO	Model Year Buildout
5.	13	24,818.00	322,634.00	Ford	F250		120 Days ARO	Model Year Buildout
6.	4	22,117.00	88,468.00	Ford	F250		120 Days ARO	Model Year Buildout
7.	1	21,677.00	21,677.00	Ford	F250		120 Days ARO	Model Year Buildout
TOTAL:			841,212.00					
TOTAL RECOMMENDED AWARD:			0.00					

CARD: 00-25

AWARDED BY: Purchasing Committee

DATE: 3/14/2013

ITEM(S): _____

AWARDED TO: _____

ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT

Form P-359 Rev. 12-19-2007

TABULATION

DESCRIPTION:

3/4 Ton Pickups and Cab & Chassis

CONTRACT NO.: H-13-147R

DATE OPENED: 3/6/2013

FOB: Statewide

PAGE: 2 of 8

VENDOR:		Landers Ford P. O. Box 1649 Benton, AR 72018 Rick Layton 501-316-4400						
ITEM NO.	QTY.	PRICE	EXTENSION	MAKE	MODEL	ENGINE MODEL	DELIVERY	ADDITIONAL UNIT PURCHASES
1.	6	20,226.00	121,356.00	Ford	F250		90 Days ARO	2013 Fleet Order Cutoff
2.	7	23,029.00	161,203.00	Ford	F250		90 Days ARO	2013 Fleet Order Cutoff
3.	4	20,400.00	81,600.00	Ford	F250		90 Days ARO	2013 Fleet Order Cutoff
4.	2	21,923.00	43,846.00	Ford	F250		90 Days ARO	2013 Fleet Order Cutoff
5.	13	24,924.00	324,012.00	Ford	F250		90 Days ARO	2013 Fleet Order Cutoff
6.	4	22,087.00	88,348.00	Ford	F250		90 Days ARO	2013 Fleet Order Cutoff
7.	1	21,707.00	21,707.00	Ford	F250		90 Days ARO	2013 Fleet Order Cutoff
TOTAL:			842,072.00					
TOTAL RECOMMENDED AWARD:			202,956.00					

CARD: 00-25

AWARDED BY: Purchasing Committee

DATE: 3/14/2013

ITEM(S): 1 & 3 Only

AWARDED TO: Landers Ford

ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT

Form P-359 Rev. 12-19-2007

TABULATION

DESCRIPTION:

3/4 Ton Pickups and Cab & Chassis

CONTRACT NO.: H-13-147R

DATE OPENED: 3/6/2013

FOB: Statewide

PAGE: 3 of 8

VENDOR:		Allison Ford Lincoln Co. 1207 East Harding Street Morrilton, AR 72110 John Magie 501-354-4541			*EXCEPTION TO SPECS			
ITEM NO.	QTY.	PRICE	EXTENSION	MAKE				
1.	6	20,337.00	122,022.00	Ford	F250		120 Days ARO	Through 5/15/2013
2.	7	22,989.00	160,923.00	Ford	F250		120 Days ARO	Through 5/15/2013
3.	4	20,506.00	82,024.00	Ford	F250		120 Days ARO	Through 5/15/2013
4.	2	22,113.00	44,226.00	Ford	F250		120 Days ARO	Through 5/15/2013
5.	13	24,966.00	324,558.00	Ford	F250		120 Days ARO	Through 5/15/2013
6.	4	22,292.00	89,168.00	Ford	F250		120 Days ARO	Through 5/15/2013
*7	1	22,189.00	22,189.00	Ford	F250		120 Days ARO	Through 5/15/2013
TOTAL:			845,110.00					
TOTAL RECOMMENDED AWARD:			160,923.00					

CARD: 00-25

AWARDED BY: Purchasing Committee

DATE: 3/14/2013

ITEM(S): 2 Only

AWARDED TO: Allison Ford Lincoln

ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT

Form P-359 Rev. 12-19-2007

TABULATION

DESCRIPTION:

3/4 Ton Pickups and Cab & Chassis

CONTRACT NO.: H-13-147R

DATE OPENED: 3/6/2013

FOB: Statewide

PAGE: 4 of 8

VENDOR:		Country Ford 95 East Goodman Road Southaven, MS 38671 Michael Hagan 901-859-7983						
ITEM NO.	QTY.	PRICE	EXTENSION	MAKE	MODEL	ENGINE MODEL	DELIVERY	ADDITIONAL UNIT PURCHASES
1.	6	20,286.52	121,719.12	Ford	Ford F-250		60 Days	Through 5/24/2013
2.	7	23,291.52	163,040.64	Ford	Ford F-250		60 Days	Through 5/24/2013
3.	4	20,460.52	81,842.08	Ford	Ford F-250		60 Days	Through 5/24/2013
4.	2	21,983.52	43,967.04	Ford	Ford F-250		60 Days	Through 5/24/2013
5.	13	24,979.52	324,733.76	Ford	Ford F-250		60 Days	Through 5/24/2013
6.	4	22,157.52	88,630.08	Ford	Ford F-250		60 Days	Through 5/24/2013
7.	1	21,807.52	21,807.52	Ford	Ford F-250		60 Days	Through 5/24/2013
TOTAL:			845,740.24					
TOTAL RECOMMENDED AWARD:			0.00					

CARD: 00-25

AWARDED BY: Purchasing Committee

DATE: 3/14/2013

ITEM(S): _____

AWARDED TO: _____

ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT

Form P-359 Rev. 12-19-2007

TABULATION

DESCRIPTION:

3/4 Ton Pickups and Cab & Chassis

CONTRACT NO.: H-13-147R

DATE OPENED: 3/6/2013

FOB: Statewide

PAGE: 5 of 8

VENDOR:		Riser Ford 4201 Central Ave. Hot Springs, AR 71913 Dennie Spencer 800-939-6579						
ITEM NO.	QTY.	PRICE	EXTENSION	MAKE	MODEL	ENGINE MODEL	DELIVERY	ADDITIONAL UNIT PURCHASES
1.	6	20,456.00	122,736.00	Ford	F-250		90 Days ARO	Balance Out Model Year
2.	7	23,313.00	163,191.00	Ford	F-250		90 Days ARO	Balance Out Model Year
3.	4	20,630.00	82,520.00	Ford	F-250		90 Days ARO	Balance Out Model Year
4.	2	22,153.00	44,306.00	Ford	F-250		90 Days ARO	Balance Out Model Year
5.	13	25,001.00	325,013.00	Ford	F-250		90 Days ARO	Balance Out Model Year
6.	4	22,320.00	89,280.00	Ford	F-250		90 Days ARO	Balance Out Model Year
7.	1	22,123.00	22,123.00	Ford	F-250		90 Days ARO	Balance Out Model Year
TOTAL:			849,169.00					
TOTAL RECOMMENDED AWARD:			0.00					

CARD: 00-25

AWARDED BY: Purchasing Committee

DATE: 3/14/2013

ITEM(S): _____

AWARDED TO: _____

ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT

Form P-359 Rev. 12-19-2007

TABULATION

DESCRIPTION:

3/4 Ton Pickups and Cab & Chassis

CONTRACT NO.: H-13-147R

DATE OPENED: 3/6/2013

FOB: Statewide

PAGE: 6 of 8

VENDOR:		Landers Chevrolet P. O. Box 1649 Benton, AR 72018 Rick Layton 501-316-4400						
ITEM NO.	QTY.	PRICE	EXTENSION	MAKE	MODEL	ENGINE MODEL	DELIVERY	ADDITIONAL UNIT PURCHASES
1.	6	21,146.00	126,876.00	Chevrolet	Silverado 2500		90 Days ARO	2013 Fleet Order Cutoff
2.	7	23,641.00	165,487.00	Chevrolet	Silverado 2500		90 Days ARO	2013 Fleet Order Cutoff
3.	4	21,224.00	84,896.00	Chevrolet	Silverado 2500		90 Days ARO	2013 Fleet Order Cutoff
4.	2	21,799.00	43,598.00	Chevrolet	Silverado 2500		90 Days ARO	2013 Fleet Order Cutoff
5.	13	24,898.00	323,674.00	Chevrolet	Silverado 2500		90 Days ARO	2013 Fleet Order Cutoff
6.	4	21,841.00	87,364.00	Chevrolet	Silverado 2500		90 Days ARO	2013 Fleet Order Cutoff
7.	1	21,410.00	21,410.00	Chevrolet	Silverado 2500		90 Days ARO	2013 Fleet Order Cutoff
TOTAL:			853,305.00					
TOTAL RECOMMENDED AWARD:			21,410.00					

CARD: 00-25

AWARDED BY: Purchasing Committee

DATE: 3/14/2013

ITEM(S): 7 Only

AWARDED TO: Landers Chevrolet

ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT

Form P-359 Rev. 12-19-2007

TABULATION

DESCRIPTION:

3/4 Ton Pickups and Cab & Chassis

CONTRACT NO.: H-13-147R

DATE OPENED: 3/6/2013

FOB: Statewide

PAGE: 7 of 8

VENDOR:		Landers Chrysler Dodge Jeep P. O. Box 1649 Benton, AR 72018 Rick Layton 501-316-4400						
ITEM NO.	QTY.	PRICE	EXTENSION	MAKE	MODEL	ENGINE MODEL	DELIVERY	ADDITIONAL UNIT PURCHASES
1.	6		N/B					
2.	7		N/B					
3.	4		N/B					
4.	2	21,425.00	42,850.00	Dodge	Ram 2500		90 Days ARO	2013 Fleet Order Cutoff
5.	13	24,615.00	319,995.00	Dodge	Ram 2500		90 Days ARO	2013 Fleet Order Cutoff
6.	4	21,560.00	86,240.00	Dodge	Ram 2500		90 Days ARO	2013 Fleet Order Cutoff
7.	1		N/B					
TOTAL:			449,085.00					
TOTAL RECOMMENDED AWARD:			449,085.00					

CARD: 00-25

AWARDED BY: Purchasing Committee

DATE: 3/14/2013

ITEM(S): 4, 5 & 6 Only

AWARDED TO: Landers Chrysler Dodge Jeep

