

**ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT
TABULATION**

DESCRIPTION:

Form P-359 Rev. 6-23-2008

Skid Steer Loader

BID NO.: H-15-300R

DATE OPENED: 4/14/2015

FOB: Pine Bluff and Little Rock, AR

PAGE: 1 of 3

DELIVERY: Within 120 Days

		Hugg and Hall Equipment 7201 Scott Hamilton Drive Little Rock, AR 72209 Ryan Grebert 501-813-6348			Stribling Equipment Co., LLC 10601 Otter Creek East Little Rock, AR 72103 Tim Adams 501-455-2540			JCB of Arkansas 12829 I-30 Little Rock, AR 72209 R. Franklin Riggs 501-993-6141
ALL OR NONE:								
BIDDING:		Bobcat 5650			John Deere 326E			JCB 260 SSL
Additional Units May be Purchased Through:		12/31/2015			10/31/2015			12/31/2015
ITEM NO.	QTY.	DESCRIPTION	UNIT	EXTENSION	UNIT	EXTENSION	UNIT	EXTENSION
1.	2		39,936.24	79,872.48	41,000.00	82,000.00	44,330.58	88,661.16
2.	1		55,817.76	55,817.76	64,500.00	64,500.00	66,202.48	66,202.48
		Guaranteed Delivery Date:	5/25/2015		6/15/2015		90 days ARO	
					Exception to Specs			
TOTAL:				135,690.24		146,500.00		154,863.64
TOTAL RECOMMENDED AWARD:								66,202.48

CARD: _____

TENTATIVE AWARD BY: Purchasing Committee

DATE: 4/23/2015

AWARDED TO: JCB of Arkansas (5/11/2015)

ITEM(S): 2 ONLY

AWARDED TO: _____

ITEM(S): _____

AWARDED TO: _____

ITEM(S): _____

**ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT
TABULATION**

DESCRIPTION:

Form P-359 Rev. 6-23-2008

Skid Steer Loader _____

BID NO.: H-15-300R

DATE OPENED: 4/14/2015

FOB: Pine Bluff and Little Rock, AR

PAGE: 2 of 3

DELIVERY: Within 120 Days

		Scott Equipment PO Box 1036 Mabelvale, AR 72103 Clint Bagley 870-692-6461			J. A. Riggs Tractor Co. 9125 Interstate 30 Little Rock, AR 72209 Bree Calley 501-517-7765			Williams Tractor PO Box 1346 Fayetteville, AR 72702 Doug Williams 479-442-3284	
ALL OR NONE:									
BIDDING:		Case SR270		Caterpillar 262D		Bobcat S650			
Additional Units May be Purchased Through:		12/31/2015		12/31/2015		12/31/2015			
ITEM NO.	QTY.	DESCRIPTION	UNIT	EXTENSION	UNIT	EXTENSION	UNIT	EXTENSION	
1.	2		46,149.00	92,298.00	45,714.14	91,428.28	36,829.00	73,658.00	
2.	1		69,745.00	69,745.00	70,642.88	70,642.88		N/B	
		Guaranteed Delivery Date:	8/7/2015		8/15/2015		120 Days ARO		
TOTAL:				162,043.00		162,071.16		73,658.00	
TOTAL RECOMMENDED AWARD:									

CARD: _____

TENTATIVE AWARD BY: _____

DATE: _____

AWARDED TO: _____

ITEM(S): _____

AWARDED TO: _____

ITEM(S): _____

AWARDED TO: _____

ITEM(S): _____

