

**ARKANSAS STATE HIGHWAY COMMISSION
AHTD TABULATION**

DESCRIPTION:

Form P-359 Rev. 3-10-2017

Environmental Contractor and Consultancy Work for the

BID NO.: M-17-050P

DATE OPENED: 5/9/2017

Preparation of a Site Assessment Work Plan, Interim Free

JOB NO.: 100705

Product Removal and Cost Estimate.

FOB: Mississippi County

PAGE: 1 of 2

DELIVERY:

		Cobb Environmental & Tech Inc. 871 S. Green Street Tupelo, MS 38804-5511 PH: 662-841-0995 (Brian Cobb)			The Southern Co. of NLR, Inc. 1201 Cypress No. Little Rock, AR 72114 PH: 501-376-6333 (Scott Kempf)		SEMS, Inc. 11628 S. Choctaw Drive Baton Rouge, LA 70815 PH: 225-924-2002 (Richard Lee)	
ALL OR NONE:		XXXX			XXXX		XXXX	
BIDDING:								
ITEM NO.	QTY.	DESCRIPTION	UNIT	EXTENSION	UNIT	EXTENSION	UNIT	EXTENSION
1.		Review of Documents listed under 1)d		250.00		120.00		2,000.00
2.		Preparation of Site Assessment Work Plan		1,890.00		2,280.00		3,500.00
3.		Preparation of Interim Free Prod. Removal Work Plan		1,010.00		960.00		2,500.00
4.		Preparation of Cost Estimate		690.00		1,520.80		1,500.00
TOTAL:				3,840.00		4,880.80		9,500.00

CARD: _____

TENTATIVE AWARD BY: Purchasing Committee

DATE: 5/25/2017

AWARDED TO: Cobb Environmental & Tech Inc. (6/1/17)

ITEM(S): Complete Bid

AWARDED TO: _____

ITEM(S): _____

AWARDED TO: _____

ITEM(S): _____

**ARKANSAS STATE HIGHWAY COMMISSION
AHTD TABULATION**

Form P-359 Rev. 3-10-2017

DESCRIPTION:

Environmental Contractor and Consultancy Work for the
Preparation of a Site Assessment Work Plan, Interim Free
Product Removal and Cost Estimate.

BID NO.: M-17-050P

DATE OPENED: 5/9/2017

JOB NO.: 100705

FOB: Mississippi County

PAGE: 2 of 2

DELIVERY:

		Pollution Management, Inc. 3512 South Shackelford Road Little Rock, AR 72205 PH: 501-221-7122 (Danny Murdaugh)			Harbor Environmental 5800 Evergreen Dr. Little Rock, AR 72205 PH: 501-663-8800 (Leslie Davis)			
ALL OR NONE:		XXXX			XXXX			
BIDDING:								
ITEM NO.	QTY.	DESCRIPTION	UNIT	EXTENSION	UNIT	EXTENSION	UNIT	EXTENSION
1.		Review of Documents listed under 1)d		330.00		2,000.00		
2.		Preparation of Site Assessment Work Plan		5,890.00		4,300.00		
3.		Preparation of Interim Free Prod. Removal Work Plan		3,510.00		2,700.00		
4.		Preparation of Cost Estimate		0.00		52,600.00		
					Item 4 Includes estimated cost to			
					implement remedial activities per			
					approved work plan.			
TOTAL:				9,730.00		61,600.00		

CARD: _____

TENTATIVE AWARD BY: _____

DATE: _____

AWARDED TO: _____

ITEM(S): _____

AWARDED TO: _____

ITEM(S): _____

AWARDED TO: _____

ITEM(S): _____