ARKANSAS DEPARTMENT OF TRANSPORTATION Page 1 of 8
LETTING DATE: April 1, 2020

3 NO. DBE DESCRIPTION PRIME CONTRACTOR AMOUNT DBE/WBE CONTRAGTOR ) WORK DONE AMOUNT DSE TOTAL

030008 10 [Johns Branch Str. & Apprs. (s) Kesser International, Inc. $ 1,578,720.38 |Kesser Intermnational, Inc. Clearing $ 22,000.00 {$ 410,177.90
Little Rock, AR Grubbing 22,000.00
Sevier County Littte Rock, AR Removal and Disposal of Existing Bridge Structure 55,000.00 25.97%
Unclassified Excavation 138,600.00
Compacted Embankment 122,578.50
Soil Stabilization 3,850.00
Maintenance of Traffic 38,500.00
4" Pipe Underdrains 1,045.00
Underdrain Outlet Protectors 1,100.00
Sand Bag Ditch Checks 3,194.40
Filter Blanket 880.00
Dump Rip 1,430.00
060313 9  |Hwy 23C-Hwy 167 Atlas Asphalt, Inc. &3 1,694,036.11 |Beverly's Construction Unclassified Excavation $ 19,400.00 |$ 201,432.00
(Safety Improvements) (s) Batesville, AR Class S Concrete 147,730.00 43,899.97
Batesville, AR Reinforced Steel-Roadway 25,302.00 38,048.45
Independence County Mobilization 9,000.00 {$ 283,380.42
Total Erosion Control Lime $ 2,100.00
Beebe, AR Seeding 11,182.50 16.73%
Muich Cover 11,142.00
Water 5,617.00
Temporary Seeding 1,470.50
Silt Fence 2,440.00
Sand Bag Ditch Checks 864.00
Second Seeding 3,727.50
Solid Sodding 1,550.00
Erosion Contrel Matting 1.716.00
Mabilization 2,080.47
Time Striping, Inc. Signs $ 4,223.45
Van Buren, AR Traffic Drums 500.00
Traffic Cones 300.00
Vertical Panel 8,930.00
Mailbox 250,00
Mailbox Support (Single) 225.00
Mailbox Support (Double)} 120.00
Temporary Impact Attenuation Barrier (No Pad) 14,000.00
Temporary Impact Attenuation Barrier Repalr 2,000.00
Temporary Impact Attenuation Barrirer Relocate 7,500.00
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081506 12 [Shilcotts Bayou Sfr. & Apprs. Weaver-Bailey Contractors, Inc, $ 1,235,328.83 |Bryan Blood Hauling, Inc. RE&D of Pipe Cuiverts $ 525.00 |$ 60,179.04
(MNorth Little Rock) (s} Little Rock, AR RE&D of Box Culverts 6,000.00 4,300.90
El Paso, AR R&D of Rip Rap 525.42 49,901.81
Pulaski County Removal of Existing Bridge Struciure 8,700.00 4,010.60
Unclassified Excavation 9,251.55 28,931.18
Compacted Embankment 14,019.69 |$ 148,322.93

Aggregate Base Course (Class 7) 261.00
73x45 RCAP Culveris 4,366.74 12.01%

12 Side Drain 7412

Selected Pipe Bedding 479.10

Unclassified Excavation for Structures Roadway 3,493.55

Class S Concrete 11,263.07

18" Reinforced Pipe Culverts 878.70

30" Reinforced Pipe Culverts 86.02

48" Reinforced Pipe Culverts 253.08

Contractors Specialty Service Co., Construction Pavement Markings $ 203.40

Bryant, AR Removable Construciton Pavement Markings 678.00

Removal of Permanent Pavement Markings 895,20

Thermoplastic Pavement Marking White 6" 711,10

Thermoplastic Pavement Marking Yellow 6* 1.617.20

Raised Pavement Markers (Type I)) 96.00

Lambert Construction Co., Inc. PC Concrete Driveway $ 4,612.16

Little Rock, AR Junction Boxes 9,500.00

Concrete Walks 17.865.00

Concrete Combination Curb & Gutter 15,640.60

[Mobilization 2,284.65

Time Striping, Inc. Maintenance of Traffic $ 240.00

VVan Buren, AR Signs 1,120.00

Barricades 1,200.00

Guardrail (Type C) 1,350.00

Mailboxes 30.00

Mailbox Supports (Single) 70.00

Total Erosion Control, Inc, Lime $ 500.00

Beebe, AR Seeding 1,075.00

Mulch Cover 1,895.00

Water 534.00

Temporary Seeding 1,350.00

Silt Fence 3,824.00

Sand Bag Ditch Checks 1,056.00

Drop Intet Silt Fence 600.00

Filter Sock (18" 999.36

Continued on Page 3 Second Seeding Application 430.00
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Continued from Page 2 Solid Sodding

4' Chain Link Fence 15,050.00

Mobilization 1,418.22
CAQ704 6 {Hwy 79-South (Widening) (s) McGeorge Contracling Co., Inc. $  27,947,896.01 {Anders Trucking, Inc. Mineral Aggregate in ACHM Base Course $ 225,280.00 % 727,040.00
El Dorado, AR Minerai Aggregate in ACHM Binder Course 138,240,00 651,303.06
Caihoun County Pine Bluff, AR Mineral Aggregate in ACHM Surface Course 363,520.00 144,423.70
Total Erosion Control, Inc. Wire Fence (Type A) $ 93,119.16 246,483.00
Beebe, AR Wire Fence ( Type C) 8,070.00 140,668.00
7' Steel Chain Link 28,320.00 |3  1,909,927.76

Lime 4,050.00
Seeding 40,420.00 6.83%

Mulch Cover 153,230.85

Temporary Seeding 79,414.95

Silt Fence 94,230.00

Sand Bag Ditch Checks 70,688.00

Srop Iniet Silt Fence 3,000.00

Second Seeding Application 4,042.00

Solid Sedding 4,368.00

Erosion Control Matting 48,158.28

16’ Steel Gate 3,000.00

Mobilization 17,193.82

Contraciors Specialty Service Co. Construction Pavement Markings $ 36,082.65

Bryant, AR Removable Construciton Pavement Markings 1,310.40

Removal of Construction Pavement Marking 1,600.00

Removal of Permanent Pavement Markings 800.00

Reflective Paint Pavement Markings White 10" 180.00

Thermoplastic Pavement Markers White 8" 42,255.00

Thermoplastic Pavement Markers White 8° 316.05

Thermoplastic Pavement Markers Yellow 6" 44,197.80

Thermoplastic Pavement Markers Yellow 12" 7,992.80

Raised Pavement Markers (Type 11} 9,709.00

Berry Concrete Construciton, Inc. Concrete Ditch Paving {Type B) 3 67,275.00

Conway, AR Class S Concrete Roadway 149,246.00

Reinforcing Steel Roadway 18,472.00

Mobilization 11,500.00

Titme Striping, Inc. Signs $ 5,536.00

Van Buren, AR Construction Project Information Sign Update 100.00

Barricades 4,032.00

Traffic Drums 13,080.0C

Vertical Panels 3,520.00

Guardrail (Type A) 32,000.00

Continued on Page 4 Guardrail Terminal (Type 2) 16,000.00
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Thrie Beam Guradrail Terminal
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AMOUNT

$ 11,400.00

Matilhoxes 225.00

Mailbox Supporis {Single) 375.00

Temporary Impact Aftenuation Barrier 46,400.00

Temporary impact Aftenuation Barrier (Repair) §,000.00
BB0801 9 |Hwy 164-Hwy 352 (s) Blackstone Construction, L.LC $  11,095,743.16 |Envirotrac Safety & Erosion jLime $ 2,14500 [$ 98,998.05
Danville, AR Seeding 16,986.19 271,837.84
Johnson County Russeliville, AR Mulch Cover 29,691.07 103,951.45
Water 10,110.00 522,831.55
Temporary Seeding 8,844.15 |% 998,616.89
Silt Fence 8,458.20 9.00%

Filter Sock (18"} 18,679.44

Second Seeding Application 3.717.00

Mobilization 1.465.00

Creative Design Concepts, Inc. Furnishing & Installing Precast Concrete Barrier 5 184,177.00

Van Buren, AR Relocating Precast Concrete Barrier 75,960.84

|Mohilization 11,700.00

Kelly Road Builders Cold Milling Sasphalt Pavement 5 99,001.45

Birminham, Al. Mobilization 4,950.00

Time Striping, Inc. Removal & Disposal of Guardrail 3 19,760.00

Van Buren, AR Signs 7,706.45

Barricades 288.00

Traffic Drums 30,448.00

Construction Pavement Markings 12,452.40

Removable Construction Pavement Markers 129,014.60

Remaval of Construction Pavement Marking 3,818.40

Removal of Permanent Pavement Markings 53,205.60

Advance Warning Arrow Panel 1,680.00

Portable Changeable Message Sign 3,000.00

Guardrail (Type A) 89,100.00

Terminal Anchor Posts (Type 1) 3,000.00

Guardrail Terminal (Type 2) 30,800.00

Thrie Baam Guardrail Terminal 15,000.00

Portabie Traffic Signal System-Actuated 10,000.00

Thermoplastic Pavement Marking White 6" 4,748.00

Thermoplastic Pavement Marking Yellow 6" 4,761.00

Enhanced Thermoplastic Pavement Marking White 6" 13,121.50

Enhanced Thermoplastic Pavement Marking White 8" 492,00

Enhanced Thermoplastic Pavement Marking Yellow 6" 52,288.60

Raised Pavement Markers (Type Il) 7.147.00

Temporary Impact Attenuation Barrier 10,000.00

Temporary Impact Attenuation Barrier (Repalr) 5,000.00

Temporary Impact Attenuation Barrier (Relocaie} 16,000.00
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080517 12 |lzard Co. Line-Mountain Home Dilbeck Excavation,Inc. $ 10,354,788.00 [Time Sfriping, Inc. Removal & Disposal of Guardrail 14,256.00 493,311.03
{Safety Impvts.} (Sel. Secs.) (s) Van Buren, AR Signs 9,121.35 750,000.69
Mauntain Home, AR Construction Project information Sign Update 100.00 1,243,311.72
Baxter Caunty Traffic Drums 9,152.00
Construction Pavemenl Markings 115,762.88 12.01%,
Vertical Panels 5,460.00
Guardrail (Type A) 72.,864.00
Guardrail Terminal (Type 2} 8,000.00
Mailboxes 8,280.00
Mailbox Supports (Single) 11,180.00
Maitbox Supports {(Dauble) 540,00
Thermoplastic Pavement Markings White 6" 101,307.00
Thermoplastic Pavement Markings White 12" 1,960.00
Thermoplastic Pavement Markings Yellow 6" 120,361.80
Thermoplastic Pavement Markings Word 3,300.00
Thermoplastic Pavement Markings Arrow 4,250.00
Raised Pavemeni Markers (Type 1) 7,416.00
Petro Logistics, LLC Asphalt Binder 750,000.69
Kirkwood, Mo
090562 16 |District 9 APHN Raised Pavement Time Striping, Inc. $ 350,376.60 |Time Striping, Inc. Mobilization 10,000.00 340,376.60
Markers (2020) (s} Van Buren, AR Maintenance of Traffic 10,000.00
Van Buren, AR Raised Pavement Markers {Type I} 320,376.60 97.15%
Various Counties
012323 15 {District 5 & 8 APHN Raised Contractors Speciality Service Co. $ 562,263.00 {Contractors Specialty Service Co. Mobilization 16,000.00 §60,763.00
Pavement Markers (2020} (s} Bryant, AR Maintenance of Trafiic 1,500.00
Bryani, AR Raised Pavement Markers (Type () 543,263.00 99.73%
Various Counties
C11007 |[Stale|Corning, Pollard, St. Francis & Sugg Construction, Inc. $ 1,084,978.61 |Sugg Construction, inc. All Work 1,084,878.61 1,084,878.61
Aid] Success Ovl. & Surf. (s) Janesbore, AR
Jonesboro, AR 100.00%
Clay County
C68004 |[State|Forrest City Dawsen Rd. M & T Paving & Censtruction Ce., Inc. $ 283,705.12 {M & T Paving & Construction Co., inc. All Work 283,705.12 283,705.12
Aid] |Overlay (s) Forrest City, AR
Forrest City, AR 100.00%
St. Francis County
C76054 |[State |Lake View & Rondo Surfacing & IM & T Paving & Construction Co., Inc. i 508,914.22 |M & T Paving & Construction Ca,, Inc, Afl Work 508,914.22 508,914.22
Ald} |Overlay (s} Forrest City, AR
Forrest City, AR 100.00%
Washington Counfy
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Remaoval & Disposal of Delineater Posts ) 0.00 694,100.00

Pleasant Ridge Rd.- Kiewit Infrastructure South Co. $  81,049,325.00 |Creative Design Concepts, Inc.

Pleasant Valley Dr. (LR) (F} Van Buren, AR Remaoval & Disposal of Overhead Sign Sfructure 3,000.00 1,688,710.64
Ft. Worth, TX Removal & Disposal of Bridge Mount Sign Sfructure 1,500.00 429,868.35
Pukaski County Steel Overhead Sign Structure 93,000.00 702,487.00
Steel Overhead Sign Structure 90,000.00 353,938.03
[Letting Date 2-7-2020] Steel Bridge Mount Sign Structure 20,000.00 984,606.63
Steal Bridge Mount Sign Structure 20,000.00 1,047,576.17
Steef Cantilever Sign Structure 88,000.00 342,801.00
Steel Cantilever Sign Struclure §8,000.00 353,738.13
Guide Sign Readside Mounted (Dmnt} 22,905.00 |% 6,497,82595

Guide Sign Overhead Mounted (Dmnf) 38,815.00
Standard Sign 21,413.00 8.02%

Celineator Type 2 16,300.00

Breakaway Sign Support (Type G-2) 32,517.00

Omni-D Brkwy Sign Sup (Ty G-1} 33,600.00

Omni-D Brkwy Sign Sup (Ty G-2} 19,800.00

Omni-D Brkwy Sign Sup (Ty G2-1) 41,400.00

Omni-D Brkwy Sign Sup (Ty G2-2) 10,800.00

Omni-D Brkwy Sign Sup (Ty G2-3) 16,200.00

Omni-D Brkwy Sign Sup (TY G2-7) 1,800.00

Omni-D Brkwy Sign Sup (Ty G2-10) 5,400.00

Mobilization 32,000,060

Larco, Inc. AB (PG 70-22) in ACHM Base $ 474,956.46

Crossett, AR AB (PG 70-22) in ACHM Binder 256,319.48

AB (PG 70-22 In ACHM Surface 857,434.70

Contractors Specialty Service Co. Construction Pavement Markings % 128,900.40

Little Rock, AR Construction Pavement Markings (Word) 8,424.64

Construction Pavement Markings (Arrow) 10,622.96

Removable Construction Pavement Markings 80,304.96

Removal of Permanent Pavement Markings 8,064.20

Thermoplastic Pavement Markings White 6" 45,441.99

Thermoplastic Pavement Markings White 8" 17,300.34

Thermoplastic Pavemant Markings White 12" 18,070.92

Thermoplastic Pavement Markings Yellow 6" 16,039.81

Thermoplastic Pavement Markings (Words} 12,146.07

Thermoplastic Pavement Markings (Arrows) 26,244 .96

Thermoplastic Pavement Markings (Wheelchair) 400.00

Thermoplastic Pavement Markings (Bike Emblems) 6,500.00

Thermoplastic Pavement Markings (Yield Emblams) 2,296.02

Enhanced Thermoplastic Pavement Markings White 6" 2,971.40

Enhanced Thermoplastic Pavement Markings White 8" 1,434.86

Enhanced Thermoplastic Pavement Markings Yellow 6" 2,189.44

Continued on Page 7 Raised Pavement Markers (Type 2) 5,626.38
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Continued from Page 6 Heat Fused Thermoplastic Pavement Markings Rt. Shield 37,000.00
Gerdan Sfipforming, inc. Concrete Barr Wall (Parapet Type Special 1) $ 334,518.00
Cape Girardeau, MO Concrete Barr Wall (Med Ty A) 174,915.00
Concrete Barrier Wall (Side Ty A TL-4) 56,066.00

Class SAE Concrele - Bridge Parapet Wall 116,998.00

Mobilization 20,000.00

Larca, Inc. Select Granular Backfill-Aggregate Haul § 199,148.03
Crossett, AR Compacted Embankment 63,750.00
Aggregate Base Course 91,040.00

Lasker Brother's Inc. PCC Driveway E 31,000.00
Conway, AR Concrete Ditch Paving 71,610.00
Concrete island 456,630.00

Concrete Walks 51,150.96

Concrete Walks (Type Special) 30,115.67

CC Curb and Gulter (Type A 1"-6" 344,100.00

Spartan Reinforcing, LLC Reinforced Steel for Pavement (Bars) 3 280,958.30
Houston, TX Reinforced Steel Roadway 193,516.99
Reinforced Steel Bridge 132,870.74

Epoxy Coated Reniforced Sieel 440,231,114

Time Striping, Inc. Removal & Disposal of Guardrail $ 3.460.00
Van Buren, AR Removal & Disposal of Temp Impact Atten Barrier 250.00
Removal & Disposal of Mailboxes 400.00

Signs 23,320.00

Construction Project Information Sign Update 750.00

Barricades 2,466.00

Traffic Drums 23,920.00

Advance Warning Arrow Panel 14,560.00

Portable Changeable Message Sign 31,500.00

Vertical Panels 7,400.00

Guardrail (Type A) 10,000.00

Terminai Anchor Posts (Type 1) 1,000.00

Guardrail Terminal (Type 2) 4,400.00

Thrie Beam Guardrail Terminal 1,800.00

Mailboxes 500.00

Mailbox Support (Single) 750.00

Barrier Wall Delineator 17,325.00

Temporary Impact Attenuation Barrier 84,000.00

Temporary Impact Attenuation Barrier (Relocation) 40,000.00

Crash Cushion 75,000.00
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ToItIéII .Erosmn- C“o_htronl-, Inc
Beebe, AR

Remeoval & Disposal of Fence
Removal & Disposal of Gates
Removal & Disposal of Gate Posts
5' Steel Chain Link Fence

Lime

Seeding

Mulch Cover

Water

Temporary Seeding

Silt Fence

Sand Bag Ditch Checks

[Brap Inlet Silt Fence

Filter Sock

Second Seedling Application

Solid Sodding

Mcbilization

Page 8 of 8

E 25,348.50
2,400.00
3,000.00
52,756.00

4.950.00
34,850.00
57,800.00
35,992.50
22,100.00
19,457.75
29,646.00

1,520.00
25,487.00
11,050.00
18,420.00

9,060.38
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