



ARKANSAS STATE HIGHWAY and TRANSPORTATION DEPARTMENT

DBE TOTALS August 10, 2016 LETTING

FEDERAL AID JOBS

1	Advanced Workzone Services, LLC	I/F	\$7,380.15
1	Anders Trucking, Inc.	C/F	\$403,527.04
2	Arkansas Sign & Barricade, Inc.	C/F	\$144,457.94
1	Beverly's Construction	C/F	\$578,739.00
1	Bryan Blood Hauling, Inc.	B/M	\$687,487.00
5	Contractor's Speciality Service Company	C/F	\$1,784,897.33
1	DKB Contractors, LLC	C/F	\$626,958.54
1	El Conquistador Solutions, LLC	I/M	\$2,703,408.85
3	Environtrac Safety & Erosion Control, Inc.	D/M	\$726,326.87
2	Gerdan Slipforming, Inc.	C/F	\$39,126.00
1	Harris Construction Management	B/M	\$165,925.76
1	JLA Construction	C/F	\$413,200.46
1	Lambert Construction Company, Inc.	B/M	\$263,655.00
1	M & T Paving, Inc.	H/M	\$20,125.00
3	Marshall Construction, Inc.	C/F	\$986,385.30
1	Superior Traffic Control-Memphis, Inc.	C/F	\$184,720.00
4	Time Striping, Inc.	C/F	\$5,501,084.85
4	Total Erosion Control, Inc.	C/F	\$958,120.06
2	Wrigley Construction Company	C/F	\$399,577.20
	TOTAL		\$16,595,102.35

KEY: A-Asian Indian American, B-Black, C-Caucasian, D-Disabled, F-Female, H-Hispanic,
I-Indian, M-Male
O-Asian Pacific American,

If you have questions pertaining to this report, contact Wendy Newboles at (501) 569-2297.

ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT
DBE/EEO DIVISION
POST OFFICE BOX 2261
LITTLE ROCK, ARKANSAS 72203

ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT

LETTING DATE: August 10, 2016

JOB NO.	DBE %	DESCRIPTION	PRIME CONTRACTOR	AMOUNT	DBE/WBE CONTRACTOR	WORK DONE	AMOUNT	DBE TOTAL		
CA0101	5	Co. Rd. 375-Hwy. 147 (Widening) (S) Crittenden County	Crisp Contractors, Inc. West Memphis, AR	\$ 23,303,705.43	Wrigley Construction Company Des Arc, AR	Lime	\$ 13,200.00	\$ 336,179.00		
						Seeding	62,700.00	184,720.00		
						Mulch Cover	105,600.00	626,958.54		
						Water	40,403.50	20,125.00		
						Temporary Seeding	42,900.00	\$ 1,167,982.54		
						Silt Fence	7,117.50			
						Sand Bag Ditch Checks	1,408.00	5.01%		
						Drop Inlet Silt Fence	200.00			
						Wattles (20")	20,520.00			
						Second Seeding Application	29,700.00			
						Solid Sodding	1,850.00			
						Mobilization	10,580.00			
									Superior Traffic Control-Memphis, Inc. Cordova, TN	Maintenance of Traffic
				Signs	11,265.00					
				Traffic Drums	37,026.00					
				Advance Warning Arrow Panel	2,432.00					
				Portable Changeable Message Sign	20,445.00					
				Vertical Panels	4,452.00					
				Temporary Impact Attenuation Barrier	81,900.00					
				Temporary Impact Attenuation Barrier (Repair)	25,200.00					
			DKB Contractors, LLC West Memphis, AR	Unclassified Excavation	\$ 177,820.02					
				Compacted Embankment	150,277.00					
				Selected Material (Class SM-1)	112,621.00					
				Aggregate Base Course (Class 7)	103,133.02					
				Mineral Aggregate in ACHM Surface Course (1/2")	29,687.50					
				Asphalt Binder (PG64-22) in ACHM Surface Course (1/2")	12,500.00					
				Asphalt Concrete Patching for Maintenance of Traffic	25,920.00					
				ACHM Patching of Existing Roadway	15,000.00					
			M & T Paving & Construction Co., Inc. Forrest City, AR	Asphalt Concrete Patching for Maintenance of Traffic	\$ 12,000.00					
				ACHM Patching of Existing Roadway	8,125.00					
BB0202	8	Hwy. 104-Hwy. 65B (F) Jefferson County Continued on Page 2	Redstone Construction Group, Inc. Little Rock, AR	\$ 29,815,993.77	Beverly's Construction Batesville, AR	Approach Slabs	\$ 294,264.00	\$ 578,739.00		
						Approach Gutters	185,040.00	1,153,278.95		
						Reinforcing Steel-Roadway (Grade 60)	99,435.00	533,515.65		
								\$ 1,501,447.50		
							Contractor's Specialty Service, Co. Bryant, AR	Construction Pvmt Markings	\$ 255,204.00	\$ 3,766,981.10
								Removal of Construction Pvmt Markings	236,124.00	
								Removal of Permanent Pvmt Markings	97,020.00	
								Raised Pvmt Markers (Type II)	13,663.25	12.63%
								Inverted Profile Thermoplastic Pvmt Marking White (4")	227,089.52	
								Inverted Profile Thermoplastic Pvmt Marking (Skip Line) White (4")	52,324.16	
								High Performance Marking Tape White (8")	36,026.40	
								Inverted Profile Thermoplastic Pvmt Marking Yellow (4")	231,323.12	
								High Performance Contrast Marking Tape White (4")	4,504.50	

ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT
LETTING DATE: August 10, 2016

JOB NO.	DBE %	DESCRIPTION	PRIME CONTRACTOR	AMOUNT	DBE/WBE CONTRACTOR	WORK DONE	AMOUNT	DBE TOTAL
					Envirotrac Safety & Erosion, Inc. Danville, AR	Lime Seeding Mulch Cover Water Temporary Seeding Silt Fence Sand Bag Ditch Checks Drop Inlet Silt Fence Second Seeding Application Solid Sodding Mobilization	\$ 12,580.00 66,058.74 205,285.29 51,028.50 84,375.56 9,750.56 22,376.64 7,364.40 27,061.10 42,349.86 5,285.00	
					Time Striping, Inc. Van Buren, AR	Removal & Disposal of Wire Rope Safety Fence Removal & Disposal of Underdrain Outlet Protectors Signs Barricades Traffic Drums Mobile Speed Notification System Advance Warning Arrow Panel Portable Changeable Message Sign Vertical Panels Modular Glare Shield Portable Construction Lightning AWIS Mobilization AWIS Operations Device Relocation Furnish & Install Closed Circuit Television System Furnish & Install Public Notification System Furnish & Install Variable Message Furnish & Install Vehicle Detection System Guardrail (Type A) Terminal Anchor Posts (Type 1) Guardrail Terminal (Type 2) Thrie Beam Guardrail Terminal Wire Rope Safety Fence Wire Rope Safety Fence End Terminal Wire Rope Safety Fence (Post Repair) Guide Sign-Roadside Mounted (Demountable Legend) Guide Sign-Overhead Mounted (Demountable Legend) Standard Size Exit Number Panel (Type A) Channel Post Sign Support (Type U-1) Breakaway Sign Support (Type G-2) Omni-Directional Breakaway Sign Supports (Type G-2)	\$ 56,492.00 1,037.50 24,820.00 15,840.00 71,005.00 11,000.00 9,500.00 25,000.00 7,350.00 6,000.00 80,000.00 25,000.00 448,000.00 16,000.00 20,000.00 10,000.00 40,000.00 72,000.00 14,625.00 5,000.00 7,500.00 7,500.00 109,672.00 15,000.00 10,000.00 44,184.00 5,376.00 2,870.00 3,120.00 4,000.00 91,556.00 68,000.00	
		Continued on Page 3						

ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT

LETTING DATE: August 10, 2016

JOB NO.	DBE %	DESCRIPTION	PRIME CONTRACTOR	AMOUNT	DBE/WBE CONTRACTOR	WORK DONE	AMOUNT	DBE TOTAL
						Temporary Impact Attenuation Barrier	60,000.00	
						Temporary Impact Attenuation Barrier (Repair)	4,000.00	
						Temporary Impact Attenuation Barrier (Relocation)	40,000.00	
						Mobilization	70,000.00	
BB0414	8	Porter Rd. Hwy. 112/71B Widening & Intchnng. Impvts. (S) Washington County	Kiewit Infrastructure South Co. Ft. Worth, TX	\$ 94,824,907.70	Time Striping, Inc. Van Buren, AR	Removal & Disposal of Overhead Sign Structure	\$ 10,500.00	\$ 3,827,174.35
						Removal & Disposal of Signs	11,000.00	413,200.46
						Removal & Disposal of Crash Cushions	1,000.00	690,346.07
						Removal & Disposal of Guardrail	19,856.00	2,703,408.85
						Signs	39,410.00	\$ 7,634,129.73
						Barricades	1,296.00	
						Traffic Drums	72,380.00	8.05%
						Mobile Speed Notification System	11,000.00	
						Construction Pvmnt Markings	424,136.70	
						Removable Construction Pvmnt Marking	30,152.00	
						Removal of Construction Pvmnt Markings	100,705.50	
						Removal of Permanent Pvmnt Markings	38,966.40	
						Advance Warning Arrow Panel	9,000.00	
						Portable Changeable Message Sign	70,000.00	
						Vertical Panels	2,650.00	
						AWIS Mobilization	25,000.00	
						AWIS Operations	540,000.00	
						Device Relocation	8,500.00	
						Furnish & Install Closed Circuit Television System	10,000.00	
						Furnish & Install Public Notification System	10,000.00	
						Furnish & Install Variable Message Sign	28,000.00	
						Furnish & Install Vehicle Detection System	60,000.00	
						Guardrail (Type A)	54,500.00	
						Terminal Anchor Posts (Type 1)	4,050.00	
						Guardrail Terminal (Type 2)	25,300.00	
						Thrie Beam Guardrail Terminal	19,800.00	
						Reflectorized Paint Pvmnt Marking White (10")	2,410.00	
						Thermoplastic Pvmnt Marking White (4")	3,552.00	
						Thermoplastic Pvmnt Marking White (6")	80.00	
						Thermoplastic Pvmnt Marking White (8")	3,243.00	
						Thermoplastic Pvmnt Marking White (12")	22,330.00	
						Thermoplastic Pvmnt Marking Yellow (4")	8,239.00	
						Thermoplastic Pvmnt Marking Yellow (12")	850.00	
						Thermoplastic Pvmnt Marking (Words)	6,650.00	
						Thermoplastic Pvmnt Marking (Arrows)	6,300.00	
						Inverted Profile Thermoplastic Pvmnt Marking White (4")	182,143.50	
						Inverted Profile Thermoplastic Pvmnt Marking (Skip Line) White (4")	64,746.50	
						Inverted Profile Thermoplastic Pvmnt Marking (Skip Line) White (8")	27,944.00	
						Inverted Profile Thermoplastic Pvmnt Marking Yellow (4")	182,231.00	
						High Performance Contrast Marking Tape White (4")	20,610.00	
						High Performance Contrast Marking Tape Yellow (4")	19,536.00	
						High Performance Marking Tape White (8")	46,753.00	

Continued on Page 4

ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT
LETTING DATE: August 10, 2016

JOB NO.	DBE %	DESCRIPTION	PRIME CONTRACTOR	AMOUNT	DBE/WBE CONTRACTOR	WORK DONE	AMOUNT	DBE TOTAL
						High Performance Contrast Marking Tape White (8")	3,204.00	
						Raised Pvmnt Markers (Type II)	23,905.00	
						Steel Overhead Sign Structure	50,000.00	
						Steel Overhead Sign Structure	50,000.00	
						Steel Overhead Sign Structure	50,000.00	
						Steel Overhead Sign Structure	50,000.00	
						Steel Overhead Sign Structure	50,000.00	
						Steel Overhead Sign Structure	50,000.00	
						Steel Overhead Sign Structure	50,000.00	
						Steel Overhead Sign Structure	50,000.00	
						Steel Bridge Mounted Sign Structure	10,000.00	
						Steel Bridge Mounted Sign Structure	10,000.00	
						Steel Cantilever Sign Structure	50,000.00	
						Steel Cantilever Sign Structure	20,000.00	
						Steel Cantilever Sign Structure	50,000.00	
						Guide Sign-Roadside Mounted (Demountable Legend)	91,925.00	
						Guide Sign-Roadside Mounted (Demountable Legend)	106,800.00	
						Standard Size	65,186.00	
						Exit Number Panel (Type A)	2,850.00	
						Exit Number Panel (Type B)	5,520.00	
						Exit Number Panel (Type C)	3,150.00	
						Delineator (Type 1)	19,920.00	
						Channel Post Sign Support (Type U-2 (A))	800.00	
						Channel Post Sign Support (Type U-2(B))	400.00	
						Channel Post Sign Support (Type U-1)	10,800.00	
						Channel Post Sign Support (Type U-2)	1,200.00	
						Channel Post Sign Support (Type U-2 (7))	400.00	
						Breakaway Sign Support (Type G-1)	875.00	
						Breakaway Sign Support (Type G-2)	134,075.00	
						Breakaway Sign Support (Type G2-4)	5,762.50	
						Breakaway Sign Support (Type G2-5)	3,312.50	
						Breakaway Sign Support (Type G-3)	25,168.75	
						Omni-Directional Breakaway Sign Supports (Type G-1)	231,000.00	
						Omni-Directional Breakaway Sign Supports (Type G-2)	19,800.00	
						Omni-Directional Breakaway Sign Supports (Type G2-1)	43,200.00	
						Omni-Directional Breakaway Sign Supports (Type G2-2)	14,400.00	
						Omni-Directional Breakaway Sign Supports (Type G2-3)	7,200.00	
						Temporary Impact Attenuation Barrier	82,500.00	
						Temporary Impact Attenuation Barrier (Repair)	21,500.00	
						Temporary Impact Attenuation Barrier (Relocation)	77,500.00	
						Mobilization	60,000.00	
					JLA Construction	Lime	\$ 2,675.00	
					Brookline, MO	Seeding	120,825.00	
						Mulch Cover	60,555.00	
						Water	34,422.00	

Continued on Page 5

ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT
LETTING DATE: August 10, 2016

JOB NO.	DBE %	DESCRIPTION	PRIME CONTRACTOR	AMOUNT	DBE/WBE CONTRACTOR	WORK DONE	AMOUNT	DBE TOTAL
						Temporary Seeding Silt Fence Sand Bag Ditch Checks Drop Inlet Silt Fence Triangular Silt Dike Second Seeding Application Solid Sodding Mobilization	33,705.00 64,182.25 29,700.00 17,200.00 2,000.00 16,110.00 12,150.00 19,676.21	
					Marshall Construction, Inc. Mountainburg, AR	Epoxy Coated Reinforcing Steel (Grade 60) Class S (AE) Concrete-Bridge	\$ 471,901.10 218,444.97	
					El Conquistador Solutions, LLC Ponca City, OK	Aggregate Base Course (Class 7) Compacted Embankment Unclassified Excavation	\$ 1,453,358.85 900,050.00 350,000.00	
040623	7	Natural Dam-North Strs. & Apprs. (S) Crawford County	Pace Construction Company, LLC St. Louis, MO	\$ 6,475,000.00	Envirotrac Safety & Erosion, Inc. Danville, AR	Wire Fence (Type C) Lime Special Seeding: Native Grasses Special Seeding: Native Wildflowers Special Mulch Cover Water Temporary Seeding Silt Fence Sand Bag Ditch Checks Triangular Silt Dike Special Second Seeding Solid Sodding Erosion Control Matting (Class 3) Mobilization	\$ 11,995.88 2,000.00 22,005.75 22,005.75 42,478.74 6,997.00 21,515.60 14,275.05 2,849.00 1,228.84 19,199.50 1,150.50 2,567.50 3,400.00	\$ 173,669.11 23,550.00 186,463.60 89,356.00 \$ 473,038.71 7.31%
					Gerdan Slipforming, Inc. Cape Girardeau, MO	Class S (AE) Concrete-Bridge Mobilization	\$ 22,800.00 750.00	
					Marshall Construction, Inc. Mountainburg, AR	Class S (AE) Concrete-Bridge Epoxy Coated Reinforcing Steel (Grade 60)	\$ 70,374.00 116,089.60	
					Time Striping, Inc. Van Buren, AR	Removal & Disposal of Guardrail Signs Barricades Traffic Drums Construction Pvmt Markings Removal of Permanent Pvmt Markings Vertical Panels Guardrail (Type A) Terminal Anchor Posts (Type 1) Guardrail Terminal (Type 2) Thrie Beam Guardrail Terminal Mailboxes Mailbox Supports (Single) Thermoplastic Pvmt Marking White (4")	\$ 1,200.00 5,230.00 3,840.00 5,340.00 8,884.00 2,569.00 2,625.00 13,500.00 2,000.00 5,000.00 7,200.00 150.00 150.00 6,859.00	
		Continued on Page 6						

ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT
LETTING DATE: August 10, 2016

JOB NO.	DBE %	DESCRIPTION	PRIME CONTRACTOR	AMOUNT	DBE/WBE CONTRACTOR	WORK DONE	AMOUNT	DBE TOTAL
						Thermoplastic Pvmnt Marking Yellow (4") Raised Pvmnt Markers (Type II) Temporary Impact Attenuation Barrier Temporary Impact Attenuation Barrier (Repair) High Performance Contrast Marking Tape Yellow (4")	6,165.00 920.00 9,500.00 1,000.00 7,224.00	
050249	6	Hwy. 36-Hwy. 16 (S) White County	McGeorge Contracting Company, Inc. Pine Bluff, AR	\$ 11,385,565.72	Total Erosion Control, Inc. Beebe, AR	Wire Fence (Type C) Wire Fence (Type D) Lime Special Seeding Mulch Cover Water Temporary Seeding Silt Fence Sand Bag Ditch Checks Drop Inlet Silt Fence Wattle (20") Second Seeding Application Solid Sodding 16' Steel Gates	\$ 10,788.00 4,910.00 7,565.00 45,106.88 97,417.50 31,407.00 48,690.00 102,285.60 16,324.00 7,312.00 1,800.00 16,706.25 27,582.50 2,000.00	\$ 419,894.73 263,655.00 \$ 683,549.73 6.00%
					Lambert Construction Company, Inc. Little Rock, AR	Concrete Ditch Paving (Type B)	\$ 263,655.00	
050262	8	West of Windwood Dr.-East (Passing Lane) (S) Cleburne County	Bobby Kennedy Construction Company Quitman, AR	\$ 2,749,586.30	Contractor's Specialty Service, Co. Bryant, AR	Construction Pvmnt Markings Removal of Permanent Pvmnt Markings Thermoplastic Pvmnt Marking White (4") Thermoplastic Pvmnt Marking Yellow (4") Raised Pvmnt Markers (Type II)	\$ 25,475.50 4,842.00 8,979.10 8,242.00 2,866.50	\$ 50,405.10 43,002.38 165,925.76 259,333.24
					Total Erosion Control, Inc. Beebe, AR	Wire Fence (Type C) Wire Fence (Type D) Wire Fence (Type D-1) Wire Fence (Type D-2) Water Gate 16' Steel Gates Mobilization	\$ 8,418.00 10,645.00 1,210.00 11,531.65 7,500.00 1,650.00 2,047.73	9.43%
					Harris Construction Management Little Rock, AR	Concrete Ditch Paving (Type B) Mobilization	\$ 159,544.00 6,381.76	
070284	6	Hwy. 172-Hampton (S) Calhoun County	McGeorge Contracting Company, Inc. Pine Bluff, AR	\$ 16,795,404.79	Total Erosion Control, Inc. Beebe, AR	Wire Fence (Type C) Wire Fence (Type D) Lime Seeding Mulch Cover Temporary Seeding Silt Fence Second Seeding Application Solid Sodding Erosion Control Matting (Class 3)	\$ 3,120.00 5,102.50 8,500.00 32,110.00 57,460.00 25,350.00 135,501.00 13,520.00 2,820.00 7,469.00	\$ 307,540.70 278,673.23 130,775.00 403,527.04 1,120,515.97 6.67%
		Continued on Page 7						

ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT
LETTING DATE: August 10, 2016

JOB NO.	DBE %	DESCRIPTION	PRIME CONTRACTOR	AMOUNT	DBE/WBE CONTRACTOR	WORK DONE	AMOUNT	DBE TOTAL
						8' Steel Gates 16' Steel Gates Mobilization	1,000.00 1,300.00 14,288.20	
					Contractor's Specialty Service, Co. Bryant, AR	Construction Pvmnt Markings Removal of Construction Pvmnt Markings Removal of Permanent Pvmnt Markings Thermoplastic Pvmnt Marking White (4") Thermoplastic Pvmnt Marking Yellow (4") Raised Pvmnt Markers (Type II)	\$ 75,014.64 10,166.10 59,459.70 52,166.76 53,848.58 28,017.45	
					Arkansas Sign & Barricade, Inc. Bryant, AR	Signs Barricades Traffic Drums Vertical Panels Mailboxes Mailbox Supports (Single) Mailbox Supports (Double) Temporary Impact Attenuation Barrier Temporary Impact Attenuation Barrier (Repair)	\$ 7,280.00 1,360.00 48,200.00 6,440.00 845.00 1,050.00 600.00 42,500.00 22,500.00	
					Anders Trucking, Inc. El Dorado, AR	Mineral Aggregate in ACHM Base Course (1 1/2") Mineral Aggregate in ACHM Binder Course (1") Mineral Aggregate in ACHM Surface Course (1/2")	\$ 123,576.32 81,630.08 198,320.64	
FA1915	7	Vanndale-East (Phase 1) (Reconstruction) (S) Cross County	Sugg Construction, Inc. Jonesboro, AR	\$ 1,300,452.04	Contractor's Specialty Service, Co. Bryant, AR	Reflectorized Paint Pvmnt Marking White (4") Reflectorized Paint Pvmnt Marking Yellow (4")	\$ 2,460.00 12,300.00	\$ 14,760.00 63,398.20
					Wrigley Construction Company Des Arc, AR	Wire Fence (Type C) Wire Fence (Type D-1) Lime Seeding Mulch Cover Water Temporary Seeding Silt Fence Sand Bag Ditch Checks Solid Sodding Mobilization	\$ 4,207.00 20,515.00 1,440.00 6,336.00 11,520.00 7,056.20 5184.00 3,880.00 780.00 480.00 2,000.00	13,682.94 91,841.14 7.06%
					Arkansas Sign & Barricade, Inc. Bryant, AR	Signs Traffic Drums Standard Size Channel Post Sign Support (Type A) Mailboxes Mailbox Supports (Single) Mailbox Supports (Double)	\$ 2,700.00 2,250.00 2,172.94 1,900.00 1,560.00 2,100.00 1,000.00	
BR7208	6	West Fork White River (Woolsey) Str. & Apprs. (S) Continued on Page 8	Phillips Hardy, Inc. Booneville, AR	\$ 2,473,410.00	Marshall Construction, Inc. Mountainburg, AR	Class S (AE) Concrete-Bridge Reinforcing Steel-Bridge (Grade 60) Epoxy Coated Reinforcing Steel (Grade 60)	\$ 22,758.75 31,804.88 55,012.00	\$ 109,575.63 15,576.00 19,142.11

ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT

LETTING DATE: August 10, 2016

JOB NO.	DBE %	DESCRIPTION	PRIME CONTRACTOR	AMOUNT	DBE/WBE CONTRACTOR	WORK DONE	AMOUNT	DBE TOTAL
		Washington County			Gerdan Slipforming, Inc. Cape Girardeau, MO	Class S (AE) Concrete-Bridge Mobilization	\$ 14,834.70 741.30	7,380.15 \$ 151,673.89
					Envirotrac Safety & Erosion, Inc. Danville, AR	Wire Fence (Type D-1) Lime Seeding Mulch Cover Water Temporary Seeding Silt Fence Sand Bag Ditch Checks 12' Steel Gates Mobilization	\$ 4,023.47 590.00 1,874.25 3,627.54 771.00 1,874.25 3,616.60 765.00 1,500.00 500.00	
					Advanced Workzone Services, LLC Muskogee, OK	Signs Barricades Mailboxes Mailbox Supports (Single) Reflectorized Paint Pvmt Marking White (4") Reflectorized Paint Pvmt Marking Yellow (4") Standard Size Channel Post Sign Support (Type A)	\$ 1,700.00 2,080.00 50.00 100.00 1,533.75 1,500.00 266.40 150.00	
061297	8	I-30 Slidell Rd. (Alcoa Rd.) (Saline Co.) (S) Saline County	Weaver-Bailey Contractors, Inc. El Paso, AR	\$ 14,609,106.53	Bryan Blood Hauling, Inc. Little Rock, AR	Aggregate Base Course (Class 7) Aggregate Base Course (Class 7)	\$ 148,617.10 538,869.90	\$ 687,487.00 287,780.05
					Contractor's Specialty Service, Co. Bryant, AR	Construction Pvmt Markings Removable Construction Pvmt Marking Removal of Permanent Pvmt Markings Thermoplastic Pvmt Marking White (4") Thermoplastic Pvmt Marking White (8") Thermoplastic Pvmt Marking White (12") Thermoplastic Pvmt Marking Yellow (4") Thermoplastic Pvmt Marking Yellow (12") Thermoplastic Pvmt Marking (Words) Thermoplastic Pvmt Marking (Arrows) Raised Pvmt Markers (Type II) Raised Pvmt Markers (Type II)	\$ 49,514.00 29,860.50 17,061.00 32,170.50 4,732.00 57,240.00 13,662.00 23,400.00 8,750.00 43,700.00 5,909.85 1,780.20	83,107.00 187,682.25 \$ 1,246,056.30 8.53%
					Time Striping, Inc. Van Buren, AR	Signs Barricades Traffic Drums Guardrail (Type A) Terminal Anchor Posts (Type 1) Guardrail Terminal (Type 2) Thrie Beam Guardrail Terminal Mailboxes Mailbox Supports (Single) Mailbox Supports (Double) Temporary Impact Attenuation Barrier	\$ 4,920.00 2,112.00 20,300.00 7,425.00 750.00 2,500.00 3,000.00 6,300.00 7,000.00 2,800.00 20,000.00	
		Continued on Page 9						

ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT
LETTING DATE: August 10, 2016

JOB NO.	DBE %	DESCRIPTION	PRIME CONTRACTOR	AMOUNT	DBE/WBE CONTRACTOR	WORK DONE	AMOUNT	DBE TOTAL
						Temporary Impact Attenuation Barrier (Repair)	6,000.00	
					Total Erosion Control, Inc. Beebe, AR	Lime	\$ 2,000.00	
						Seeding	9,671.00	
						Mulch Cover	18,162.00	
						Water	7,477.50	
						Temporary Seeding	6,750.00	
						Silt Fence	47,550.00	
						Sand Bag Ditch Checks	1,650.00	
						Drop Inlet Silt Fence	14,832.00	
						Second Seeding Application	4,072.00	
						Solid Sodding	68,299.20	
						Mobilization	7,218.55	