
DATE: 08/01/08 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB 030321 LETTING DATE: 07/30/08

STP-0046(42)

COUNTY: MILLER

JOB NAME: HWY. 245 INTERCHANGE-CO. RD. 294 (S)

LENGTH: 3.971000 MILES

ROUTES: 196
SECTIONS: 1

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 EARN15 EARNEST INVESTMENTS, LLC $ 6,943,936.90 100.0000%
2 MART20 MARTIN MARIETTA MATERIALS, INC. $ 9,101,018.37 131.0642%
3 HALL25 R. K. HALL CONSTRUCTION, LTD $ 9,503,635.63 136.8623%



====================================================================================================================================
|(1) EARN15 |(2) MART20 |(3) HALL25
|EARNEST INVESTMENTS, LLC |MARTIN MARIETTA MATERIALS, I|R. K. HALL CONSTRUCTION, LTD

JOB: 030321 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS:

| | |
0001 201011 201.000 STA | 625.00000 125625.00| 540.00000 108540.00| 850.00000 170850.00

CLEARING | | |
0002 201111 201.000 STA | 550.00000 110550.00| 320.00000 64320.00| 200.00000 40200.00

GRUBBING | | |
0003 202009 1.000 EACH| 2500.00000 2500.00| 1380.00000 1380.00| 4000.00000 4000.00

REMOVAL AND DISPOSAL OF WELL | | |
0004 202011 5004.000 LF | 1.50000 7506.00| 1.50000 7506.00| 1.06000 5304.24

REMOVAL AND DISPOSAL OF FENCE | | |
0005 202017 5.000 EACH| 150.00000 750.00| 190.00000 950.00| 106.00000 530.00

REMOVAL AND DISPOSAL OF GATES | | |
0006 202062 202.000 SQYD| 15.00000 3030.00| 27.50000 5555.00| 16.00000 3232.00

REMOVAL AND DISPOSAL OF CONCRETE | | |
DRIVEWAYS | | |

0007 202084 2.000 EACH| 325.00000 650.00| 10.00000 20.00| 1500.00000 3000.00
REMOVAL AND DISPOSAL OF SIGN FOUNDATIONS| | |

0008 202096 91.000 EACH| 5.00000 455.00| 230.00000 20930.00| 800.00000 72800.00
REMOVAL AND DISPOSAL OF PIPE CULVERTS | | |

0009 202132 398.000 LF | 5.00000 1990.00| 7.00000 2786.00| 9.20000 3661.60
REMOVAL AND DISPOSAL OF GUARDRAIL | | |

0010 202171 1.000 EACH| 50.00000 50.00| 690.00000 690.00| 6000.00000 6000.00
REMOVAL AND DISPOSAL OF BUILDINGS | | |

0011 202191 2.000 EACH| 250.00000 500.00| 10.00000 20.00| 150.00000 300.00
REMOVAL AND DISPOSAL OF SIGNS | | |

0012 202226 3.000 EACH| 2500.00000 7500.00| 920.00000 2760.00| 6000.00000 18000.00
REMOVAL AND DISPOSAL OF SEPTIC SYSTEM | | |

0013 205011 1.000 L.S.| 16000.00000 16000.00| 12720.00000 12720.00| 12720.00000 12720.00
REMOVAL OF EXISTING BRIDGE STRUCTURE | | |
(SITE NO. 1) | | |

0014 210201 41804.000 CUYD| 6.00000 250824.00| 8.50000 355334.00| 10.44000 436433.76
UNCLASSIFIED EXCAVATION | | |

0015 210601 24532.000 CUYD| 6.00000 147192.00| 11.00000 269852.00| 4.78000 117262.96
COMPACTED EMBANKMENT | | |

0016 210702 250.000 TON | 250.00000 62500.00| 360.00000 90000.00| 532.95000 133237.50
SOIL STABILIZATION | | |

0017 303107 43354.000 TON | 34.00000 1474036.00| 34.00000 1474036.00| 54.00000 2341116.00
AGGREGATE BASE COURSE (CLASS 7) | | |

0018 401011 6984.000 GAL | 3.00000 20952.00| 5.50000 38412.00| 5.48000 38272.32
TACK COAT | | |

0019 406151 3664.000 TON | 52.00000 190528.00| 87.50000 320600.00| 80.00000 293120.00
MINERAL AGGREGATE IN ACHM BINDER COURSE | | |
(1") | | |

0020 406302 161.000 TON | 845.00000 136045.00| 950.00000 152950.00| 900.00000 144900.00
ASPHALT BINDER (PG 64-22) IN ACHM | | |
BINDER COURSE (1") (MINIMUM BID $120.00)| | |

0021 407152 24029.000 TON | 56.00000 1345624.00| 87.50000 2102537.50| 80.00000 1922320.00
MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |



====================================================================================================================================
|(1) EARN15 |(2) MART20 |(3) HALL25
|EARNEST INVESTMENTS, LLC |MARTIN MARIETTA MATERIALS, I|R. K. HALL CONSTRUCTION, LTD

JOB: 030321 PAGE: 3 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0022 407332 1345.000 TON | 845.00000 1136525.00| 950.00000 1277750.00| 900.00000 1210500.00

ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0023 412001 2024.000 SQYD| 4.00000 8096.00| 9.00000 18216.00| 5.85000 11840.40
COLD MILLING ASPHALT PAVEMENT | | |

0024 414001 100.000 TON | 200.00000 20000.00| 250.00000 25000.00| 235.00000 23500.00
ASPHALT CONCRETE PATCHING FOR | | |
MAINTENANCE OF TRAFFIC | | |

0025 415001 100.000 TON | 200.00000 20000.00| 250.00000 25000.00| 235.00000 23500.00
ACHM PATCHING OF EXISTING ROADWAY | | |

0026 505001 265.560 SQYD| 52.00000 13809.12| 85.00000 22572.60| 48.76000 12948.71
PORTLAND CEMENT CONCRETE DRIVEWAY | | |

0027 602001 1.000 EACH| 8500.00000 8500.00| 40000.00000 40000.00| 35000.00000 35000.00
FURNISHING FIELD OFFICE | | |

0028 603001 1.000 L.S.| 99955.00000 99955.00| 200000.00000 200000.00| 250000.00000 250000.00
MAINTENANCE OF TRAFFIC | | |

0029 603018 82.000 LF | 70.00000 5740.00| 41.00000 3362.00| 90.00000 7380.00
18" TEMPORARY CULVERT | | |

0030 603024 7.000 LF | 80.00000 560.00| 220.00000 1540.00| 115.00000 805.00
24" TEMPORARY CULVERT | | |

0031 603030 11.000 LF | 90.00000 990.00| 190.00000 2090.00| 125.00000 1375.00
30" TEMPORARY CULVERT | | |

0032 604003 739.000 SQFT| 6.50000 4803.50| 7.00000 5173.00| 6.36000 4700.04
SIGNS | | |

0033 604013 96.000 LF | 25.00000 2400.00| 23.00000 2208.00| 21.20000 2035.20
BARRICADES | | |

0034 604023 880.000 EACH| 45.00000 39600.00| 46.00000 40480.00| 42.40000 37312.00
TRAFFIC DRUMS | | |

0035 604031 864.000 LF | 46.50000 40176.00| 28.50000 24624.00| 68.50000 59184.00
FURNISHING AND INSTALLING PRECAST | | |
CONCRETE BARRIER | | |

0036 604036 824.000 LF | 11.62000 9574.88| 4.50000 3708.00| 13.00000 10712.00
RELOCATING PRECAST CONCRETE BARRIER | | |
(MAX. BID 25% OF ITEM NUMBER ) | | |

0037 604041 174546.000 LF | 0.18000 31418.28| 0.20000 34909.20| 0.18000 31418.28
CONSTRUCTION PAVEMENT MARKINGS | | |

0038 604055 3428.000 LF | 1.00000 3428.00| 1.05000 3599.40| 0.95000 3256.60
REMOVAL OF CONSTRUCTION PAVEMENT | | |
MARKINGS | | |

0039 604061 414.000 LF | 1.00000 414.00| 1.05000 434.70| 0.95000 393.30
REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |

0040 604083 206.000 EACH| 75.00000 15450.00| 75.00000 15450.00| 68.90000 14193.40
VERTICAL PANELS | | |

0041 605002 1655.000 SQYD| 50.00000 82750.00| 57.00000 94335.00| 48.23000 79820.65
CONCRETE DITCH PAVING (TYPE B) | | |

0042 606025 19.000 LF | 65.00000 1235.00| 370.00000 7030.00| 112.00000 2128.00
24" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |



====================================================================================================================================
|(1) EARN15 |(2) MART20 |(3) HALL25
|EARNEST INVESTMENTS, LLC |MARTIN MARIETTA MATERIALS, I|R. K. HALL CONSTRUCTION, LTD

JOB: 030321 PAGE: 4 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0043 606030 36.000 LF | 85.00000 3060.00| 380.00000 13680.00| 125.00000 4500.00

30" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0044 606703 2386.000 LF | 35.00000 83510.00| 57.00000 136002.00| 70.00000 167020.00
18" SIDE DRAIN | | |

0045 606704 1269.000 LF | 40.00000 50760.00| 64.00000 81216.00| 75.00000 95175.00
24" SIDE DRAIN | | |

0046 606705 268.000 LF | 45.00000 12060.00| 70.00000 18760.00| 80.00000 21440.00
30" SIDE DRAIN | | |

0047 606706 42.000 LF | 65.00000 2730.00| 120.00000 5040.00| 140.00000 5880.00
36" SIDE DRAIN | | |

0048 606707 40.000 LF | 80.00000 3200.00| 130.00000 5200.00| 150.00000 6000.00
42" SIDE DRAIN | | |

0049 606744 2.000 EACH| 1150.00000 2300.00| 2000.00000 4000.00| 1500.00000 3000.00
24" SAFETY END SECTIONS FOR CROSS DRAIN | | |
PIPE CULVERTS (CLASS 1) | | |

0050 606807 4.000 EACH| 950.00000 3800.00| 2350.00000 9400.00| 1900.00000 7600.00
30" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0051 606990 100.000 CUYD| 25.00000 2500.00| 39.00000 3900.00| 45.00000 4500.00
SELECTED PIPE BEDDING | | |

0052 606992 200.000 CUYD| 25.00000 5000.00| 39.00000 7800.00| 45.00000 9000.00
SELECTED PIPE BACKFILL | | |

0053 611003 12.000 EACH| 200.00000 2400.00| 230.00000 2760.00| 500.00000 6000.00
UNDERDRAIN OUTLET PROTECTORS | | |

0054 611004 2640.000 LF | 12.00000 31680.00| 11.00000 29040.00| 20.00000 52800.00
4" PIPE UNDERDRAINS | | |

0055 615001 23.000 CUYD| 250.00000 5750.00| 360.00000 8280.00| 700.00000 16100.00
PAVEMENT REPAIR OVER CULVERTS (CONCRETE)| | |

0056 619003 2567.000 LF | 6.30000 16172.10| 5.75000 14760.25| 6.36000 16326.12
WIRE FENCE (TYPE C) | | |

0057 619004 2132.000 LF | 5.00000 10660.00| 5.75000 12259.00| 5.30000 11299.60
WIRE FENCE (TYPE D) | | |

0058 619005 765.000 LF | 5.20000 3978.00| 5.75000 4398.75| 5.83000 4459.95
WIRE FENCE (TYPE D-1) | | |

0059 620001 85.000 TON | 182.00000 15470.00| 120.00000 10200.00| 164.30000 13965.50
LIME | | |

0060 620011 42.430 ACRE| 880.00000 37338.40| 1620.00000 68736.60| 800.30000 33956.73
SEEDING | | |

0061 620021 83.590 ACRE| 1265.00000 105741.35| 1750.00000 146282.50| 768.50000 64238.92
MULCH COVER | | |

0062 620030 5183.500 MGAL| 5.50000 28509.25| 6.00000 31101.00| 12.72000 65934.12
WATER | | |

0063 621001 41.160 ACRE| 660.00000 27165.60| 1450.00000 59682.00| 742.00000 30540.72
TEMPORARY SEEDING | | |

0064 621011 500.000 BALE| 12.00000 6000.00| 12.00000 6000.00| 8.48000 4240.00
BALED STRAW DITCH CHECKS | | |

0065 621021 10604.000 LF | 1.95000 20677.80| 4.80000 50899.20| 1.96000 20783.84
SILT FENCE | | |



====================================================================================================================================
|(1) EARN15 |(2) MART20 |(3) HALL25
|EARNEST INVESTMENTS, LLC |MARTIN MARIETTA MATERIALS, I|R. K. HALL CONSTRUCTION, LTD

JOB: 030321 PAGE: 5 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0066 621031 4250.000 BAG | 6.60000 28050.00| 12.00000 51000.00| 7.16000 30430.00

SAND BAG DITCH CHECKS | | |
0067 621041 2980.000 LF | 2.00000 5960.00| 1.50000 4470.00| 6.00000 17880.00

DIVERSION DITCH | | |
0068 621071 2210.000 CUYD| 7.00000 15470.00| 11.50000 25415.00| 16.00000 35360.00

SEDIMENT BASIN | | |
0069 621101 2210.000 CUYD| 7.00000 15470.00| 5.50000 12155.00| 16.00000 35360.00

OBLITERATION OF SEDIMENT BASIN | | |
0070 621111 3325.000 CUYD| 9.00000 29925.00| 12.00000 39900.00| 16.00000 53200.00

SEDIMENT REMOVAL AND DISPOSAL | | |
0071 621131 115.000 LF | 25.00000 2875.00| 25.50000 2932.50| 50.00000 5750.00

PIPE FOR SLOPE DRAINS | | |
0072 623001 42.430 ACRE| 330.00000 14001.90| 300.00000 12729.00| 530.00000 22487.90

SECOND SEEDING APPLICATION | | |
0073 624001 1276.000 SQYD| 4.95000 6316.20| 6.00000 7656.00| 6.63000 8459.88

SOLID SODDING | | |
0074 626002 289.000 SQYD| 3.85000 1112.65| 3.60000 1040.40| 7.42000 2144.38

EROSION CONTROL MATTING (CLASS 2) | | |
0075 626003 6626.000 SQYD| 6.00000 39756.00| 14.50000 96077.00| 7.95000 52676.70

EROSION CONTROL MATTING (CLASS 3) | | |
0076 635001 1.000 L.S.| 186000.00000 186000.00| 200000.00000 200000.00| 120000.00000 120000.00

ROADWAY CONSTRUCTION CONTROL | | |
0077 637001 52.000 EACH| 55.00000 2860.00| 180.00000 9360.00| 75.00000 3900.00

MAILBOXES | | |
0078 637011 48.000 EACH| 55.00000 2640.00| 180.00000 8640.00| 100.00000 4800.00

MAILBOX SUPPORTS (SINGLE) | | |
0079 637012 2.000 EACH| 5.00000 10.00| 58.00000 116.00| 200.00000 400.00

MAILBOX SUPPORTS (DOUBLE) | | |
0080 703001 1.000 EACH| 1500.00000 1500.00| 1260.00000 1260.00| 1160.70000 1160.70

FLASHING BEACON CONTROLLER | | |
0081 706031 8.000 EACH| 575.00000 4600.00| 550.00000 4400.00| 503.50000 4028.00

TRAFFIC SIGNAL HEAD, LED, (1 SECTION,1 | | |
WAY) | | |

0082 708008 257.000 LF | 2.75000 706.75| 1.95000 501.15| 1.80000 462.60
TRAFFIC SIGNAL CABLE (5C/14 A.W.G.) | | |

0083 708207 50.000 LF | 1.40000 70.00| 1.45000 72.50| 1.33000 66.50
ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/8 | | |
A.W.G., EGC) | | |

0084 708217 50.000 LF | 4.50000 225.00| 4.20000 210.00| 3.82000 191.00
ELECTRICAL CONDUCTORS-IN-CONDUIT (2C/6 | | |
A.W.G.) | | |

0085 709002 50.000 LF | 22.00000 1100.00| 23.00000 1150.00| 21.20000 1060.00
GALVANIZED STEEL CONDUIT (1.25") | | |

0086 710002 50.000 LF | 16.50000 825.00| 17.50000 875.00| 15.90000 795.00
NON-METALLIC CONDUIT (1.25") | | |

0087 712001 2.000 EACH| 13750.00000 27500.00| 13670.00000 27340.00| 12566.30000 25132.60
SPAN WIRE SUPPORT POLE WITH FOUNDATION | | |

0088 713001 1.000 EACH| 1850.00000 1850.00| 1870.00000 1870.00| 1717.20000 1717.20
SPAN WIRE ASSEMBLY | | |



====================================================================================================================================
|(1) EARN15 |(2) MART20 |(3) HALL25
|EARNEST INVESTMENTS, LLC |MARTIN MARIETTA MATERIALS, I|R. K. HALL CONSTRUCTION, LTD

JOB: 030321 PAGE: 6 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0089 715704 1.000 L.S.| 1500.00000 1500.00| 1400.00000 1400.00| 1287.90000 1287.90

REMOVAL OF TRAFFIC SIGNAL EQUIPMENT | | |
0090 719001 44687.000 LF | 0.38000 16981.06| 0.40000 17874.80| 0.35000 15640.45

THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(4") | | |

0091 719003 67.000 LF | 2.20000 147.40| 2.30000 154.10| 2.12000 142.04
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(8") | | |

0092 719005 72.000 LF | 8.80000 633.60| 9.25000 666.00| 8.48000 610.56
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(12") | | |

0093 719006 24.000 LF | 10.10000 242.40| 11.50000 276.00| 10.60000 254.40
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(24") | | |

0094 719101 44687.000 LF | 0.38000 16981.06| 0.40000 17874.80| 0.35000 15640.45
THERMOPLASTIC PAVEMENT MARKING YELLOW | | |
(4") | | |

0095 719203 2.000 EACH| 550.00000 1100.00| 580.00000 1160.00| 530.00000 1060.00
THERMOPLASTIC PAVEMENT MARKING | | |
(RAILROAD EMBLEMS) | | |

0096 721002 1266.000 EACH| 7.00000 8862.00| 7.50000 9495.00| 6.89000 8722.74
RAISED PAVEMENT MARKERS (TYPE II) | | |

0097 731061 2.000 EACH| 4500.00000 9000.00| 6850.00000 13700.00| 9500.00000 19000.00
TEMPORARY IMPACT ATTENUATION BARRIER | | |

0098 731062 2.000 EACH| 3500.00000 7000.00| 3460.00000 6920.00| 3200.00000 6400.00
TEMPORARY IMPACT ATTENUATION BARRIER | | |
(REPAIR) | | |

0099 801101 171.000 CUYD| 50.00000 8550.00| 120.00000 20520.00| 63.60000 10875.60
UNCLASSIFIED EXCAVATION FOR | | |
STRUCTURES-ROADWAY | | |

0100 802016 299.640 CUYD| 650.00000 194766.00| 860.00000 257690.40| 662.50000 198511.50
CLASS S CONCRETE - ROADWAY | | |

0101 804001 51632.000 LB | 0.80000 41305.60| 1.85000 95519.20| 0.95000 49050.40
REINFORCING STEEL-ROADWAY (GRADE 60) | | |

0102 816011 9.000 CUYD| 150.00000 1350.00| 220.00000 1980.00| 268.43000 2415.87
DUMPED RIPRAP | | |

SECTION TOTALS | $ 6,627,936.90| $ 8,563,177.55| $ 9,011,097.83
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 24" PIPE CULVERT ALTERNATE: BID ONE ITEM ONLY

| | |
0103 606025 A01 154.000 LF | | 120.00000 18480.00| 90.00000 13860.00

24" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0104 606126 A02 166.000 LF | 0.00000 0.00| |
24" ASPHALT COATED CORRUGATED STEEL | | |
PIPE CULVERTS (16 GAUGE) | | |

0105 606225 A03 166.000 LF | | |
24" ALUMINUM COATED CORRUGATED STEEL | | |
PIPE CULVERTS (16 GAUGE) | | |



====================================================================================================================================
|(1) EARN15 |(2) MART20 |(3) HALL25
|EARNEST INVESTMENTS, LLC |MARTIN MARIETTA MATERIALS, I|R. K. HALL CONSTRUCTION, LTD

JOB: 030321 PAGE: 7 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0106 606325 A04 166.000 LF | | |

24" POLYMER PRECOATED METALLIC COATED | | |
CORRUGATED STEEL PIPE CULVERT (16 GAUGE)| | |

SECTION TOTALS | $ 0.00| $ 18,480.00| $ 13,860.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0003 30" PIPE CULVERT ALTERNATE: BID ONE ITEM ONLY

| | |
0107 606030 B01 215.000 LF | | 170.00000 36550.00| 105.00000 22575.00

30" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0108 606131 B02 231.000 LF | 0.00000 0.00| |
30" ASPHALT COATED CORRUGATED STEEL | | |
PIPE CULVERTS (16 GAUGE) | | |

0109 606230 B03 231.000 LF | | |
30" ALUMINUM COATED CORRUGATED STEEL | | |
PIPE CULVERTS (16 GAUGE) | | |

0110 606330 B04 231.000 LF | | |
30" POLYMER PRECOATED METALLIC COATED | | |
CORRUGATED STEEL PIPE CULVERT (16 GAUGE)| | |

SECTION TOTALS | $ 0.00| $ 36,550.00| $ 22,575.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0004 24" F.E.S. ALTERNATE: BID ONE ITEM ONLY

| | |
0111 606805 C01 4.000 EACH| | 2250.00000 9000.00| 1800.00000 7200.00

24" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0112 606806 C02 4.000 EACH| 0.00000 0.00| |
24" FLARED END SECTIONS FOR CORRUGATED | | |
STEEL PIPE CULVERTS | | |

SECTION TOTALS | $ 0.00| $ 9,000.00| $ 7,200.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0005 30" F.E.S. ALTERNATE: BID ONE ITEM ONLY

| | |
0113 606807 D01 8.000 EACH| | | 2000.00000 16000.00

30" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0114 606808 D02 8.000 EACH| 0.00000 0.00| 2350.00000 18800.00|
30" FLARED END SECTIONS FOR CORRUGATED | | |
STEEL PIPE CULVERTS | | |

SECTION TOTALS | $ 0.00| $ 18,800.00| $ 16,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0006 4' CHAIN LINK FENCE ALTERNATE: BID ONE ITEM ONLY

| | |
0115 619104 E01 233.000 LF | | 34.50000 8038.50| 42.40000 9879.20

4' STEEL CHAIN LINK FENCE | | |
0116 619204 E02 233.000 LF | 0.00000 0.00| |

4' ALUMINUM CHAIN LINK FENCE | | |



====================================================================================================================================
|(1) EARN15 |(2) MART20 |(3) HALL25
|EARNEST INVESTMENTS, LLC |MARTIN MARIETTA MATERIALS, I|R. K. HALL CONSTRUCTION, LTD

JOB: 030321 PAGE: 8 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION TOTALS | $ 0.00| $ 8,038.50| $ 9,879.20
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0007 6' CHAIN LINK FENCE ALTERNATE: BID ONE ITEM ONLY

| | |
0117 619106 F01 221.000 LF | | 40.50000 8950.50| 63.60000 14055.60

6' STEEL CHAIN LINK FENCE | | |
0118 619206 F02 221.000 LF | 0.00000 0.00| |

6' ALUMINUM CHAIN LINK FENCE | | |
SECTION TOTALS | $ 0.00| $ 8,950.50| $ 14,055.60

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0008 16' GATE ALTERNATE: BID ONE ITEM ONLY

| | |
0119 619316 G01 8.000 EACH| | 580.00000 4640.00| 371.00000 2968.00

16' STEEL GATES | | |
0120 619416 G02 8.000 EACH| 0.00000 0.00| |

16' ALUMINUM GATES | | |
SECTION TOTALS | $ 0.00| $ 4,640.00| $ 2,968.00

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0009 -

| | |
0121 601001 1.000 L.S.| 316000.00000 316000.00| 433381.82000 433381.82| 406000.00000 406000.00

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 316,000.00| $ 433,381.82| $ 406,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 6,943,936.90| $ 9,101,018.37| $ 9,503,635.63
====================================================================================================================================



DATE: 08/01/08 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB 060497 LETTING DATE: 07/30/08

STP-9391(11)

COUNTY: PULASKI

JOB NAME: BEAR PAW DRIVE-BROCKINGTON ROAD (S)

LENGTH: 1.591000 MILES

ROUTES: 107
SECTIONS: 1

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 MCGE10 MCGEORGE CONTRACTING CO., INC. $ 10,939,649.37 100.0000%
2 LIND10 TOM LINDSEY CONTRACTOR, INC. $ 11,157,471.82 101.9911%



====================================================================================================================================
|(1) MCGE10 |(2) LIND10 |
|MCGEORGE CONTRACTING CO., IN|TOM LINDSEY CONTRACTOR, INC.|

JOB: 060497 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 201011 83.000 STA | 590.78000 49034.74| 500.00000 41500.00|

CLEARING | | |
0002 201111 83.000 STA | 590.78000 49034.74| 500.00000 41500.00|

GRUBBING | | |
0003 202003 874.000 LF | 5.23000 4571.02| 4.00000 3496.00|

REMOVAL AND DISPOSAL OF CURB AND GUTTER | | |
0004 202011 299.000 LF | 2.24000 669.76| 1.00000 299.00|

REMOVAL AND DISPOSAL OF FENCE | | |
0005 202042 342.000 SQYD| 11.66000 3987.72| 10.00000 3420.00|

REMOVAL AND DISPOSAL OF CONCRETE | | |
PAVEMENT | | |

0006 202062 79.000 SQYD| 11.50000 908.50| 10.00000 790.00|
REMOVAL AND DISPOSAL OF CONCRETE | | |
DRIVEWAYS | | |

0007 202071 6.000 SQYD| 38.64000 231.84| 10.00000 60.00|
REMOVAL AND DISPOSAL OF STEPS | | |

0008 202072 206.000 SQYD| 12.16000 2504.96| 10.00000 2060.00|
REMOVAL AND DISPOSAL OF WALKS | | |

0009 202084 2.000 EACH| 810.96000 1621.92| 350.00000 700.00|
REMOVAL AND DISPOSAL OF SIGN FOUNDATIONS| | |

0010 202092 1.000 EACH| 810.97000 810.97| 500.00000 500.00|
REMOVAL AND DISPOSAL OF JUNCTION BOXES | | |

0011 202096 13.000 EACH| 457.98000 5953.74| 200.00000 2600.00|
REMOVAL AND DISPOSAL OF PIPE CULVERTS | | |

0012 202097 2.000 EACH| 4150.04000 8300.08| 2500.00000 5000.00|
REMOVAL AND DISPOSAL OF BOX CULVERTS | | |

0013 202191 5.000 EACH| 246.19000 1230.95| 300.00000 1500.00|
REMOVAL AND DISPOSAL OF SIGNS | | |

0014 210201 399032.000 CUYD| 11.05000 4409303.60| 12.10000 4828287.20|
UNCLASSIFIED EXCAVATION | | |

0015 210601 71292.000 CUYD| 3.75000 267345.00| 7.50000 534690.00|
COMPACTED EMBANKMENT | | |

0016 210702 200.000 TON | 275.00000 55000.00| 300.00000 60000.00|
SOIL STABILIZATION | | |

0017 303107 25705.000 TON | 18.05000 463975.25| 19.50000 501247.50|
AGGREGATE BASE COURSE (CLASS 7) | | |

0018 401011 4108.000 GAL | 2.21000 9078.68| 2.00000 8216.00|
TACK COAT | | |

0019 406161 8513.000 TON | 57.10000 486092.30| 43.85000 373295.05|
MINERAL AGGREGATE IN ACHM BINDER COURSE | | |
(1") | | |

0020 406412 392.000 TON | 1002.75000 393078.00| 1079.00000 422968.00|
ASPHALT BINDER (PG 70-22) IN ACHM | | |
BINDER COURSE (1") (MINIMUM BID $120.00)| | |

0021 407162 14702.000 TON | 56.74000 834191.48| 44.95000 660854.90|
MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |



====================================================================================================================================
|(1) MCGE10 |(2) LIND10 |
|MCGEORGE CONTRACTING CO., IN|TOM LINDSEY CONTRACTOR, INC.|

JOB: 060497 PAGE: 3 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0022 407432 89.000 TON | 1002.75000 89244.75| 958.30000 85288.70|

ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0023 407442 701.000 TON | 1002.75000 702927.75| 1079.00000 756379.00|
ASPHALT BINDER (PG 70-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0024 412001 1522.000 SQYD| 6.56000 9984.32| 12.00000 18264.00|
COLD MILLING ASPHALT PAVEMENT | | |

0025 414001 50.000 TON | 262.50000 13125.00| 200.00000 10000.00|
ASPHALT CONCRETE PATCHING FOR | | |
MAINTENANCE OF TRAFFIC | | |

0026 415001 10.000 TON | 262.50000 2625.00| 250.00000 2500.00|
ACHM PATCHING OF EXISTING ROADWAY | | |

0027 505001 216.100 SQYD| 49.45000 10686.15| 50.00000 10805.00|
PORTLAND CEMENT CONCRETE DRIVEWAY | | |

0028 602001 1.000 EACH| 11000.00000 11000.00| 14000.00000 14000.00|
FURNISHING FIELD OFFICE | | |

0029 603001 1.000 L.S.| 319646.16000 319646.16| 150000.00000 150000.00|
MAINTENANCE OF TRAFFIC | | |

0030 603018 140.000 LF | 42.43000 5940.20| 24.00000 3360.00|
18" TEMPORARY CULVERT | | |

0031 603030 25.000 LF | 59.60000 1490.00| 40.00000 1000.00|
30" TEMPORARY CULVERT | | |

0032 603060 410.000 LF | 119.99000 49195.90| 76.44000 31340.40|
60" TEMPORARY CULVERT | | |

0033 604003 803.000 SQFT| 6.56000 5267.68| 12.00000 9636.00|
SIGNS | | |

0034 604013 244.000 LF | 16.80000 4099.20| 30.00000 7320.00|
BARRICADES | | |

0035 604023 186.000 EACH| 47.25000 8788.50| 65.00000 12090.00|
TRAFFIC DRUMS | | |

0036 604031 746.000 LF | 55.66000 41522.36| 50.00000 37300.00|
FURNISHING AND INSTALLING PRECAST | | |
CONCRETE BARRIER | | |

0037 604036 824.000 LF | 13.92000 11470.08| 10.00000 8240.00|
RELOCATING PRECAST CONCRETE BARRIER | | |
(MAX. BID 25% OF ITEM NUMBER ) | | |

0038 604041 76098.000 LF | 0.21000 15980.58| 0.22000 16741.56|
CONSTRUCTION PAVEMENT MARKINGS | | |

0039 604045 10.000 EACH| 236.25000 2362.50| 247.50000 2475.00|
CONSTRUCTION PAVEMENT MARKINGS (WORDS) | | |

0040 604046 10.000 EACH| 131.25000 1312.50| 137.50000 1375.00|
CONSTRUCTION PAVEMENT MARKINGS (ARROWS) | | |

0041 604051 735.000 LF | 2.36000 1734.60| 2.48000 1822.80|
REMOVABLE CONSTRUCTION PAVEMENT MARKINGS| | |

0042 604055 15948.000 LF | 0.63000 10047.24| 0.66000 10525.68|
REMOVAL OF CONSTRUCTION PAVEMENT | | |
MARKINGS | | |



====================================================================================================================================
|(1) MCGE10 |(2) LIND10 |
|MCGEORGE CONTRACTING CO., IN|TOM LINDSEY CONTRACTOR, INC.|

JOB: 060497 PAGE: 4 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0043 604056 2.000 EACH| 210.00000 420.00| 220.00000 440.00|

REMOVAL OF CONSTRUCTION PAVEMENT | | |
MARKINGS (WORDS) | | |

0044 604057 2.000 EACH| 105.00000 210.00| 110.00000 220.00|
REMOVAL OF CONSTRUCTION PAVEMENT | | |
MARKINGS (ARROWS) | | |

0045 604061 3647.000 LF | 0.79000 2881.13| 0.83000 3027.01|
REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |

0046 605001 442.000 SQYD| 50.50000 22321.00| 50.00000 22100.00|
CONCRETE DITCH PAVING (TYPE A) | | |

0047 605002 611.000 SQYD| 46.30000 28289.30| 47.00000 28717.00|
CONCRETE DITCH PAVING (TYPE B) | | |

0048 606020 877.000 LF | 40.33000 35369.41| 41.13000 36071.01|
18" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0049 606025 111.000 LF | 55.97000 6212.67| 54.10000 6005.10|
24" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0050 606030 369.000 LF | 65.88000 24309.72| 72.20000 26641.80|
30" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0051 606035 86.000 LF | 93.16000 8011.76| 102.12000 8782.32|
36" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0052 606040 303.000 LF | 116.07000 35169.21| 115.00000 34845.00|
42" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0053 606055 87.000 LF | 225.47000 19615.89| 202.00000 17574.00|
60" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0054 606703 106.000 LF | 42.43000 4497.58| 24.00000 2544.00|
18" SIDE DRAIN | | |

0055 606803 24.000 EACH| 1247.00000 29928.00| 1178.00000 28272.00|
18" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0056 606805 1.000 EACH| 1522.02000 1522.02| 1398.00000 1398.00|
24" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0057 606807 2.000 EACH| 1855.67000 3711.34| 1800.00000 3600.00|
30" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0058 606809 2.000 EACH| 2348.17000 4696.34| 2400.00000 4800.00|
36" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0059 606811 5.000 EACH| 3140.91000 15704.55| 2937.00000 14685.00|
42" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0060 606817 2.000 EACH| 5601.84000 11203.68| 4642.00000 9284.00|
60" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |



====================================================================================================================================
|(1) MCGE10 |(2) LIND10 |
|MCGEORGE CONTRACTING CO., IN|TOM LINDSEY CONTRACTOR, INC.|

JOB: 060497 PAGE: 5 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0061 606990 350.000 CUYD| 33.00000 11550.00| 17.06000 5971.00|

SELECTED PIPE BEDDING | | |
0062 606992 700.000 CUYD| 33.00000 23100.00| 17.06000 11942.00|

SELECTED PIPE BACKFILL | | |
0063 609003 3.000 EACH| 5250.00000 15750.00| 5500.00000 16500.00|

DROP INLETS (TYPE C) | | |
0064 609027 4.000 EACH| 3150.00000 12600.00| 3300.00000 13200.00|

DROP INLETS (TYPE N3) | | |
0065 609034 52.000 EACH| 3255.00000 169260.00| 3410.00000 177320.00|

DROP INLETS (TYPE MO) | | |
0066 609205 3.000 EACH| 4725.00000 14175.00| 4950.00000 14850.00|

JUNCTION BOXES (TYPE E) | | |
0067 609235 1.000 EACH| 5250.00000 5250.00| 5500.00000 5500.00|

JUNCTION BOXES (TYPE ST) | | |
0068 609301 18.000 EACH| 892.50000 16065.00| 935.00000 16830.00|

DROP INLET EXTENSIONS (4') | | |
0069 609302 34.000 EACH| 1050.00000 35700.00| 1100.00000 37400.00|

DROP INLET EXTENSIONS (8') | | |
0070 610002 1.000 EACH| 2100.00000 2100.00| 2200.00000 2200.00|

DROP INLETS ADJUSTED TO GRADE | | |
0071 611003 25.000 EACH| 458.40000 11460.00| 250.00000 6250.00|

UNDERDRAIN OUTLET PROTECTORS | | |
0072 611004 6520.000 LF | 7.24000 47204.80| 9.00000 58680.00|

4" PIPE UNDERDRAINS | | |
0073 615001 69.600 CUYD| 241.50000 16808.40| 250.00000 17400.00|

PAVEMENT REPAIR OVER CULVERTS (CONCRETE)| | |
0074 615002 70.000 TON | 294.00000 20580.00| 170.00000 11900.00|

PAVEMENT REPAIR OVER CULVERTS (ASPHALT) | | |
0075 617003 25.000 LF | 78.75000 1968.75| 150.00000 3750.00|

GUARDRAIL (TYPE C) | | |
0076 620001 18.000 TON | 78.75000 1417.50| 110.00000 1980.00|

LIME | | |
0077 620011 9.160 ACRE| 892.50000 8175.30| 1980.00000 18136.80|

SEEDING | | |
0078 620021 29.160 ACRE| 1050.00000 30618.00| 220.00000 6415.20|

MULCH COVER | | |
0079 620030 1353.600 MGAL| 5.25000 7106.40| 11.00000 14889.60|

WATER | | |
0080 621001 20.000 ACRE| 787.50000 15750.00| 880.00000 17600.00|

TEMPORARY SEEDING | | |
0081 621021 5696.000 LF | 3.68000 20961.28| 3.85000 21929.60|

SILT FENCE | | |
0082 621031 88.000 BAG | 8.40000 739.20| 9.90000 871.20|

SAND BAG DITCH CHECKS | | |
0083 621051 1608.000 LF | 11.03000 17736.24| 14.00000 22512.00|

DROP INLET SILT FENCE | | |
0084 621071 2419.000 CUYD| 9.73000 23536.87| 8.00000 19352.00|

SEDIMENT BASIN | | |



====================================================================================================================================
|(1) MCGE10 |(2) LIND10 |
|MCGEORGE CONTRACTING CO., IN|TOM LINDSEY CONTRACTOR, INC.|

JOB: 060497 PAGE: 6 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0085 621101 2419.000 CUYD| 9.73000 23536.87| 8.00000 19352.00|

OBLITERATION OF SEDIMENT BASIN | | |
0086 621111 2690.000 CUYD| 19.47000 52374.30| 12.00000 32280.00|

SEDIMENT REMOVAL AND DISPOSAL | | |
0087 621151 474.000 CUYD| 48.96000 23207.04| 30.00000 14220.00|

ROCK DITCH CHECKS | | |
0088 623001 9.160 ACRE| 236.25000 2164.05| 550.00000 5038.00|

SECOND SEEDING APPLICATION | | |
0089 624001 906.000 SQYD| 4.20000 3805.20| 5.50000 4983.00|

SOLID SODDING | | |
0090 626003 622.000 SQYD| 8.03000 4994.66| 10.51000 6537.22|

EROSION CONTROL MATTING (CLASS 3) | | |
0091 632001 170.000 SQYD| 47.25000 8032.50| 49.00000 8330.00|

CONCRETE ISLAND | | |
0092 633001 8888.000 SQYD| 31.60000 280860.80| 30.00000 266640.00|

CONCRETE WALKS | | |
0093 634201 17068.000 LF | 12.39000 211472.52| 11.95000 203962.60|

CONCRETE COMBINATION CURB AND GUTTER | | |
(TYPE A) (1' 6") | | |

0094 635001 1.000 L.S.| 198000.00000 198000.00| 75000.00000 75000.00|
ROADWAY CONSTRUCTION CONTROL | | |

0095 637001 5.000 EACH| 82.50000 412.50| 50.00000 250.00|
MAILBOXES | | |

0096 637011 5.000 EACH| 110.00000 550.00| 125.00000 625.00|
MAILBOX SUPPORTS (SINGLE) | | |

0097 641005 61.000 SQYD| 63.00000 3843.00| 65.00000 3965.00|
WHEELCHAIR RAMPS (TYPE 2) | | |

0098 641006 34.000 SQYD| 131.25000 4462.50| 135.00000 4590.00|
WHEELCHAIR RAMPS (TYPE 3) | | |

0099 641007 71.000 SQYD| 94.50000 6709.50| 100.00000 7100.00|
WHEELCHAIR RAMPS (TYPE 4) | | |

0100 701048 2.000 EACH| 11025.00000 22050.00| 11025.00000 22050.00|
ACTUATED CONTROLLER TS 1 (8 PHASES) | | |

0101 706039 15.000 EACH| 955.50000 14332.50| 955.50000 14332.50|
TRAFFIC SIGNAL HEAD, LED, (3 SECTION, 1 | | |
WAY) | | |

0102 706047 4.000 EACH| 1391.25000 5565.00| 1460.81000 5843.24|
TRAFFIC SIGNAL HEAD, LED, (5 SECTION, 1 | | |
WAY) | | |

0103 706105 23.000 EACH| 315.00000 7245.00| 315.00000 7245.00|
SIGNAL HEAD RELOCATION | | |

0104 707015 14.000 EACH| 892.50000 12495.00| 892.50000 12495.00|
COUNTDOWN PEDESTRIAN SIGNAL HEAD, LED | | |

0105 708008 2266.000 LF | 1.79000 4056.14| 1.78000 4033.48|
TRAFFIC SIGNAL CABLE (5C/14 A.W.G.) | | |

0106 708012 368.000 LF | 2.00000 736.00| 2.00000 736.00|
TRAFFIC SIGNAL CABLE (7C/14 A.W.G.) | | |

0107 708022 348.000 LF | 2.57000 894.36| 2.57000 894.36|
TRAFFIC SIGNAL CABLE (12C/14 A.W.G.) | | |



====================================================================================================================================
|(1) MCGE10 |(2) LIND10 |
|MCGEORGE CONTRACTING CO., IN|TOM LINDSEY CONTRACTOR, INC.|

JOB: 060497 PAGE: 7 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0108 708038 682.000 LF | 3.52000 2400.64| 3.51000 2393.82|

TRAFFIC SIGNAL CABLE (20C/14 A.W.G.) | | |
0109 708207 820.000 LF | 1.94000 1590.80| 1.94000 1590.80|

ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/8 | | |
A.W.G., EGC) | | |

0110 708211 300.000 LF | 1.63000 489.00| 1.62000 486.00|
ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/12 | | |
A.W.G., EGC) | | |

0111 708217 200.000 LF | 2.99000 598.00| 3.00000 600.00|
ELECTRICAL CONDUCTORS-IN-CONDUIT (2C/6 | | |
A.W.G.) | | |

0112 708451 914.000 LF | 1.73000 1581.22| 1.73000 1581.22|
ELECTRICAL CONDUCTORS FOR LUMINAIRES | | |

0113 709002 100.000 LF | 15.75000 1575.00| 15.75000 1575.00|
GALVANIZED STEEL CONDUIT (1.25") | | |

0114 710002 150.000 LF | 8.40000 1260.00| 8.40000 1260.00|
NON-METALLIC CONDUIT (1.25") | | |

0115 710004 47.000 LF | 12.60000 592.20| 12.60000 592.20|
NON-METALLIC CONDUIT (2") | | |

0116 710005 756.000 LF | 23.63000 17864.28| 23.62000 17856.72|
NON-METALLIC CONDUIT (3") | | |

0117 711101 2.000 EACH| 446.25000 892.50| 446.25000 892.50|
CONCRETE PULL BOX (TYPE 1 HD) | | |

0118 711102 8.000 EACH| 551.25000 4410.00| 551.25000 4410.00|
CONCRETE PULL BOX (TYPE 2 HD) | | |

0119 714030 1.000 EACH| 12075.00000 12075.00| 12075.00000 12075.00|
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (30') | | |

0120 714038 1.000 EACH| 10368.75000 10368.75| 10368.00000 10368.00|
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (38') | | |

0121 714040 1.000 EACH| 12915.00000 12915.00| 12915.00000 12915.00|
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (40') | | |

0122 714042 1.000 EACH| 12941.25000 12941.25| 12941.00000 12941.00|
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (42') | | |

0123 714044 1.000 EACH| 13492.50000 13492.50| 13492.00000 13492.00|
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (44') | | |

0124 714046 1.000 EACH| 13361.25000 13361.25| 13361.00000 13361.00|
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (46') | | |

0125 714052 1.000 EACH| 14857.50000 14857.50| 14857.00000 14857.00|
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (52') | | |

0126 714723 6.000 EACH| 393.75000 2362.50| 393.75000 2362.50|
LUMINAIRE ASSEMBLY | | |



====================================================================================================================================
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0127 715001 2.000 EACH| 3144.75000 6289.50| 3150.00000 6300.00|

TRAFFIC SIGNAL PEDESTAL POLE WITH | | |
FOUNDATION | | |

0128 715704 1.000 L.S.| 1575.00000 1575.00| 1575.00000 1575.00|
REMOVAL OF TRAFFIC SIGNAL EQUIPMENT | | |

0129 718004 380.000 LF | 2.63000 999.40| 2.75000 1045.00|
REFLECTORIZED PAINT PAVEMENT MARKING | | |
WHITE (10") | | |

0130 719001 7588.000 LF | 0.53000 4021.64| 0.55000 4173.40|
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(4") | | |

0131 719003 458.000 LF | 1.05000 480.90| 1.10000 503.80|
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(8") | | |

0132 719005 1370.000 LF | 6.30000 8631.00| 6.60000 9042.00|
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(12") | | |

0133 719101 21699.000 LF | 0.47000 10198.53| 0.50000 10849.50|
THERMOPLASTIC PAVEMENT MARKING YELLOW | | |
(4") | | |

0134 719201 10.000 EACH| 288.75000 2887.50| 300.00000 3000.00|
THERMOPLASTIC PAVEMENT MARKING (WORDS) | | |

0135 719202 10.000 EACH| 157.50000 1575.00| 165.00000 1650.00|
THERMOPLASTIC PAVEMENT MARKING (ARROWS) | | |

0136 721001 403.000 EACH| 6.83000 2752.49| 7.00000 2821.00|
RAISED PAVEMENT MARKERS (TYPE I) | | |

0137 721002 419.000 EACH| 6.83000 2861.77| 7.00000 2933.00|
RAISED PAVEMENT MARKERS (TYPE II) | | |

0138 726001 7.000 SQFT| 18.90000 132.30| 19.80000 138.60|
STANDARD SIGN | | |

0139 726012 6.000 EACH| 708.75000 4252.50| 708.75000 4252.50|
18" STREET NAME SIGN | | |

0140 729003 3.000 EACH| 84.00000 252.00| 88.00000 264.00|
CHANNEL POST SIGN SUPPORT (TYPE C) | | |

0141 733001 13.000 EACH| 2021.25000 26276.25| 2021.25000 26276.25|
VIDEO DETECTOR | | |

0142 733005 19.000 EACH| 236.25000 4488.75| 236.25000 4488.75|
VIDEO DETECTOR ROTATION | | |

0143 733013 5.000 EACH| 288.75000 1443.75| 288.75000 1443.75|
VIDEO DETECTOR RELOCATION | | |

0144 733030 2657.000 LF | 2.36000 6270.52| 2.36000 6270.52|
VIDEO CABLE | | |

0145 733063 8.000 EACH| 4068.75000 32550.00| 4068.75000 32550.00|
VIDEO PROCESSOR, EDGE CARD (2 CAMERA) | | |

0146 733064 1.000 EACH| 472.50000 472.50| 472.00000 472.00|
VIDEO EDGE CARD EXTENDER | | |

0147 733065 2.000 EACH| 3743.25000 7486.50| 3743.25000 7486.50|
VEHICLE DETECTOR RACK (16 CHANNEL) | | |



====================================================================================================================================
|(1) MCGE10 |(2) LIND10 |
|MCGEORGE CONTRACTING CO., IN|TOM LINDSEY CONTRACTOR, INC.|

JOB: 060497 PAGE: 9 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0148 801101 139.000 CUYD| 57.75000 8027.25| 60.00000 8340.00|

UNCLASSIFIED EXCAVATION FOR | | |
STRUCTURES-ROADWAY | | |

0149 802016 285.740 CUYD| 488.25000 139512.56| 500.00000 142870.00|
CLASS S CONCRETE - ROADWAY | | |

0150 804001 37035.000 LB | 0.95000 35183.25| 0.95000 35183.25|
REINFORCING STEEL-ROADWAY (GRADE 60) | | |

0151 816001 474.000 SQYD| 3.03000 1436.22| 3.50000 1659.00|
FILTER BLANKET | | |

0152 816020 238.000 CUYD| 176.40000 41983.20| 176.40000 41983.20|
DUMPED RIPRAP (GROUTED) | | |

SECTION TOTALS | $ 10,518,529.17| $ 10,659,515.61|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 18" STORM DRAIN ALTERNATES-BID ONE ITEM ONLY

| | |
0153 606020 A01 1921.000 LF | | 42.00000 80682.00|

18" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0154 606321 A02 1921.000 LF | 0.00000 0.00| |
18" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ 0.00| $ 80,682.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0003 24" STORM DRAIN ALTERNATES-BID ONE ITEM ONLY

| | |
0155 606025 B01 580.000 LF | | 58.00000 33640.00|

24" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0156 606326 B02 580.000 LF | 0.00000 0.00| |
24" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ 0.00| $ 33,640.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0004 30" STORM DRAIN ALTERNATES-BID ONE ITEM ONLY

| | |
0157 606030 C01 779.000 LF | | 72.19000 56236.01|

30" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0158 606331 C02 779.000 LF | 0.00000 0.00| |
30" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ 0.00| $ 56,236.01|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0005 36" STORM DRAIN ALTERNATES-BID ONE ITEM ONLY

| | |
0159 606035 D01 21.000 LF | | 114.20000 2398.20|

36" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |



====================================================================================================================================
|(1) MCGE10 |(2) LIND10 |
|MCGEORGE CONTRACTING CO., IN|TOM LINDSEY CONTRACTOR, INC.|

JOB: 060497 PAGE: 10 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 606336 D02 21.000 LF | 0.00000 0.00| |

36" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ 0.00| $ 2,398.20|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0006 -

| | |
0161 601001 1.000 L.S.| 421120.20000 421120.20| 325000.00000 325000.00|

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 421,120.20| $ 325,000.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 10,939,649.37| $ 11,157,471.82|
====================================================================================================================================



DATE: 08/01/08 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB 070322 LETTING DATE: 07/30/08

9050

COUNTY: CLARK

JOB NAME: HWY. 51-HWY. 182 SAFETY IMPVTS. (S)

LENGTH: 4.011000 MILES

ROUTES: 30
SECTIONS: 14

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 MART20 MARTIN MARIETTA MATERIALS, INC. $ 916,459.95 100.0000%
2 JETA10 JET ASPHALT & ROCK CO., INC. $ 924,467.00 100.8736%



====================================================================================================================================
|(1) MART20 |(2) JETA10 |
|MARTIN MARIETTA MATERIALS, I|JET ASPHALT & ROCK CO., INC.|

JOB: 070322 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 407902 104670.000 SQYD| 6.25000 654187.50| 6.35000 664654.50|

ULTRATHIN BONDED WEARING COURSE | | |
(5/8"-TYPE B) | | |

0002 412001 1400.000 SQYD| 5.00000 7000.00| 10.00000 14000.00|
COLD MILLING ASPHALT PAVEMENT | | |

0003 603011 1.000 L.S.| 15000.00000 15000.00| 15000.00000 15000.00|
MAINTENANCE OF TRAFFIC | | |

0004 604003 1107.000 SQFT| 7.00000 7749.00| 10.00000 11070.00|
SIGNS | | |

0005 604023 836.000 EACH| 40.00000 33440.00| 45.00000 37620.00|
TRAFFIC DRUMS | | |

0006 604041 9450.000 LF | 0.31000 2929.50| 0.25000 2362.50|
CONSTRUCTION PAVEMENT MARKINGS | | |

0007 604071 26.000 DAY | 8.00000 208.00| 25.00000 650.00|
ADVANCE WARNING ARROW PANEL | | |

0008 604078 10.000 WEEK| 200.00000 2000.00| 250.00000 2500.00|
PORTABLE CHANGEABLE MESSAGE SIGN | | |

0009 719003 1750.000 LF | 3.00000 5250.00| 3.00000 5250.00|
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(8") | | |

0010 721001 144.000 EACH| 7.00000 1008.00| 6.50000 936.00|
RAISED PAVEMENT MARKERS (TYPE I) | | |

0011 721002 96.000 EACH| 7.00000 672.00| 6.50000 624.00|
RAISED PAVEMENT MARKERS (TYPE II) | | |

0012 722001 437.000 EACH| 32.00000 13984.00| 35.00000 15295.00|
PLOWABLE PAVEMENT MARKER (TYPE I) | | |

0013 722002 38.000 EACH| 32.00000 1216.00| 35.00000 1330.00|
PLOWABLE PAVEMENT MARKER (TYPE II) | | |

SECTION TOTALS | $ 744,644.00| $ 771,292.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 WHITE PAVEMENT MARKINGS ALTERNATE - BID ONE ITEM ONLY

| | |
0014 719327 A01 47450.000 LF | 1.50000 71175.00| 1.50000 71175.00|

INVERTED PROFILE THERMOPLASTIC PAVEMENT | | |
MARKING WHITE (4") | | |

0015 720513 A02 47450.000 LF | | |
HIGH PERFORMANCE MARKING TAPE WHITE (4")| | |

SECTION TOTALS | $ 71,175.00| $ 71,175.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0003 YELLOW PAVEMENT MARKINGS ALTERNATE - BID ONE ITEM ONLY

| | |
0016 719427 B01 38000.000 LF | 1.50000 57000.00| 1.50000 57000.00|

INVERTED PROFILE THERMOPLASTIC PAVEMENT | | |
MARKING YELLOW (4") | | |

0017 720514 B02 38000.000 LF | | |
HIGH PERFORMANCE MARKING TAPE YELLOW | | |
(4") | | |



====================================================================================================================================
|(1) MART20 |(2) JETA10 |
|MARTIN MARIETTA MATERIALS, I|JET ASPHALT & ROCK CO., INC.|

JOB: 070322 PAGE: 3 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION TOTALS | $ 57,000.00| $ 57,000.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0004 -

| | |
0018 601001 1.000 L.S.| 43640.95000 43640.95| 25000.00000 25000.00|

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 43,640.95| $ 25,000.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 916,459.95| $ 924,467.00|
====================================================================================================================================



DATE: 08/01/08 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB S10809 LETTING DATE: 07/30/08

9990

COUNTY: VAN BUREN

JOB NAME: CONWAY CO. LINE-NORTH & WEST (OVERLAY) (S)

LENGTH: 2.890000 MILES

ROUTES: 9 & 336
SECTIONS: 9 & 0

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 BLAC30 BLACKSTONE CONSTRUCTION, LLC $ 649,564.02 100.0000%
2 ROGE02 ROGERS GROUP, INC. $ 677,094.64 104.2383%
3 DELT10 DELTA ASPHALT OF ARK., INC. $ 724,109.52 111.4762%



====================================================================================================================================
|(1) BLAC30 |(2) ROGE02 |(3) DELT10
|BLACKSTONE CONSTRUCTION, LLC|ROGERS GROUP, INC. |DELTA ASPHALT OF ARK., INC.

JOB: S10809 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 303107 500.000 TON | 19.47000 9735.00| 20.15000 10075.00| 26.39000 13195.00

AGGREGATE BASE COURSE (CLASS 7) | | |
0002 401011 1999.000 GAL | 1.50000 2998.50| 1.25000 2498.75| 2.59000 5177.41

TACK COAT | | |
0003 407152 6651.000 TON | 20.70000 137675.70| 46.35000 308273.85| 55.61000 369862.11

MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |

0004 407332 379.000 TON | 1200.00000 454800.00| 850.00000 322150.00| 775.00000 293725.00
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0005 412001 1130.000 SQYD| 7.50000 8475.00| 7.70000 8701.00| 6.58000 7435.40
COLD MILLING ASPHALT PAVEMENT | | |

0006 603001 1.000 L.S.| 1000.00000 1000.00| 6500.00000 6500.00| 3500.00000 3500.00
MAINTENANCE OF TRAFFIC | | |

0007 604003 406.000 SQFT| 10.00000 4060.00| 7.00000 2842.00| 7.13000 2894.78
SIGNS | | |

0008 718001 30624.000 LF | 0.19000 5818.56| 0.18000 5512.32| 0.19000 5818.56
REFLECTORIZED PAINT PAVEMENT MARKING | | |
WHITE (4") | | |

0009 718101 28954.000 LF | 0.19000 5501.26| 0.18000 5211.72| 0.19000 5501.26
REFLECTORIZED PAINT PAVEMENT MARKING | | |
YELLOW (4") | | |

SECTION TOTALS | $ 630,064.02| $ 671,764.64| $ 707,109.52
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0010 601001 1.000 L.S.| 19500.00000 19500.00| 5330.00000 5330.00| 17000.00000 17000.00

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 19,500.00| $ 5,330.00| $ 17,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 649,564.02| $ 677,094.64| $ 724,109.52
====================================================================================================================================



DATE: 08/01/08 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB 080315 LETTING DATE: 07/30/08

STP-0023(39)

COUNTY: FAULKNER

JOB NAME: HWY. 365/HWY. 89 W. SIGNAL RECONST. (MAYFLOWER) (S)

LENGTH: NO PROJECT LENGTH

ROUTES: 365 & 89
SECTIONS: 10 & 5

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 ALLS05 ALL SERVICE ELECTRIC, INC. $ 104,685.20 100.0000%
2 TOWN10 TOWNSHIP BUILDERS, INC. $ 114,357.00 109.2389%
3 LEGE10 L.E.G. ENTERPRISES, INC. $ 118,745.75 113.4312%
4 CONS20 CONSTRUCTION MGMT. & MAINT., INC. $ 119,200.00 113.8651%



====================================================================================================================================
|(1) ALLS05 |(2) TOWN10 |(3) LEGE10
|ALL SERVICE ELECTRIC, INC. |TOWNSHIP BUILDERS, INC. |L.E.G. ENTERPRISES, INC.

JOB: 080315 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 603001 1.000 L.S.| 1000.00000 1000.00| 4500.00000 4500.00| 1750.00000 1750.00

MAINTENANCE OF TRAFFIC | | |
0002 604061 1000.000 LF | 0.85000 850.00| 2.00000 2000.00| 1.00000 1000.00

REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |
0003 632001 28.000 SQYD| 90.00000 2520.00| 60.00000 1680.00| 145.00000 4060.00

CONCRETE ISLAND | | |
0004 701128 1.000 EACH| 11699.00000 11699.00| 12000.00000 12000.00| 10150.00000 10150.00

SYSTEM LOCAL CONTROLLER TS 2-TYPE 2 (8 | | |
PHASES) | | |

0005 702302 1.000 EACH| 2500.00000 2500.00| 3800.00000 3800.00| 2250.00000 2250.00
LOCAL RADIO WITH ANTENNA | | |

0006 704416 45.000 LF | 4.00000 180.00| 6.00000 270.00| 2.75000 123.75
ANTENNA CABLE (TYPE 6) | | |

0007 706039 6.000 EACH| 900.00000 5400.00| 850.00000 5100.00| 902.00000 5412.00
TRAFFIC SIGNAL HEAD, LED, (3 SECTION, 1 | | |
WAY) | | |

0008 706047 1.000 EACH| 1250.00000 1250.00| 1200.00000 1200.00| 1325.00000 1325.00
TRAFFIC SIGNAL HEAD, LED, (5 SECTION, 1 | | |
WAY) | | |

0009 708008 705.000 LF | 1.50000 1057.50| 3.00000 2115.00| 1.80000 1269.00
TRAFFIC SIGNAL CABLE (5C/14 A.W.G.) | | |

0010 708012 65.000 LF | 1.75000 113.75| 4.00000 260.00| 1.90000 123.50
TRAFFIC SIGNAL CABLE (7C/14 A.W.G.) | | |

0011 708022 12.000 LF | 3.00000 36.00| 4.00000 48.00| 2.50000 30.00
TRAFFIC SIGNAL CABLE (12C/14 A.W.G.) | | |

0012 708038 195.000 LF | 3.75000 731.25| 5.00000 975.00| 3.50000 682.50
TRAFFIC SIGNAL CABLE (20C/14 A.W.G.) | | |

0013 708207 258.000 LF | 1.25000 322.50| 2.00000 516.00| 1.85000 477.30
ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/8 | | |
A.W.G., EGC) | | |

0014 708211 145.000 LF | 0.75000 108.75| 2.00000 290.00| 1.55000 224.75
ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/12 | | |
A.W.G., EGC) | | |

0015 708217 12.000 LF | 3.00000 36.00| 3.00000 36.00| 3.00000 36.00
ELECTRICAL CONDUCTORS-IN-CONDUIT (2C/6 | | |
A.W.G.) | | |

0016 708451 333.000 LF | 1.75000 582.75| 3.00000 999.00| 1.75000 582.75
ELECTRICAL CONDUCTORS FOR LUMINAIRES | | |

0017 709002 11.000 LF | 15.00000 165.00| 14.00000 154.00| 15.00000 165.00
GALVANIZED STEEL CONDUIT (1.25") | | |

0018 710004 11.000 LF | 15.00000 165.00| 7.00000 77.00| 15.00000 165.00
NON-METALLIC CONDUIT (2") | | |

0019 710005 189.000 LF | 27.50000 5197.50| 46.00000 8694.00| 22.50000 4252.50
NON-METALLIC CONDUIT (3") | | |

0020 711102 3.000 EACH| 600.00000 1800.00| 750.00000 2250.00| 525.00000 1575.00
CONCRETE PULL BOX (TYPE 2 HD) | | |



====================================================================================================================================
|(1) ALLS05 |(2) TOWN10 |(3) LEGE10
|ALL SERVICE ELECTRIC, INC. |TOWNSHIP BUILDERS, INC. |L.E.G. ENTERPRISES, INC.

JOB: 080315 PAGE: 3 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 714032 1.000 EACH| 10380.00000 10380.00| 7900.00000 7900.00| 14023.00000 14023.00

TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (32') | | |

0022 714646 1.000 EACH| 16093.00000 16093.00| 16500.00000 16500.00| 18460.00000 18460.00
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (34'-54') | | |

0023 714723 2.000 EACH| 375.00000 750.00| 650.00000 1300.00| 425.00000 850.00
LUMINAIRE ASSEMBLY | | |

0024 715704 1.000 L.S.| 500.00000 500.00| 2200.00000 2200.00| 1750.00000 1750.00
REMOVAL OF TRAFFIC SIGNAL EQUIPMENT | | |

0025 719001 1301.000 LF | 0.70000 910.70| 1.00000 1301.00| 0.85000 1105.85
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(4") | | |

0026 719005 58.000 LF | 3.65000 211.70| 8.00000 464.00| 4.00000 232.00
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(12") | | |

0027 719101 1324.000 LF | 0.70000 926.80| 1.00000 1324.00| 0.85000 1125.40
THERMOPLASTIC PAVEMENT MARKING YELLOW | | |
(4") | | |

0028 719201 2.000 EACH| 300.00000 600.00| 300.00000 600.00| 315.00000 630.00
THERMOPLASTIC PAVEMENT MARKING (WORDS) | | |

0029 719202 2.000 EACH| 150.00000 300.00| 200.00000 400.00| 160.00000 320.00
THERMOPLASTIC PAVEMENT MARKING (ARROWS) | | |

0030 721001 8.000 EACH| 12.00000 96.00| 10.00000 80.00| 12.00000 96.00
RAISED PAVEMENT MARKERS (TYPE I) | | |

0031 721002 17.000 EACH| 12.00000 204.00| 10.00000 170.00| 12.00000 204.00
RAISED PAVEMENT MARKERS (TYPE II) | | |

0032 726012 3.000 EACH| 600.00000 1800.00| 500.00000 1500.00| 675.00000 2025.00
18" STREET NAME SIGN | | |

0033 733001 6.000 EACH| 2000.00000 12000.00| 2000.00000 12000.00| 2375.00000 14250.00
VIDEO DETECTOR | | |

0034 733030 692.000 LF | 4.00000 2768.00| 4.00000 2768.00| 2.25000 1557.00
VIDEO CABLE | | |

0035 733040 1.000 EACH| 250.00000 250.00| 400.00000 400.00| 300.00000 300.00
VIDEO MONITOR (CLR) | | |

0036 733063 4.000 EACH| 3315.00000 13260.00| 3000.00000 12000.00| 4250.00000 17000.00
VIDEO PROCESSOR, EDGE CARD (2 CAMERA) | | |

0037 733065 1.000 EACH| 2970.00000 2970.00| 4200.00000 4200.00| 4050.00000 4050.00
VEHICLE DETECTOR RACK (16 CHANNEL) | | |

SECTION TOTALS | $ 99,735.20| $ 112,071.00| $ 113,632.30
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0038 601001 1.000 L.S.| 4950.00000 4950.00| 2286.00000 2286.00| 5113.45000 5113.45

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 4,950.00| $ 2,286.00| $ 5,113.45
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 104,685.20| $ 114,357.00| $ 118,745.75
====================================================================================================================================



====================================================================================================================================
|(4) CONS20 | |
|CONSTRUCTION MGMT. & MAINT.,| |

JOB: 080315 PAGE: 4 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 603001 1.000 L.S.| 1485.00000 1485.00| |

MAINTENANCE OF TRAFFIC | | |
0002 604061 1000.000 LF | 1.00000 1000.00| |

REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |
0003 632001 28.000 SQYD| 75.00000 2100.00| |

CONCRETE ISLAND | | |
0004 701128 1.000 EACH| 12625.00000 12625.00| |

SYSTEM LOCAL CONTROLLER TS 2-TYPE 2 (8 | | |
PHASES) | | |

0005 702302 1.000 EACH| 2535.00000 2535.00| |
LOCAL RADIO WITH ANTENNA | | |

0006 704416 45.000 LF | 3.50000 157.50| |
ANTENNA CABLE (TYPE 6) | | |

0007 706039 6.000 EACH| 865.00000 5190.00| |
TRAFFIC SIGNAL HEAD, LED, (3 SECTION, 1 | | |
WAY) | | |

0008 706047 1.000 EACH| 1330.00000 1330.00| |
TRAFFIC SIGNAL HEAD, LED, (5 SECTION, 1 | | |
WAY) | | |

0009 708008 705.000 LF | 1.55000 1092.75| |
TRAFFIC SIGNAL CABLE (5C/14 A.W.G.) | | |

0010 708012 65.000 LF | 1.85000 120.25| |
TRAFFIC SIGNAL CABLE (7C/14 A.W.G.) | | |

0011 708022 12.000 LF | 2.55000 30.60| |
TRAFFIC SIGNAL CABLE (12C/14 A.W.G.) | | |

0012 708038 195.000 LF | 3.75000 731.25| |
TRAFFIC SIGNAL CABLE (20C/14 A.W.G.) | | |

0013 708207 258.000 LF | 1.25000 322.50| |
ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/8 | | |
A.W.G., EGC) | | |

0014 708211 145.000 LF | 1.30000 188.50| |
ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/12 | | |
A.W.G., EGC) | | |

0015 708217 12.000 LF | 2.25000 27.00| |
ELECTRICAL CONDUCTORS-IN-CONDUIT (2C/6 | | |
A.W.G.) | | |

0016 708451 333.000 LF | 1.35000 449.55| |
ELECTRICAL CONDUCTORS FOR LUMINAIRES | | |

0017 709002 11.000 LF | 17.50000 192.50| |
GALVANIZED STEEL CONDUIT (1.25") | | |

0018 710004 11.000 LF | 13.75000 151.25| |
NON-METALLIC CONDUIT (2") | | |

0019 710005 189.000 LF | 20.00000 3780.00| |
NON-METALLIC CONDUIT (3") | | |

0020 711102 3.000 EACH| 640.00000 1920.00| |
CONCRETE PULL BOX (TYPE 2 HD) | | |



====================================================================================================================================
|(4) CONS20 | |
|CONSTRUCTION MGMT. & MAINT.,| |

JOB: 080315 PAGE: 5 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 714032 1.000 EACH| 15845.00000 15845.00| |

TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (32') | | |

0022 714646 1.000 EACH| 21530.00000 21530.00| |
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (34'-54') | | |

0023 714723 2.000 EACH| 425.00000 850.00| |
LUMINAIRE ASSEMBLY | | |

0024 715704 1.000 L.S.| 1150.00000 1150.00| |
REMOVAL OF TRAFFIC SIGNAL EQUIPMENT | | |

0025 719001 1301.000 LF | 0.75000 975.75| |
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(4") | | |

0026 719005 58.000 LF | 4.00000 232.00| |
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(12") | | |

0027 719101 1324.000 LF | 0.75000 993.00| |
THERMOPLASTIC PAVEMENT MARKING YELLOW | | |
(4") | | |

0028 719201 2.000 EACH| 325.00000 650.00| |
THERMOPLASTIC PAVEMENT MARKING (WORDS) | | |

0029 719202 2.000 EACH| 150.00000 300.00| |
THERMOPLASTIC PAVEMENT MARKING (ARROWS) | | |

0030 721001 8.000 EACH| 12.00000 96.00| |
RAISED PAVEMENT MARKERS (TYPE I) | | |

0031 721002 17.000 EACH| 12.00000 204.00| |
RAISED PAVEMENT MARKERS (TYPE II) | | |

0032 726012 3.000 EACH| 775.00000 2325.00| |
18" STREET NAME SIGN | | |

0033 733001 6.000 EACH| 1945.00000 11670.00| |
VIDEO DETECTOR | | |

0034 733030 692.000 LF | 4.10000 2837.20| |
VIDEO CABLE | | |

0035 733040 1.000 EACH| 325.00000 325.00| |
VIDEO MONITOR (CLR) | | |

0036 733063 4.000 EACH| 4125.00000 16500.00| |
VIDEO PROCESSOR, EDGE CARD (2 CAMERA) | | |

0037 733065 1.000 EACH| 3935.00000 3935.00| |
VEHICLE DETECTOR RACK (16 CHANNEL) | | |

SECTION TOTALS | $ 115,846.60| |
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0038 601001 1.000 L.S.| 3353.40000 3353.40| |

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 3,353.40| |
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 119,200.00| |
====================================================================================================================================



DATE: 08/01/08 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB 080336 LETTING DATE: 07/30/08

ACSTP-2008(9)

COUNTY: POPE

JOB NAME: HWY. 7 FLOOD DAMAGE REPAIR (2008) (S)

LENGTH: 0.070000 MILES

ROUTES: 7
SECTIONS: 16

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 CROU10 CROUSE CONSTRUCTION CO. $ 492,948.72 100.0000%
2 AXIO10 AXIOO CONSTRUCTION, INC. $ 568,027.96 115.2306%
3 BOWD10 BOWDEN SPECIALTIES, INC. $ 585,779.64 118.8317%
4 SILC10 SILCO CONSTRUCTION, INC. $ 748,075.57 151.7552%
5 COLO10 COLOM CONSTRUCTION CO., INC. $ 2,437,787.50 494.5316%



====================================================================================================================================
|(1) CROU10 |(2) AXIO10 |(3) BOWD10
|CROUSE CONSTRUCTION CO. |AXIOO CONSTRUCTION, INC. |BOWDEN SPECIALTIES, INC.

JOB: 080336 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 201011 2.000 STA | 1200.00000 2400.00| 1030.40000 2060.80| 2000.00000 4000.00

CLEARING | | |
0002 201111 2.000 STA | 1200.00000 2400.00| 722.80000 1445.60| 2000.00000 4000.00

GRUBBING | | |
0003 210201 1879.000 CUYD| 10.00000 18790.00| 18.04000 33897.16| 8.00000 15032.00

UNCLASSIFIED EXCAVATION | | |
0004 210601 200.000 CUYD| 11.00000 2200.00| 15.46000 3092.00| 23.40000 4680.00

COMPACTED EMBANKMENT | | |
0005 210634 10370.000 TON | 30.00000 311100.00| 24.57000 254790.90| 33.00000 342210.00

ROCK FILL | | |
0006 303107 306.000 TON | 28.00000 8568.00| 24.57000 7518.42| 27.00000 8262.00

AGGREGATE BASE COURSE (CLASS 7) | | |
0007 401011 124.000 GAL | 4.00000 496.00| 1.94000 240.56| 1.80000 223.20

TACK COAT | | |
0008 406151 246.000 TON | 93.26000 22941.96| 120.64000 29677.44| 111.91000 27529.86

MINERAL AGGREGATE IN ACHM BINDER COURSE | | |
(1") | | |

0009 406312 13.000 TON | 700.00000 9100.00| 909.38000 11821.94| 840.00000 10920.00
ASPHALT BINDER (PG 70-22) IN ACHM | | |
BINDER COURSE (1") (MINIMUM BID $120.00)| | |

0010 407152 82.000 TON | 131.93000 10818.26| 170.66000 13994.12| 158.31000 12981.42
MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |

0011 407342 5.000 TON | 1200.00000 6000.00| 1552.32000 7761.60| 1440.00000 7200.00
ASPHALT BINDER (PG 70-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0012 412001 767.000 SQYD| 12.50000 9587.50| 157.17000 120549.39| 15.00000 11505.00
COLD MILLING ASPHALT PAVEMENT | | |

0013 603001 1.000 L.S.| 10000.00000 10000.00| 7000.00000 7000.00| 18000.00000 18000.00
MAINTENANCE OF TRAFFIC | | |

0014 604003 132.000 SQFT| 10.00000 1320.00| 9.06000 1195.92| 9.03000 1191.96
SIGNS | | |

0015 604013 16.000 LF | 30.00000 480.00| 32.34000 517.44| 32.25000 516.00
BARRICADES | | |

0016 604023 20.000 EACH| 75.00000 1500.00| 67.27000 1345.40| 64.50000 1290.00
TRAFFIC DRUMS | | |

0017 604031 480.000 LF | 47.00000 22560.00| 38.78000 18614.40| 87.50000 42000.00
FURNISHING AND INSTALLING PRECAST | | |
CONCRETE BARRIER | | |

0018 604051 1200.000 LF | 3.00000 3600.00| 3.88000 4656.00| 3.87000 4644.00
REMOVABLE CONSTRUCTION PAVEMENT MARKINGS| | |

0019 604061 1440.000 LF | 2.00000 2880.00| 2.59000 3729.60| 2.58000 3715.20
REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |

0020 606025 16.000 LF | 68.00000 1088.00| 129.08000 2065.28| 100.00000 1600.00
24" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |



====================================================================================================================================
|(1) CROU10 |(2) AXIO10 |(3) BOWD10
|CROUSE CONSTRUCTION CO. |AXIOO CONSTRUCTION, INC. |BOWDEN SPECIALTIES, INC.

JOB: 080336 PAGE: 3 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 606991 5.000 TON | 5.00000 25.00| 51.63000 258.15| 25.00000 125.00

SELECTED PIPE BEDDING | | |
0022 611003 4.000 EACH| 300.00000 1200.00| 355.46000 1421.84| 300.00000 1200.00

UNDERDRAIN OUTLET PROTECTORS | | |
0023 611004 400.000 LF | 9.00000 3600.00| 6.45000 2580.00| 40.00000 16000.00

4" PIPE UNDERDRAINS | | |
0024 620001 1.000 TON | 100.00000 100.00| 250.00000 250.00| 480.00000 480.00

LIME | | |
0025 620011 0.700 ACRE| 2000.00000 1400.00| 1500.00000 1050.00| 4800.00000 3360.00

SEEDING | | |
0026 620021 0.700 ACRE| 2000.00000 1400.00| 1500.00000 1050.00| 4800.00000 3360.00

MULCH COVER | | |
0027 620030 56.700 MGAL| 20.00000 1134.00| 20.00000 1134.00| 120.00000 6804.00

WATER | | |
0028 621021 350.000 LF | 4.00000 1400.00| 5.00000 1750.00| 10.00000 3500.00

SILT FENCE | | |
0029 621031 30.000 BAG | 12.00000 360.00| 15.00000 450.00| 22.00000 660.00

SAND BAG DITCH CHECKS | | |
0030 621111 30.000 CUYD| 10.00000 300.00| 35.00000 1050.00| 75.00000 2250.00

SEDIMENT REMOVAL AND DISPOSAL | | |
0031 635001 1.000 L.S.| 10000.00000 10000.00| 2500.00000 2500.00| 5000.00000 5000.00

ROADWAY CONSTRUCTION CONTROL | | |
0032 718001 1000.000 LF | 0.60000 600.00| 0.78000 780.00| 0.77000 770.00

REFLECTORIZED PAINT PAVEMENT MARKING | | |
WHITE (4") | | |

0033 718101 1000.000 LF | 0.60000 600.00| 0.78000 780.00| 0.77000 770.00
REFLECTORIZED PAINT PAVEMENT MARKING | | |
YELLOW (4") | | |

SECTION TOTALS | $ 469,948.72| $ 541,027.96| $ 565,779.64
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0034 601001 1.000 L.S.| 23000.00000 23000.00| 27000.00000 27000.00| 20000.00000 20000.00

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 23,000.00| $ 27,000.00| $ 20,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 492,948.72| $ 568,027.96| $ 585,779.64
====================================================================================================================================



====================================================================================================================================
|(4) SILC10 |(5) COLO10 |
|SILCO CONSTRUCTION, INC. |COLOM CONSTRUCTION CO., INC.|

JOB: 080336 PAGE: 4 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 201011 2.000 STA | 2500.00000 5000.00| 5000.00000 10000.00|

CLEARING | | |
0002 201111 2.000 STA | 2500.00000 5000.00| 5000.00000 10000.00|

GRUBBING | | |
0003 210201 1879.000 CUYD| 24.70000 46411.30| 12.00000 22548.00|

UNCLASSIFIED EXCAVATION | | |
0004 210601 200.000 CUYD| 24.90000 4980.00| 20.00000 4000.00|

COMPACTED EMBANKMENT | | |
0005 210634 10370.000 TON | 49.35000 511759.50| 80.00000 829600.00|

ROCK FILL | | |
0006 303107 306.000 TON | 30.00000 9180.00| 90.00000 27540.00|

AGGREGATE BASE COURSE (CLASS 7) | | |
0007 401011 124.000 GAL | 1.50000 186.00| 12.00000 1488.00|

TACK COAT | | |
0008 406151 246.000 TON | 93.26000 22941.96| 375.00000 92250.00|

MINERAL AGGREGATE IN ACHM BINDER COURSE | | |
(1") | | |

0009 406312 13.000 TON | 700.00000 9100.00| 1500.00000 19500.00|
ASPHALT BINDER (PG 70-22) IN ACHM | | |
BINDER COURSE (1") (MINIMUM BID $120.00)| | |

0010 407152 82.000 TON | 131.93000 10818.26| 375.00000 30750.00|
MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |

0011 407342 5.000 TON | 1200.00000 6000.00| 1500.00000 7500.00|
ASPHALT BINDER (PG 70-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0012 412001 767.000 SQYD| 12.50000 9587.50| 1500.00000 1150500.00|
COLD MILLING ASPHALT PAVEMENT | | |

0013 603001 1.000 L.S.| 18500.00000 18500.00| 30000.00000 30000.00|
MAINTENANCE OF TRAFFIC | | |

0014 604003 132.000 SQFT| 10.00000 1320.00| 13.00000 1716.00|
SIGNS | | |

0015 604013 16.000 LF | 30.00000 480.00| 45.00000 720.00|
BARRICADES | | |

0016 604023 20.000 EACH| 60.00000 1200.00| 75.00000 1500.00|
TRAFFIC DRUMS | | |

0017 604031 480.000 LF | 50.85000 24408.00| 85.00000 40800.00|
FURNISHING AND INSTALLING PRECAST | | |
CONCRETE BARRIER | | |

0018 604051 1200.000 LF | 3.25000 3900.00| 4.85000 5820.00|
REMOVABLE CONSTRUCTION PAVEMENT MARKINGS| | |

0019 604061 1440.000 LF | 2.25000 3240.00| 3.25000 4680.00|
REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |

0020 606025 16.000 LF | 58.30000 932.80| 58.00000 928.00|
24" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |



====================================================================================================================================
|(4) SILC10 |(5) COLO10 |
|SILCO CONSTRUCTION, INC. |COLOM CONSTRUCTION CO., INC.|

JOB: 080336 PAGE: 5 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 606991 5.000 TON | 51.35000 256.75| 40.00000 200.00|

SELECTED PIPE BEDDING | | |
0022 611003 4.000 EACH| 150.00000 600.00| 325.00000 1300.00|

UNDERDRAIN OUTLET PROTECTORS | | |
0023 611004 400.000 LF | 19.00000 7600.00| 9.00000 3600.00|

4" PIPE UNDERDRAINS | | |
0024 620001 1.000 TON | 175.00000 175.00| 600.00000 600.00|

LIME | | |
0025 620011 0.700 ACRE| 5000.00000 3500.00| 5400.00000 3780.00|

SEEDING | | |
0026 620021 0.700 ACRE| 5000.00000 3500.00| 5400.00000 3780.00|

MULCH COVER | | |
0027 620030 56.700 MGAL| 30.00000 1701.00| 125.00000 7087.50|

WATER | | |
0028 621021 350.000 LF | 3.25000 1137.50| 10.00000 3500.00|

SILT FENCE | | |
0029 621031 30.000 BAG | 17.00000 510.00| 30.00000 900.00|

SAND BAG DITCH CHECKS | | |
0030 621111 30.000 CUYD| 25.00000 750.00| 40.00000 1200.00|

SEDIMENT REMOVAL AND DISPOSAL | | |
0031 635001 1.000 L.S.| 3500.00000 3500.00| 40000.00000 40000.00|

ROADWAY CONSTRUCTION CONTROL | | |
0032 718001 1000.000 LF | 0.70000 700.00| 2.50000 2500.00|

REFLECTORIZED PAINT PAVEMENT MARKING | | |
WHITE (4") | | |

0033 718101 1000.000 LF | 0.70000 700.00| 2.50000 2500.00|
REFLECTORIZED PAINT PAVEMENT MARKING | | |
YELLOW (4") | | |

SECTION TOTALS | $ 719,575.57| $ 2,362,787.50|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0034 601001 1.000 L.S.| 28500.00000 28500.00| 75000.00000 75000.00|

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 28,500.00| $ 75,000.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 748,075.57| $ 2,437,787.50|
====================================================================================================================================



DATE: 08/01/08 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB 090179 LETTING DATE: 07/30/08

STP-9036(10), STP-0004(38)&HPP

COUNTY: BENTON

JOB NAME: GREENHOUSE RD.-HWY. 71B (BENTONVILLE) (S)

LENGTH: 4.696000 MILES

ROUTES: 102
SECTIONS: 3

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 JONE50 JIMMY JONES EXCAVATION, INC. $ 9,307,417.89 100.0000%
2 DECC10 DECCO CONTRACTORS-PAVING, INC. $ 10,414,312.00 111.8926%
3 APAC20 APAC-ARKANSAS, INC., MCCLINTON-ANCHOR DIV. $ 11,685,407.07 125.5493%
4 NORT25 NORTHWEST EXCAVATION $ 13,229,815.43 142.1427%
5 MOBL10 MOBLEY CONTRACTORS, INC. $ 14,329,608.41 153.9590%



====================================================================================================================================
|(1) JONE50 |(2) DECC10 |(3) APAC20
|JIMMY JONES EXCAVATION, INC.|DECCO CONTRS.-PAVING, INC. |APAC-ARKANSAS,INC, MCCLINTON

JOB: 090179 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 ALTERNATE NO. 1 - ACHM BINDER & SURFACE COURSES ALT A01

BID ALL ITEMS OF ALT. NO. 1 IF BIDDING THIS ALTERNATE
| | |

0001 201011 36.000 STA | 225.00000 8100.00| 725.00000 26100.00|
CLEARING | | |

0002 201111 36.000 STA | 275.00000 9900.00| 300.00000 10800.00|
GRUBBING | | |

0003 202003 2237.000 LF | 7.50000 16777.50| 4.00000 8948.00|
REMOVAL AND DISPOSAL OF CURB AND GUTTER | | |

0004 202011 2128.000 LF | 2.50000 5320.00| 2.00000 4256.00|
REMOVAL AND DISPOSAL OF FENCE | | |

0005 202047 48.000 SQYD| 18.00000 864.00| 6.00000 288.00|
REMOVAL AND DISPOSAL OF CONCRETE ISLANDS| | |

0006 202062 855.000 SQYD| 18.00000 15390.00| 8.00000 6840.00|
REMOVAL AND DISPOSAL OF CONCRETE | | |
DRIVEWAYS | | |

0007 202072 657.000 SQYD| 8.75000 5748.75| 3.50000 2299.50|
REMOVAL AND DISPOSAL OF WALKS | | |

0008 202084 11.000 EACH| 450.00000 4950.00| 315.00000 3465.00|
REMOVAL AND DISPOSAL OF SIGN FOUNDATIONS| | |

0009 202096 88.000 EACH| 210.00000 18480.00| 310.00000 27280.00|
REMOVAL AND DISPOSAL OF PIPE CULVERTS | | |

0010 202097 5.000 EACH| 3300.00000 16500.00| 2280.00000 11400.00|
REMOVAL AND DISPOSAL OF BOX CULVERTS | | |

0011 202125 307.000 SQYD| 10.00000 3070.00| 11.00000 3377.00|
REMOVAL AND DISPOSAL OF CONCRETE DITCH | | |
PAVING | | |

0012 202191 11.000 EACH| 145.00000 1595.00| 115.00000 1265.00|
REMOVAL AND DISPOSAL OF SIGNS | | |

0013 202231 1.000 EACH| 450.00000 450.00| 760.00000 760.00|
REMOVAL AND DISPOSAL OF POLE AND | | |
FOUNDATION | | |

0014 206001 113.000 CUYD| 95.00000 10735.00| 109.00000 12317.00|
FLOWABLE SELECT MATERIAL | | |

0015 208001 745.000 LF | 15.75000 11733.75| 11.50000 8567.50|
FENCE REMOVED AND RECONSTRUCTED | | |

0016 210201 57972.000 CUYD| 7.25000 420297.00| 6.00000 347832.00|
UNCLASSIFIED EXCAVATION | | |

0017 210611 93323.000 CUYD| 8.10000 755916.30| 8.50000 793245.50|
COMPACTED EMBANKMENT | | |

0018 303107 30243.000 TON | 14.65000 443059.95| 15.00000 453645.00|
AGGREGATE BASE COURSE (CLASS 7) | | |

0019 401011 7991.000 GAL | 4.25000 33961.75| 2.50000 19977.50|
TACK COAT | | |

0020 406151 20970.000 TON | 73.25000 1536052.50| 38.00000 796860.00|
MINERAL AGGREGATE IN ACHM BINDER COURSE | | |
(1") | | |

0021 406312 1104.000 TON | 120.00000 132480.00| 1137.00000 1255248.00|
ASPHALT BINDER (PG 70-22) IN ACHM | | |
BINDER COURSE (1") (MINIMUM BID $120.00)| | |



====================================================================================================================================
|(1) JONE50 |(2) DECC10 |(3) APAC20
|JIMMY JONES EXCAVATION, INC.|DECCO CONTRS.-PAVING, INC. |APAC-ARKANSAS,INC, MCCLINTON

JOB: 090179 PAGE: 3 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0022 407152 13193.000 TON | 73.25000 966387.25| 43.00000 567299.00|

MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |

0023 407332 85.000 TON | 120.00000 10200.00| 978.00000 83130.00|
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0024 407352 772.000 TON | 120.00000 92640.00| 1163.00000 897836.00|
ASPHALT BINDER (PG 76-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0025 412001 2575.000 SQYD| 5.70000 14677.50| 2.00000 5150.00|
COLD MILLING ASPHALT PAVEMENT | | |

0026 414001 60.000 TON | 155.00000 9300.00| 125.00000 7500.00|
ASPHALT CONCRETE PATCHING FOR | | |
MAINTENANCE OF TRAFFIC | | |

0027 415001 100.000 TON | 370.00000 37000.00| 125.00000 12500.00|
ACHM PATCHING OF EXISTING ROADWAY | | |

0028 505001 2720.510 SQYD| 44.00000 119702.44| 30.00000 81615.30|
PORTLAND CEMENT CONCRETE DRIVEWAY | | |

0029 602001 1.000 EACH| 6600.00000 6600.00| 90500.05000 90500.05|
FURNISHING FIELD OFFICE | | |

0030 603001 1.000 L.S.| 42550.00000 42550.00| 138000.00000 138000.00|
MAINTENANCE OF TRAFFIC | | |

0031 604003 566.000 SQFT| 8.50000 4811.00| 19.00000 10754.00|
SIGNS | | |

0032 604013 64.000 LF | 17.50000 1120.00| 25.00000 1600.00|
BARRICADES | | |

0033 604023 484.000 EACH| 63.50000 30734.00| 40.00000 19360.00|
TRAFFIC DRUMS | | |

0034 604031 492.000 LF | 40.00000 19680.00| 34.00000 16728.00|
FURNISHING AND INSTALLING PRECAST | | |
CONCRETE BARRIER | | |

0035 604036 419.000 LF | 10.00000 4190.00| 8.00000 3352.00|
RELOCATING PRECAST CONCRETE BARRIER | | |
(MAX. BID 25% OF ITEM NUMBER ) | | |

0036 604041 82740.000 LF | 0.18000 14893.20| 0.20000 16548.00|
CONSTRUCTION PAVEMENT MARKINGS | | |

0037 604045 2.000 EACH| 160.00000 320.00| 126.00000 252.00|
CONSTRUCTION PAVEMENT MARKINGS (WORDS) | | |

0038 604046 2.000 EACH| 132.50000 265.00| 75.50000 151.00|
CONSTRUCTION PAVEMENT MARKINGS (ARROWS) | | |

0039 604055 12000.000 LF | 0.85000 10200.00| 0.45000 5400.00|
REMOVAL OF CONSTRUCTION PAVEMENT | | |
MARKINGS | | |

0040 604061 6000.000 LF | 0.95000 5700.00| 0.45000 2700.00|
REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |

0041 604083 317.000 EACH| 75.00000 23775.00| 35.00000 11095.00|
VERTICAL PANELS | | |



====================================================================================================================================
|(1) JONE50 |(2) DECC10 |(3) APAC20
|JIMMY JONES EXCAVATION, INC.|DECCO CONTRS.-PAVING, INC. |APAC-ARKANSAS,INC, MCCLINTON

JOB: 090179 PAGE: 4 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0042 605001 660.000 SQYD| 49.00000 32340.00| 35.00000 23100.00|

CONCRETE DITCH PAVING (TYPE A) | | |
0043 606020 965.000 LF | 20.00000 19300.00| 43.00000 41495.00|

18" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0044 606025 70.000 LF | 25.00000 1750.00| 85.50000 5985.00|
24" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0045 606030 50.000 LF | 35.00000 1750.00| 126.00000 6300.00|
30" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0046 606502 115.000 LF | 35.00000 4025.00| 80.00000 9200.00|
22" X 14" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0047 606505 73.000 LF | 65.00000 4745.00| 137.00000 10001.00|
44" X 27" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0048 606509 10.000 LF | 170.00000 1700.00| 634.00000 6340.00|
73" X 45" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0049 606701 1999.000 LF | 15.00000 29985.00| 19.00000 37981.00|
12" SIDE DRAIN | | |

0050 606703 104.000 LF | 20.00000 2080.00| 24.00000 2496.00|
18" SIDE DRAIN | | |

0051 606721 376.000 LF | 20.00000 7520.00| 26.00000 9776.00|
21" X 15" SIDE DRAIN | | |

0052 606803 52.000 EACH| 500.00000 26000.00| 1065.00000 55380.00|
18" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0053 606805 4.000 EACH| 610.00000 2440.00| 1328.00000 5312.00|
24" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0054 606807 1.000 EACH| 750.00000 750.00| 1550.00000 1550.00|
30" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0055 606831 1.000 EACH| 600.00000 600.00| 1180.00000 1180.00|
22" X 14" FLARED END SECTIONS FOR | | |
REINFORCED CONCRETE ARCH PIPE CULVERTS | | |

0056 606837 2.000 EACH| 1500.00000 3000.00| 2634.00000 5268.00|
44" X 27" FLARED END SECTIONS FOR | | |
REINFORCED CONCRETE ARCH PIPE CULVERTS | | |

0057 606845 1.000 EACH| 5325.00000 5325.00| 5295.00000 5295.00|
73" X 45" FLARED END SECTIONS FOR | | |
REINFORCED CONCRETE ARCH PIPE CULVERTS | | |

0058 606990 4000.000 CUYD| 25.00000 100000.00| 20.00000 80000.00|
SELECTED PIPE BEDDING | | |

0059 606992 12000.000 CUYD| 25.00000 300000.00| 20.00000 240000.00|
SELECTED PIPE BACKFILL | | |
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0060 607101 258.000 LF | 395.00000 101910.00| 634.00000 163572.00|

PRECAST REINFORCED CONCRETE BOX CULVERT | | |
(6' X 3') | | |

0061 607108 174.000 LF | 310.00000 53940.00| 463.00000 80562.00|
PRECAST REINFORCED CONCRETE BOX CULVERT | | |
(5' X 5') | | |

0062 607119 361.000 LF | 480.00000 173280.00| 486.00000 175446.00|
PRECAST REINFORCED CONCRETE BOX CULVERT | | |
(10' X 2') | | |

0063 607120 36.000 LF | 295.00000 10620.00| 728.00000 26208.00|
PRECAST REINFORCED CONCRETE BOX CULVERT | | |
(4' X 3') | | |

0064 609003 16.000 EACH| 3825.00000 61200.00| 2980.00000 47680.00|
DROP INLETS (TYPE C) | | |

0065 609034 76.000 EACH| 3000.00000 228000.00| 2130.00000 161880.00|
DROP INLETS (TYPE MO) | | |

0066 609038 1.000 EACH| 3650.00000 3650.00| 2235.00000 2235.00|
DROP INLETS (TYPE ST) | | |

0067 609301 12.000 EACH| 625.00000 7500.00| 787.00000 9444.00|
DROP INLET EXTENSIONS (4') | | |

0068 609501 21.000 EACH| 625.00000 13125.00| 664.00000 13944.00|
YARD DRAINS | | |

0069 611004 15000.000 LF | 4.50000 67500.00| 5.00000 75000.00|
4" PIPE UNDERDRAINS | | |

0070 615001 88.900 CUYD| 150.00000 13335.00| 200.00000 17780.00|
PAVEMENT REPAIR OVER CULVERTS (CONCRETE)| | |

0071 619004 228.000 LF | 10.50000 2394.00| 4.00000 912.00|
WIRE FENCE (TYPE D) | | |

0072 619005 1058.000 LF | 10.50000 11109.00| 5.50000 5819.00|
WIRE FENCE (TYPE D-1) | | |

0073 619006 583.000 LF | 10.50000 6121.50| 6.50000 3789.50|
WIRE FENCE (TYPE D-2) | | |

0074 620001 18.000 TON | 105.00000 1890.00| 16.00000 288.00|
LIME | | |

0075 620011 9.000 ACRE| 1415.00000 12735.00| 1349.00000 12141.00|
SEEDING | | |

0076 620021 20.000 ACRE| 1625.00000 32500.00| 539.00000 10780.00|
MULCH COVER | | |

0077 620030 1208.200 MGAL| 5.25000 6343.05| 5.00000 6041.00|
WATER | | |

0078 621001 11.000 ACRE| 1315.00000 14465.00| 539.00000 5929.00|
TEMPORARY SEEDING | | |

0079 621021 6000.000 LF | 4.20000 25200.00| 3.00000 18000.00|
SILT FENCE | | |

0080 621051 1150.000 LF | 13.15000 15122.50| 8.00000 9200.00|
DROP INLET SILT FENCE | | |

0081 621071 50.000 CUYD| 50.00000 2500.00| 10.00000 500.00|
SEDIMENT BASIN | | |
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0082 621101 50.000 CUYD| 50.00000 2500.00| 8.00000 400.00|

OBLITERATION OF SEDIMENT BASIN | | |
0083 621111 150.000 CUYD| 25.00000 3750.00| 10.00000 1500.00|

SEDIMENT REMOVAL AND DISPOSAL | | |
0084 621151 138.000 CUYD| 48.00000 6624.00| 52.00000 7176.00|

ROCK DITCH CHECKS | | |
0085 623001 9.000 ACRE| 265.00000 2385.00| 539.00000 4851.00|

SECOND SEEDING APPLICATION | | |
0086 624001 5226.000 SQYD| 5.30000 27697.80| 6.50000 33969.00|

SOLID SODDING | | |
0087 626002 500.000 SQYD| 4.25000 2125.00| 3.50000 1750.00|

EROSION CONTROL MATTING (CLASS 2) | | |
0088 626003 500.000 SQYD| 12.75000 6375.00| 6.50000 3250.00|

EROSION CONTROL MATTING (CLASS 3) | | |
0089 632001 74.000 SQYD| 47.50000 3515.00| 35.00000 2590.00|

CONCRETE ISLAND | | |
0090 633001 7280.000 SQYD| 44.20000 321776.00| 25.00000 182000.00|

CONCRETE WALKS | | |
0091 634201 24018.000 LF | 14.00000 336252.00| 9.25000 222166.50|

CONCRETE COMBINATION CURB AND GUTTER | | |
(TYPE A) (1' 6") | | |

0092 635001 1.000 L.S.| 89000.00000 89000.00| 89100.00000 89100.00|
ROADWAY CONSTRUCTION CONTROL | | |

0093 637001 50.000 EACH| 53.00000 2650.00| 40.50000 2025.00|
MAILBOXES | | |

0094 637011 26.000 EACH| 27.60000 717.60| 60.50000 1573.00|
MAILBOX SUPPORTS (SINGLE) | | |

0095 637012 12.000 EACH| 12.75000 153.00| 75.50000 906.00|
MAILBOX SUPPORTS (DOUBLE) | | |

0096 641006 207.000 SQYD| 125.00000 25875.00| 52.00000 10764.00|
WHEELCHAIR RAMPS (TYPE 3) | | |

0097 641007 23.000 SQYD| 85.00000 1955.00| 51.50000 1184.50|
WHEELCHAIR RAMPS (TYPE 4) | | |

0098 701220 4.000 EACH| 26000.00000 104000.00| 24765.00000 99060.00|
SYSTEM LOCAL CONTROLLER - FIBER (8 | | |
PHASES) | | |

0099 706039 28.000 EACH| 830.00000 23240.00| 795.00000 22260.00|
TRAFFIC SIGNAL HEAD, LED, (3 SECTION, 1 | | |
WAY) | | |

0100 706047 8.000 EACH| 1335.00000 10680.00| 1275.00000 10200.00|
TRAFFIC SIGNAL HEAD, LED, (5 SECTION, 1 | | |
WAY) | | |

0101 707015 24.000 EACH| 710.00000 17040.00| 678.00000 16272.00|
COUNTDOWN PEDESTRIAN SIGNAL HEAD, LED | | |

0102 708008 4284.000 LF | 1.20000 5140.80| 1.50000 6426.00|
TRAFFIC SIGNAL CABLE (5C/14 A.W.G.) | | |

0103 708012 603.000 LF | 1.60000 964.80| 1.50000 904.50|
TRAFFIC SIGNAL CABLE (7C/14 A.W.G.) | | |
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0104 708022 170.000 LF | 2.35000 399.50| 2.50000 425.00|

TRAFFIC SIGNAL CABLE (12C/14 A.W.G.) | | |
0105 708038 1985.000 LF | 4.00000 7940.00| 4.00000 7940.00|

TRAFFIC SIGNAL CABLE (20C/14 A.W.G.) | | |
0106 708207 1906.000 LF | 1.50000 2859.00| 1.50000 2859.00|

ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/8 | | |
A.W.G., EGC) | | |

0107 708217 400.000 LF | 2.65000 1060.00| 2.50000 1000.00|
ELECTRICAL CONDUCTORS-IN-CONDUIT (2C/6 | | |
A.W.G.) | | |

0108 709002 200.000 LF | 15.00000 3000.00| 14.50000 2900.00|
GALVANIZED STEEL CONDUIT (1.25") | | |

0109 710002 200.000 LF | 6.35000 1270.00| 6.00000 1200.00|
NON-METALLIC CONDUIT (1.25") | | |

0110 710004 423.000 LF | 8.50000 3595.50| 8.00000 3384.00|
NON-METALLIC CONDUIT (2") | | |

0111 710005 1631.000 LF | 19.00000 30989.00| 18.00000 29358.00|
NON-METALLIC CONDUIT (3") | | |

0112 711102 23.000 EACH| 600.00000 13800.00| 575.00000 13225.00|
CONCRETE PULL BOX (TYPE 2 HD) | | |

0113 714034 1.000 EACH| 8550.00000 8550.00| 8150.00000 8150.00|
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (34') | | |

0114 714042 2.000 EACH| 8650.00000 17300.00| 8232.00000 16464.00|
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (42') | | |

0115 714044 1.000 EACH| 10550.00000 10550.00| 10050.00000 10050.00|
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (44') | | |

0116 714048 2.000 EACH| 10850.00000 21700.00| 10342.00000 20684.00|
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (48') | | |

0117 714050 1.000 EACH| 13100.00000 13100.00| 12483.00000 12483.00|
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (50') | | |

0118 714052 1.000 EACH| 13100.00000 13100.00| 12493.00000 12493.00|
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (52') | | |

0119 714054 1.000 EACH| 13300.00000 13300.00| 12650.00000 12650.00|
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (54') | | |

0120 714632 1.000 EACH| 13050.00000 13050.00| 12433.00000 12433.00|
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (24'-42') | | |

0121 715001 5.000 EACH| 1990.00000 9950.00| 1891.00000 9455.00|
TRAFFIC SIGNAL PEDESTAL POLE WITH | | |
FOUNDATION | | |

0122 715704 1.000 L.S.| 5400.00000 5400.00| 5151.00000 5151.00|
REMOVAL OF TRAFFIC SIGNAL EQUIPMENT | | |
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0123 719001 8125.000 LF | 0.45000 3656.25| 0.45000 3656.25|

THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(4") | | |

0124 719005 2400.000 LF | 5.30000 12720.00| 2.00000 4800.00|
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(12") | | |

0125 719101 33550.000 LF | 0.45000 15097.50| 0.45000 15097.50|
THERMOPLASTIC PAVEMENT MARKING YELLOW | | |
(4") | | |

0126 719201 9.000 EACH| 210.00000 1890.00| 126.00000 1134.00|
THERMOPLASTIC PAVEMENT MARKING (WORDS) | | |

0127 719202 9.000 EACH| 105.00000 945.00| 85.00000 765.00|
THERMOPLASTIC PAVEMENT MARKING (ARROWS) | | |

0128 722001 155.000 EACH| 30.00000 4650.00| 32.00000 4960.00|
PLOWABLE PAVEMENT MARKER (TYPE I) | | |

0129 722002 155.000 EACH| 30.00000 4650.00| 32.00000 4960.00|
PLOWABLE PAVEMENT MARKER (TYPE II) | | |

0130 726012 17.000 EACH| 515.00000 8755.00| 490.00000 8330.00|
18" STREET NAME SIGN | | |

0131 731061 1.000 EACH| 5800.00000 5800.00| 6060.00000 6060.00|
TEMPORARY IMPACT ATTENUATION BARRIER | | |

0132 731062 1.000 EACH| 5800.00000 5800.00| 1515.00000 1515.00|
TEMPORARY IMPACT ATTENUATION BARRIER | | |
(REPAIR) | | |

0133 733001 27.000 EACH| 1900.00000 51300.00| 1833.00000 49491.00|
VIDEO DETECTOR | | |

0134 733030 5727.000 LF | 3.30000 18899.10| 3.50000 20044.50|
VIDEO CABLE | | |

0135 733050 4.000 EACH| 250.00000 1000.00| 237.00000 948.00|
VIDEO MONITOR (B/W) | | |

0136 733063 15.000 EACH| 4100.00000 61500.00| 3904.00000 58560.00|
VIDEO PROCESSOR, EDGE CARD (2 CAMERA) | | |

0137 733064 7.000 EACH| 430.00000 3010.00| 409.00000 2863.00|
VIDEO EDGE CARD EXTENDER | | |

0138 733065 4.000 EACH| 3600.00000 14400.00| 3459.00000 13836.00|
VEHICLE DETECTOR RACK (16 CHANNEL) | | |

0139 801101 464.000 CUYD| 27.50000 12760.00| 20.00000 9280.00|
UNCLASSIFIED EXCAVATION FOR | | |
STRUCTURES-ROADWAY | | |

0140 802016 832.840 CUYD| 680.00000 566331.20| 685.00000 570495.40|
CLASS S CONCRETE - ROADWAY | | |

0141 804001 161698.000 LB | 1.05000 169782.90| 1.00000 161698.00|
REINFORCING STEEL-ROADWAY (GRADE 60) | | |

SECTION TOTALS | $ 8,422,152.89| $ 9,001,176.00| $
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 18" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY ALT A01

| | |
0142 606020 A01 4029.000 LF | 20.00000 80580.00| 28.00000 112812.00|

18" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |
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0143 606321 A02 4029.000 LF | | |

18" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ 80,580.00| $ 112,812.00| $
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0003 24" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY ALT A01

| | |
0144 606025 B01 1678.000 LF | 25.00000 41950.00| 36.00000 60408.00|

24" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0145 606326 B02 1678.000 LF | | |
24" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ 41,950.00| $ 60,408.00| $
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0004 30" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY ALT A01

| | |
0146 606030 C01 1700.000 LF | 35.00000 59500.00| 55.00000 93500.00|

30" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0147 606331 C02 1700.000 LF | | |
30" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ 59,500.00| $ 93,500.00| $
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0005 36" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY ALT A01

| | |
0148 606035 D01 1810.000 LF | 50.00000 90500.00| 78.00000 141180.00|

36" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0149 606336 D02 1810.000 LF | | |
36" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ 90,500.00| $ 141,180.00| $
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0006 42" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY ALT A01

| | |
0150 606040 E01 1025.000 LF | 65.00000 66625.00| 103.00000 105575.00|

42" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0151 606341 E02 1025.000 LF | | |
42" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ 66,625.00| $ 105,575.00| $
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0007 48" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY ALT A01

| | |
0152 606045 F01 1256.000 LF | 75.00000 94200.00| 123.00000 154488.00|

48" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |
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0153 606346 F02 1256.000 LF | | |

48" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ 94,200.00| $ 154,488.00| $
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0008 54" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY ALT A01

| | |
0154 606050 G01 946.000 LF | 90.00000 85140.00| 185.00000 175010.00|

54" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0155 606351 G02 946.000 LF | | |
54" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ 85,140.00| $ 175,010.00| $
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0009 44" X 27" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY ALT A01

| | |
0156 606505 H01 876.000 LF | 65.00000 56940.00| 102.00000 89352.00|

44" X 27" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0157 606625 H02 876.000 LF | | |
42" X 29" SMOOTH LINED POLYMER | | |
PRECOATED METALLIC COATED CORRUGATED | | |
STEEL ARCH PIPE | | |

SECTION TOTALS | $ 56,940.00| $ 89,352.00| $
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0010 59" X 36" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY ALT A01

| | |
0158 606507 I01 364.000 LF | 100.00000 36400.00| 179.00000 65156.00|

59" X 36" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0159 606627 I02 364.000 LF | | |
57" X 38" SMOOTH LINED POLYMER | | |
PRECOATED METALLIC COATED CORRUGATED | | |
STEEL ARCH PIPE | | |

SECTION TOTALS | $ 36,400.00| $ 65,156.00| $
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0011 73" X 45" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY ALT A01

| | |
0160 606509 J01 1199.000 LF | 170.00000 203830.00| 290.00000 347710.00|

73" X 45" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0161 606629 J02 1199.000 LF | | |
71" X 47" SMOOTH LINED POLYMER | | |
PRECOATED METALLIC COATED CORRUGATED | | |
STEEL ARCH PIPE | | |
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SECTION TOTALS | $ 203,830.00| $ 347,710.00| $
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0012 24' GATE ALTERNATES - BID ONE ITEM ONLY ALT A01

| | |
0162 619324 K01 2.000 EACH| 1325.00000 2650.00| 485.00000 970.00|

24' STEEL GATES | | |
0163 619424 K02 2.000 EACH| | |

24' ALUMINUM GATES | | |
SECTION TOTALS | $ 2,650.00| $ 970.00| $

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0013 - ALT A01

| | |
0164 601001 1.000 L.S.| 66950.00000 66950.00| 66975.00000 66975.00|

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 66,950.00| $ 66,975.00| $
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0014 ALTERNATE NO. 2 - P.C. CONCRETE BASE AND ACHM SURFACE COURSE ALT A02

BID ALL ITEMS IN ALT. NO. 2 IF BIDDING THIS ALTERNATE
| | |

0165 201011 36.000 STA | | | 400.00000 14400.00
CLEARING | | |

0166 201111 36.000 STA | | | 450.00000 16200.00
GRUBBING | | |

0167 202003 2237.000 LF | | | 5.00000 11185.00
REMOVAL AND DISPOSAL OF CURB AND GUTTER | | |

0168 202011 2128.000 LF | | | 1.05000 2234.40
REMOVAL AND DISPOSAL OF FENCE | | |

0169 202047 48.000 SQYD| | | 26.00000 1248.00
REMOVAL AND DISPOSAL OF CONCRETE ISLANDS| | |

0170 202062 855.000 SQYD| | | 10.00000 8550.00
REMOVAL AND DISPOSAL OF CONCRETE | | |
DRIVEWAYS | | |

0171 202072 657.000 SQYD| | | 7.00000 4599.00
REMOVAL AND DISPOSAL OF WALKS | | |

0172 202084 11.000 EACH| | | 550.00000 6050.00
REMOVAL AND DISPOSAL OF SIGN FOUNDATIONS| | |

0173 202096 88.000 EACH| | | 360.00000 31680.00
REMOVAL AND DISPOSAL OF PIPE CULVERTS | | |

0174 202097 5.000 EACH| | | 2500.00000 12500.00
REMOVAL AND DISPOSAL OF BOX CULVERTS | | |

0175 202125 307.000 SQYD| | | 12.00000 3684.00
REMOVAL AND DISPOSAL OF CONCRETE DITCH | | |
PAVING | | |

0176 202191 11.000 EACH| | | 150.00000 1650.00
REMOVAL AND DISPOSAL OF SIGNS | | |

0177 202231 1.000 EACH| | | 1025.00000 1025.00
REMOVAL AND DISPOSAL OF POLE AND | | |
FOUNDATION | | |
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0178 206001 113.000 CUYD| | | 150.00000 16950.00

FLOWABLE SELECT MATERIAL | | |
0179 208001 745.000 LF | | | 10.25000 7636.25

FENCE REMOVED AND RECONSTRUCTED | | |
0180 210201 57972.000 CUYD| | | 6.20000 359426.40

UNCLASSIFIED EXCAVATION | | |
0181 210611 93323.000 CUYD| | | 9.00000 839907.00

COMPACTED EMBANKMENT | | |
0182 303107 30243.000 TON | | | 18.00000 544374.00

AGGREGATE BASE COURSE (CLASS 7) | | |
0183 309008 6013.000 SQYD| | | 41.00000 246533.00

PORTLAND CEMENT CONCRETE BASE (8" | | |
UNIFORM THICKNESS) | | |

0184 401011 7630.000 GAL | | | 3.45000 26323.50
TACK COAT | | |

0185 406151 19085.000 TON | | | 98.00000 1870330.00
MINERAL AGGREGATE IN ACHM BINDER COURSE | | |
(1") | | |

0186 406312 1005.000 TON | | | 350.00000 351750.00
ASPHALT BINDER (PG 70-22) IN ACHM | | |
BINDER COURSE (1") (MINIMUM BID $120.00)| | |

0187 407152 12572.000 TON | | | 121.00000 1521212.00
MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |

0188 407332 85.000 TON | | | 325.00000 27625.00
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0189 407352 732.000 TON | | | 375.00000 274500.00
ASPHALT BINDER (PG 76-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0190 412001 2575.000 SQYD| | | 6.00000 15450.00
COLD MILLING ASPHALT PAVEMENT | | |

0191 414001 60.000 TON | | | 175.00000 10500.00
ASPHALT CONCRETE PATCHING FOR | | |
MAINTENANCE OF TRAFFIC | | |

0192 415001 100.000 TON | | | 150.00000 15000.00
ACHM PATCHING OF EXISTING ROADWAY | | |

0193 505001 2720.510 SQYD| | | 32.00000 87056.32
PORTLAND CEMENT CONCRETE DRIVEWAY | | |

0194 602001 1.000 EACH| | | 36000.00000 36000.00
FURNISHING FIELD OFFICE | | |

0195 603001 1.000 L.S.| | | 82000.00000 82000.00
MAINTENANCE OF TRAFFIC | | |

0196 604003 566.000 SQFT| | | 19.50000 11037.00
SIGNS | | |

0197 604013 64.000 LF | | | 25.50000 1632.00
BARRICADES | | |
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0198 604023 484.000 EACH| | | 41.00000 19844.00

TRAFFIC DRUMS | | |
0199 604031 492.000 LF | | | 60.00000 29520.00

FURNISHING AND INSTALLING PRECAST | | |
CONCRETE BARRIER | | |

0200 604036 419.000 LF | | | 14.50000 6075.50
RELOCATING PRECAST CONCRETE BARRIER | | |
(MAX. BID 25% OF ITEM NUMBER ) | | |

0201 604041 82740.000 LF | | | 0.21000 17375.40
CONSTRUCTION PAVEMENT MARKINGS | | |

0202 604045 2.000 EACH| | | 130.00000 260.00
CONSTRUCTION PAVEMENT MARKINGS (WORDS) | | |

0203 604046 2.000 EACH| | | 77.00000 154.00
CONSTRUCTION PAVEMENT MARKINGS (ARROWS) | | |

0204 604055 12000.000 LF | | | 0.45000 5400.00
REMOVAL OF CONSTRUCTION PAVEMENT | | |
MARKINGS | | |

0205 604061 6000.000 LF | | | 0.45000 2700.00
REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |

0206 604083 317.000 EACH| | | 36.00000 11412.00
VERTICAL PANELS | | |

0207 605001 660.000 SQYD| | | 35.00000 23100.00
CONCRETE DITCH PAVING (TYPE A) | | |

0208 606020 965.000 LF | | | 50.00000 48250.00
18" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0209 606025 70.000 LF | | | 64.00000 4480.00
24" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0210 606030 50.000 LF | | | 65.00000 3250.00
30" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0211 606502 115.000 LF | | | 74.00000 8510.00
22" X 14" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0212 606505 73.000 LF | | | 130.00000 9490.00
44" X 27" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0213 606509 10.000 LF | | | 275.00000 2750.00
73" X 45" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0214 606701 1999.000 LF | | | 20.00000 39980.00
12" SIDE DRAIN | | |

0215 606703 104.000 LF | | | 37.00000 3848.00
18" SIDE DRAIN | | |

0216 606721 376.000 LF | | | 39.00000 14664.00
21" X 15" SIDE DRAIN | | |

0217 606803 52.000 EACH| | | 900.00000 46800.00
18" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |
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0218 606805 4.000 EACH| | | 1050.00000 4200.00

24" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0219 606807 1.000 EACH| | | 1200.00000 1200.00
30" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0220 606831 1.000 EACH| | | 1030.00000 1030.00
22" X 14" FLARED END SECTIONS FOR | | |
REINFORCED CONCRETE ARCH PIPE CULVERTS | | |

0221 606837 2.000 EACH| | | 2130.00000 4260.00
44" X 27" FLARED END SECTIONS FOR | | |
REINFORCED CONCRETE ARCH PIPE CULVERTS | | |

0222 606845 1.000 EACH| | | 4000.00000 4000.00
73" X 45" FLARED END SECTIONS FOR | | |
REINFORCED CONCRETE ARCH PIPE CULVERTS | | |

0223 606990 4000.000 CUYD| | | 43.25000 173000.00
SELECTED PIPE BEDDING | | |

0224 606992 12000.000 CUYD| | | 44.25000 531000.00
SELECTED PIPE BACKFILL | | |

0225 607101 258.000 LF | | | 300.00000 77400.00
PRECAST REINFORCED CONCRETE BOX CULVERT | | |
(6' X 3') | | |

0226 607108 174.000 LF | | | 360.00000 62640.00
PRECAST REINFORCED CONCRETE BOX CULVERT | | |
(5' X 5') | | |

0227 607119 361.000 LF | | | 400.00000 144400.00
PRECAST REINFORCED CONCRETE BOX CULVERT | | |
(10' X 2') | | |

0228 607120 36.000 LF | | | 200.00000 7200.00
PRECAST REINFORCED CONCRETE BOX CULVERT | | |
(4' X 3') | | |

0229 609003 16.000 EACH| | | 5250.00000 84000.00
DROP INLETS (TYPE C) | | |

0230 609034 76.000 EACH| | | 2250.00000 171000.00
DROP INLETS (TYPE MO) | | |

0231 609038 1.000 EACH| | | 4500.00000 4500.00
DROP INLETS (TYPE ST) | | |

0232 609301 12.000 EACH| | | 600.00000 7200.00
DROP INLET EXTENSIONS (4') | | |

0233 609501 21.000 EACH| | | 1575.00000 33075.00
YARD DRAINS | | |

0234 611004 15000.000 LF | | | 6.75000 101250.00
4" PIPE UNDERDRAINS | | |

0235 615001 88.900 CUYD| | | 300.00000 26670.00
PAVEMENT REPAIR OVER CULVERTS (CONCRETE)| | |

0236 619004 228.000 LF | | | 4.10000 934.80
WIRE FENCE (TYPE D) | | |

0237 619005 1058.000 LF | | | 5.15000 5448.70
WIRE FENCE (TYPE D-1) | | |
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0238 619006 583.000 LF | | | 6.15000 3585.45

WIRE FENCE (TYPE D-2) | | |
0239 620001 18.000 TON | | | 15.00000 270.00

LIME | | |
0240 620011 9.000 ACRE| | | 1250.00000 11250.00

SEEDING | | |
0241 620021 20.000 ACRE| | | 500.00000 10000.00

MULCH COVER | | |
0242 620030 1208.200 MGAL| | | 5.00000 6041.00

WATER | | |
0243 621001 11.000 ACRE| | | 510.00000 5610.00

TEMPORARY SEEDING | | |
0244 621021 6000.000 LF | | | 3.10000 18600.00

SILT FENCE | | |
0245 621051 1150.000 LF | | | 7.70000 8855.00

DROP INLET SILT FENCE | | |
0246 621071 50.000 CUYD| | | 105.00000 5250.00

SEDIMENT BASIN | | |
0247 621101 50.000 CUYD| | | 110.00000 5500.00

OBLITERATION OF SEDIMENT BASIN | | |
0248 621111 150.000 CUYD| | | 35.00000 5250.00

SEDIMENT REMOVAL AND DISPOSAL | | |
0249 621151 138.000 CUYD| | | 95.00000 13110.00

ROCK DITCH CHECKS | | |
0250 623001 9.000 ACRE| | | 512.00000 4608.00

SECOND SEEDING APPLICATION | | |
0251 624001 5226.000 SQYD| | | 6.15000 32139.90

SOLID SODDING | | |
0252 626002 500.000 SQYD| | | 3.60000 1800.00

EROSION CONTROL MATTING (CLASS 2) | | |
0253 626003 500.000 SQYD| | | 6.40000 3200.00

EROSION CONTROL MATTING (CLASS 3) | | |
0254 632001 74.000 SQYD| | | 43.60000 3226.40

CONCRETE ISLAND | | |
0255 633001 7280.000 SQYD| | | 22.65000 164892.00

CONCRETE WALKS | | |
0256 634201 24018.000 LF | | | 9.00000 216162.00

CONCRETE COMBINATION CURB AND GUTTER | | |
(TYPE A) (1' 6") | | |

0257 635001 1.000 L.S.| | | 112500.00000 112500.00
ROADWAY CONSTRUCTION CONTROL | | |

0258 637001 50.000 EACH| | | 41.00000 2050.00
MAILBOXES | | |

0259 637011 26.000 EACH| | | 100.00000 2600.00
MAILBOX SUPPORTS (SINGLE) | | |

0260 637012 12.000 EACH| | | 130.00000 1560.00
MAILBOX SUPPORTS (DOUBLE) | | |

0261 641006 207.000 SQYD| | | 130.00000 26910.00
WHEELCHAIR RAMPS (TYPE 3) | | |
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0262 641007 23.000 SQYD| | | 130.00000 2990.00

WHEELCHAIR RAMPS (TYPE 4) | | |
0263 701220 4.000 EACH| | | 25000.00000 100000.00

SYSTEM LOCAL CONTROLLER - FIBER (8 | | |
PHASES) | | |

0264 706039 28.000 EACH| | | 800.00000 22400.00
TRAFFIC SIGNAL HEAD, LED, (3 SECTION, 1 | | |
WAY) | | |

0265 706047 8.000 EACH| | | 1300.00000 10400.00
TRAFFIC SIGNAL HEAD, LED, (5 SECTION, 1 | | |
WAY) | | |

0266 707015 24.000 EACH| | | 690.00000 16560.00
COUNTDOWN PEDESTRIAN SIGNAL HEAD, LED | | |

0267 708008 4284.000 LF | | | 1.20000 5140.80
TRAFFIC SIGNAL CABLE (5C/14 A.W.G.) | | |

0268 708012 603.000 LF | | | 1.50000 904.50
TRAFFIC SIGNAL CABLE (7C/14 A.W.G.) | | |

0269 708022 170.000 LF | | | 2.25000 382.50
TRAFFIC SIGNAL CABLE (12C/14 A.W.G.) | | |

0270 708038 1985.000 LF | | | 3.85000 7642.25
TRAFFIC SIGNAL CABLE (20C/14 A.W.G.) | | |

0271 708207 1906.000 LF | | | 1.45000 2763.70
ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/8 | | |
A.W.G., EGC) | | |

0272 708217 400.000 LF | | | 2.50000 1000.00
ELECTRICAL CONDUCTORS-IN-CONDUIT (2C/6 | | |
A.W.G.) | | |

0273 709002 200.000 LF | | | 14.50000 2900.00
GALVANIZED STEEL CONDUIT (1.25") | | |

0274 710002 200.000 LF | | | 6.15000 1230.00
NON-METALLIC CONDUIT (1.25") | | |

0275 710004 423.000 LF | | | 8.20000 3468.60
NON-METALLIC CONDUIT (2") | | |

0276 710005 1631.000 LF | | | 18.45000 30091.95
NON-METALLIC CONDUIT (3") | | |

0277 711102 23.000 EACH| | | 585.00000 13455.00
CONCRETE PULL BOX (TYPE 2 HD) | | |

0278 714034 1.000 EACH| | | 8250.00000 8250.00
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (34') | | |

0279 714042 2.000 EACH| | | 8350.00000 16700.00
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (42') | | |

0280 714044 1.000 EACH| | | 10200.00000 10200.00
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (44') | | |

0281 714048 2.000 EACH| | | 10500.00000 21000.00
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (48') | | |
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0282 714050 1.000 EACH| | | 12600.00000 12600.00

TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (50') | | |

0283 714052 1.000 EACH| | | 12700.00000 12700.00
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (52') | | |

0284 714054 1.000 EACH| | | 12800.00000 12800.00
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (54') | | |

0285 714632 1.000 EACH| | | 12600.00000 12600.00
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (24'-42') | | |

0286 715001 5.000 EACH| | | 1900.00000 9500.00
TRAFFIC SIGNAL PEDESTAL POLE WITH | | |
FOUNDATION | | |

0287 715704 1.000 L.S.| | | 5200.00000 5200.00
REMOVAL OF TRAFFIC SIGNAL EQUIPMENT | | |

0288 719001 8125.000 LF | | | 0.50000 4062.50
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(4") | | |

0289 719005 2400.000 LF | | | 2.00000 4800.00
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(12") | | |

0290 719101 33550.000 LF | | | 0.50000 16775.00
THERMOPLASTIC PAVEMENT MARKING YELLOW | | |
(4") | | |

0291 719201 9.000 EACH| | | 125.00000 1125.00
THERMOPLASTIC PAVEMENT MARKING (WORDS) | | |

0292 719202 9.000 EACH| | | 85.00000 765.00
THERMOPLASTIC PAVEMENT MARKING (ARROWS) | | |

0293 722001 155.000 EACH| | | 33.00000 5115.00
PLOWABLE PAVEMENT MARKER (TYPE I) | | |

0294 722002 155.000 EACH| | | 33.00000 5115.00
PLOWABLE PAVEMENT MARKER (TYPE II) | | |

0295 726012 17.000 EACH| | | 500.00000 8500.00
18" STREET NAME SIGN | | |

0296 731061 1.000 EACH| | | 9000.00000 9000.00
TEMPORARY IMPACT ATTENUATION BARRIER | | |

0297 731062 1.000 EACH| | | 2750.00000 2750.00
TEMPORARY IMPACT ATTENUATION BARRIER | | |
(REPAIR) | | |

0298 733001 27.000 EACH| | | 1850.00000 49950.00
VIDEO DETECTOR | | |

0299 733030 5727.000 LF | | | 3.15000 18040.05
VIDEO CABLE | | |

0300 733050 4.000 EACH| | | 240.00000 960.00
VIDEO MONITOR (B/W) | | |

0301 733063 15.000 EACH| | | 4000.00000 60000.00
VIDEO PROCESSOR, EDGE CARD (2 CAMERA) | | |
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0302 733064 7.000 EACH| | | 415.00000 2905.00

VIDEO EDGE CARD EXTENDER | | |
0303 733065 4.000 EACH| | | 3500.00000 14000.00

VEHICLE DETECTOR RACK (16 CHANNEL) | | |
0304 801101 464.000 CUYD| | | 52.00000 24128.00

UNCLASSIFIED EXCAVATION FOR | | |
STRUCTURES-ROADWAY | | |

0305 802016 832.840 CUYD| | | 515.00000 428912.60
CLASS S CONCRETE - ROADWAY | | |

0306 804001 161698.000 LB | | | 1.70000 274886.60
REINFORCING STEEL-ROADWAY (GRADE 60) | | |

SECTION TOTALS | $ | $ | $ 10,142,158.07
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0015 18" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY ALT A02

| | |
0307 606020 L01 4029.000 LF | | | 29.00000 116841.00

18" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0308 606321 L02 4029.000 LF | | |
18" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ | $ | $ 116,841.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0016 24" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY ALT A02

| | |
0309 606025 M01 1678.000 LF | | | 38.00000 63764.00

24" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0310 606326 M02 1678.000 LF | | |
24" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ | $ | $ 63,764.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0017 30" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY ALT A02

| | |
0311 606030 N01 1700.000 LF | | | 52.00000 88400.00

30" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0312 606331 N02 1700.000 LF | | |
30" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ | $ | $ 88,400.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0018 36" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY ALT A02

| | |
0313 606035 O01 1810.000 LF | | | 72.00000 130320.00

36" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |
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0314 606336 O02 1810.000 LF | | |

36" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ | $ | $ 130,320.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0019 42" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY ALT A02

| | |
0315 606040 P01 1025.000 LF | | | 88.00000 90200.00

42" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0316 606341 P02 1025.000 LF | | |
42" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ | $ | $ 90,200.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0020 48" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY ALT A02

| | |
0317 606045 Q01 1256.000 LF | | | 104.00000 130624.00

48" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0318 606346 Q02 1256.000 LF | | |
48" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ | $ | $ 130,624.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0021 54" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY ALT A02

| | |
0319 606050 R01 946.000 LF | | | 130.00000 122980.00

54" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0320 606351 R02 946.000 LF | | |
54" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ | $ | $ 122,980.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0022 44" X 27" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY ALT A02

| | |
0321 606505 S01 876.000 LF | | | 90.00000 78840.00

44" X 27" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0322 606625 S02 876.000 LF | | |
42" X 29" SMOOTH LINED POLYMER | | |
PRECOATED METALLIC COATED CORRUGATED | | |
STEEL ARCH PIPE | | |

SECTION TOTALS | $ | $ | $ 78,840.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0023 59" X 36" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY ALT A02

| | |



====================================================================================================================================
|(1) JONE50 |(2) DECC10 |(3) APAC20
|JIMMY JONES EXCAVATION, INC.|DECCO CONTRS.-PAVING, INC. |APAC-ARKANSAS,INC, MCCLINTON

JOB: 090179 PAGE: 20 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0323 606507 T01 364.000 LF | | | 140.00000 50960.00

59" X 36" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0324 606627 T02 364.000 LF | | |
57" X 38" SMOOTH LINED POLYMER | | |
PRECOATED METALLIC COATED CORRUGATED | | |
STEEL ARCH PIPE | | |

SECTION TOTALS | $ | $ | $ 50,960.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0024 73" X 45" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY ALT A02

| | |
0325 606509 U01 1199.000 LF | | | 250.00000 299750.00

73" X 45" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0326 606629 U02 1199.000 LF | | |
71" X 47" SMOOTH LINED POLYMER | | |
PRECOATED METALLIC COATED CORRUGATED | | |
STEEL ARCH PIPE | | |

SECTION TOTALS | $ | $ | $ 299,750.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0025 24' GATE ALTERNATES - BID ONE ITEM ONLY ALT A02

| | |
0327 619324 V01 2.000 EACH| | | 460.00000 920.00

24' STEEL GATES | | |
0328 619424 V02 2.000 EACH| | |

24' ALUMINUM GATES | | |
SECTION TOTALS | $ | $ | $ 920.00

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0026 - ALT A02

| | |
0329 601001 1.000 L.S.| | | 369650.00000 369650.00

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ | $ | $ 369,650.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 9,307,417.89| $ 10,414,312.00| $ 11,685,407.07
====================================================================================================================================



====================================================================================================================================
|(4) NORT25 |(5) MOBL10 |
|NORTHWEST EXCAVATION |MOBLEY CONTRACTORS, INC. |

JOB: 090179 PAGE: 21 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 ALTERNATE NO. 1 - ACHM BINDER & SURFACE COURSES ALT A01

BID ALL ITEMS OF ALT. NO. 1 IF BIDDING THIS ALTERNATE
| | |

0001 201011 36.000 STA | | |
CLEARING | | |

0002 201111 36.000 STA | | |
GRUBBING | | |

0003 202003 2237.000 LF | | |
REMOVAL AND DISPOSAL OF CURB AND GUTTER | | |

0004 202011 2128.000 LF | | |
REMOVAL AND DISPOSAL OF FENCE | | |

0005 202047 48.000 SQYD| | |
REMOVAL AND DISPOSAL OF CONCRETE ISLANDS| | |

0006 202062 855.000 SQYD| | |
REMOVAL AND DISPOSAL OF CONCRETE | | |
DRIVEWAYS | | |

0007 202072 657.000 SQYD| | |
REMOVAL AND DISPOSAL OF WALKS | | |

0008 202084 11.000 EACH| | |
REMOVAL AND DISPOSAL OF SIGN FOUNDATIONS| | |

0009 202096 88.000 EACH| | |
REMOVAL AND DISPOSAL OF PIPE CULVERTS | | |

0010 202097 5.000 EACH| | |
REMOVAL AND DISPOSAL OF BOX CULVERTS | | |

0011 202125 307.000 SQYD| | |
REMOVAL AND DISPOSAL OF CONCRETE DITCH | | |
PAVING | | |

0012 202191 11.000 EACH| | |
REMOVAL AND DISPOSAL OF SIGNS | | |

0013 202231 1.000 EACH| | |
REMOVAL AND DISPOSAL OF POLE AND | | |
FOUNDATION | | |

0014 206001 113.000 CUYD| | |
FLOWABLE SELECT MATERIAL | | |

0015 208001 745.000 LF | | |
FENCE REMOVED AND RECONSTRUCTED | | |

0016 210201 57972.000 CUYD| | |
UNCLASSIFIED EXCAVATION | | |

0017 210611 93323.000 CUYD| | |
COMPACTED EMBANKMENT | | |

0018 303107 30243.000 TON | | |
AGGREGATE BASE COURSE (CLASS 7) | | |

0019 401011 7991.000 GAL | | |
TACK COAT | | |

0020 406151 20970.000 TON | | |
MINERAL AGGREGATE IN ACHM BINDER COURSE | | |
(1") | | |

0021 406312 1104.000 TON | | |
ASPHALT BINDER (PG 70-22) IN ACHM | | |
BINDER COURSE (1") (MINIMUM BID $120.00)| | |



====================================================================================================================================
|(4) NORT25 |(5) MOBL10 |
|NORTHWEST EXCAVATION |MOBLEY CONTRACTORS, INC. |

JOB: 090179 PAGE: 22 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0022 407152 13193.000 TON | | |

MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |

0023 407332 85.000 TON | | |
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0024 407352 772.000 TON | | |
ASPHALT BINDER (PG 76-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0025 412001 2575.000 SQYD| | |
COLD MILLING ASPHALT PAVEMENT | | |

0026 414001 60.000 TON | | |
ASPHALT CONCRETE PATCHING FOR | | |
MAINTENANCE OF TRAFFIC | | |

0027 415001 100.000 TON | | |
ACHM PATCHING OF EXISTING ROADWAY | | |

0028 505001 2720.510 SQYD| | |
PORTLAND CEMENT CONCRETE DRIVEWAY | | |

0029 602001 1.000 EACH| | |
FURNISHING FIELD OFFICE | | |

0030 603001 1.000 L.S.| | |
MAINTENANCE OF TRAFFIC | | |

0031 604003 566.000 SQFT| | |
SIGNS | | |

0032 604013 64.000 LF | | |
BARRICADES | | |

0033 604023 484.000 EACH| | |
TRAFFIC DRUMS | | |

0034 604031 492.000 LF | | |
FURNISHING AND INSTALLING PRECAST | | |
CONCRETE BARRIER | | |

0035 604036 419.000 LF | | |
RELOCATING PRECAST CONCRETE BARRIER | | |
(MAX. BID 25% OF ITEM NUMBER ) | | |

0036 604041 82740.000 LF | | |
CONSTRUCTION PAVEMENT MARKINGS | | |

0037 604045 2.000 EACH| | |
CONSTRUCTION PAVEMENT MARKINGS (WORDS) | | |

0038 604046 2.000 EACH| | |
CONSTRUCTION PAVEMENT MARKINGS (ARROWS) | | |

0039 604055 12000.000 LF | | |
REMOVAL OF CONSTRUCTION PAVEMENT | | |
MARKINGS | | |

0040 604061 6000.000 LF | | |
REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |

0041 604083 317.000 EACH| | |
VERTICAL PANELS | | |



====================================================================================================================================
|(4) NORT25 |(5) MOBL10 |
|NORTHWEST EXCAVATION |MOBLEY CONTRACTORS, INC. |

JOB: 090179 PAGE: 23 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0042 605001 660.000 SQYD| | |

CONCRETE DITCH PAVING (TYPE A) | | |
0043 606020 965.000 LF | | |

18" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0044 606025 70.000 LF | | |
24" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0045 606030 50.000 LF | | |
30" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0046 606502 115.000 LF | | |
22" X 14" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0047 606505 73.000 LF | | |
44" X 27" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0048 606509 10.000 LF | | |
73" X 45" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0049 606701 1999.000 LF | | |
12" SIDE DRAIN | | |

0050 606703 104.000 LF | | |
18" SIDE DRAIN | | |

0051 606721 376.000 LF | | |
21" X 15" SIDE DRAIN | | |

0052 606803 52.000 EACH| | |
18" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0053 606805 4.000 EACH| | |
24" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0054 606807 1.000 EACH| | |
30" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0055 606831 1.000 EACH| | |
22" X 14" FLARED END SECTIONS FOR | | |
REINFORCED CONCRETE ARCH PIPE CULVERTS | | |

0056 606837 2.000 EACH| | |
44" X 27" FLARED END SECTIONS FOR | | |
REINFORCED CONCRETE ARCH PIPE CULVERTS | | |

0057 606845 1.000 EACH| | |
73" X 45" FLARED END SECTIONS FOR | | |
REINFORCED CONCRETE ARCH PIPE CULVERTS | | |

0058 606990 4000.000 CUYD| | |
SELECTED PIPE BEDDING | | |

0059 606992 12000.000 CUYD| | |
SELECTED PIPE BACKFILL | | |



====================================================================================================================================
|(4) NORT25 |(5) MOBL10 |
|NORTHWEST EXCAVATION |MOBLEY CONTRACTORS, INC. |

JOB: 090179 PAGE: 24 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0060 607101 258.000 LF | | |

PRECAST REINFORCED CONCRETE BOX CULVERT | | |
(6' X 3') | | |

0061 607108 174.000 LF | | |
PRECAST REINFORCED CONCRETE BOX CULVERT | | |
(5' X 5') | | |

0062 607119 361.000 LF | | |
PRECAST REINFORCED CONCRETE BOX CULVERT | | |
(10' X 2') | | |

0063 607120 36.000 LF | | |
PRECAST REINFORCED CONCRETE BOX CULVERT | | |
(4' X 3') | | |

0064 609003 16.000 EACH| | |
DROP INLETS (TYPE C) | | |

0065 609034 76.000 EACH| | |
DROP INLETS (TYPE MO) | | |

0066 609038 1.000 EACH| | |
DROP INLETS (TYPE ST) | | |

0067 609301 12.000 EACH| | |
DROP INLET EXTENSIONS (4') | | |

0068 609501 21.000 EACH| | |
YARD DRAINS | | |

0069 611004 15000.000 LF | | |
4" PIPE UNDERDRAINS | | |

0070 615001 88.900 CUYD| | |
PAVEMENT REPAIR OVER CULVERTS (CONCRETE)| | |

0071 619004 228.000 LF | | |
WIRE FENCE (TYPE D) | | |

0072 619005 1058.000 LF | | |
WIRE FENCE (TYPE D-1) | | |

0073 619006 583.000 LF | | |
WIRE FENCE (TYPE D-2) | | |

0074 620001 18.000 TON | | |
LIME | | |

0075 620011 9.000 ACRE| | |
SEEDING | | |

0076 620021 20.000 ACRE| | |
MULCH COVER | | |

0077 620030 1208.200 MGAL| | |
WATER | | |

0078 621001 11.000 ACRE| | |
TEMPORARY SEEDING | | |

0079 621021 6000.000 LF | | |
SILT FENCE | | |

0080 621051 1150.000 LF | | |
DROP INLET SILT FENCE | | |

0081 621071 50.000 CUYD| | |
SEDIMENT BASIN | | |



====================================================================================================================================
|(4) NORT25 |(5) MOBL10 |
|NORTHWEST EXCAVATION |MOBLEY CONTRACTORS, INC. |

JOB: 090179 PAGE: 25 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0082 621101 50.000 CUYD| | |

OBLITERATION OF SEDIMENT BASIN | | |
0083 621111 150.000 CUYD| | |

SEDIMENT REMOVAL AND DISPOSAL | | |
0084 621151 138.000 CUYD| | |

ROCK DITCH CHECKS | | |
0085 623001 9.000 ACRE| | |

SECOND SEEDING APPLICATION | | |
0086 624001 5226.000 SQYD| | |

SOLID SODDING | | |
0087 626002 500.000 SQYD| | |

EROSION CONTROL MATTING (CLASS 2) | | |
0088 626003 500.000 SQYD| | |

EROSION CONTROL MATTING (CLASS 3) | | |
0089 632001 74.000 SQYD| | |

CONCRETE ISLAND | | |
0090 633001 7280.000 SQYD| | |

CONCRETE WALKS | | |
0091 634201 24018.000 LF | | |

CONCRETE COMBINATION CURB AND GUTTER | | |
(TYPE A) (1' 6") | | |

0092 635001 1.000 L.S.| | |
ROADWAY CONSTRUCTION CONTROL | | |

0093 637001 50.000 EACH| | |
MAILBOXES | | |

0094 637011 26.000 EACH| | |
MAILBOX SUPPORTS (SINGLE) | | |

0095 637012 12.000 EACH| | |
MAILBOX SUPPORTS (DOUBLE) | | |

0096 641006 207.000 SQYD| | |
WHEELCHAIR RAMPS (TYPE 3) | | |

0097 641007 23.000 SQYD| | |
WHEELCHAIR RAMPS (TYPE 4) | | |

0098 701220 4.000 EACH| | |
SYSTEM LOCAL CONTROLLER - FIBER (8 | | |
PHASES) | | |

0099 706039 28.000 EACH| | |
TRAFFIC SIGNAL HEAD, LED, (3 SECTION, 1 | | |
WAY) | | |

0100 706047 8.000 EACH| | |
TRAFFIC SIGNAL HEAD, LED, (5 SECTION, 1 | | |
WAY) | | |

0101 707015 24.000 EACH| | |
COUNTDOWN PEDESTRIAN SIGNAL HEAD, LED | | |

0102 708008 4284.000 LF | | |
TRAFFIC SIGNAL CABLE (5C/14 A.W.G.) | | |

0103 708012 603.000 LF | | |
TRAFFIC SIGNAL CABLE (7C/14 A.W.G.) | | |



====================================================================================================================================
|(4) NORT25 |(5) MOBL10 |
|NORTHWEST EXCAVATION |MOBLEY CONTRACTORS, INC. |

JOB: 090179 PAGE: 26 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0104 708022 170.000 LF | | |

TRAFFIC SIGNAL CABLE (12C/14 A.W.G.) | | |
0105 708038 1985.000 LF | | |

TRAFFIC SIGNAL CABLE (20C/14 A.W.G.) | | |
0106 708207 1906.000 LF | | |

ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/8 | | |
A.W.G., EGC) | | |

0107 708217 400.000 LF | | |
ELECTRICAL CONDUCTORS-IN-CONDUIT (2C/6 | | |
A.W.G.) | | |

0108 709002 200.000 LF | | |
GALVANIZED STEEL CONDUIT (1.25") | | |

0109 710002 200.000 LF | | |
NON-METALLIC CONDUIT (1.25") | | |

0110 710004 423.000 LF | | |
NON-METALLIC CONDUIT (2") | | |

0111 710005 1631.000 LF | | |
NON-METALLIC CONDUIT (3") | | |

0112 711102 23.000 EACH| | |
CONCRETE PULL BOX (TYPE 2 HD) | | |

0113 714034 1.000 EACH| | |
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (34') | | |

0114 714042 2.000 EACH| | |
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (42') | | |

0115 714044 1.000 EACH| | |
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (44') | | |

0116 714048 2.000 EACH| | |
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (48') | | |

0117 714050 1.000 EACH| | |
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (50') | | |

0118 714052 1.000 EACH| | |
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (52') | | |

0119 714054 1.000 EACH| | |
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (54') | | |

0120 714632 1.000 EACH| | |
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (24'-42') | | |

0121 715001 5.000 EACH| | |
TRAFFIC SIGNAL PEDESTAL POLE WITH | | |
FOUNDATION | | |

0122 715704 1.000 L.S.| | |
REMOVAL OF TRAFFIC SIGNAL EQUIPMENT | | |



====================================================================================================================================
|(4) NORT25 |(5) MOBL10 |
|NORTHWEST EXCAVATION |MOBLEY CONTRACTORS, INC. |

JOB: 090179 PAGE: 27 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0123 719001 8125.000 LF | | |

THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(4") | | |

0124 719005 2400.000 LF | | |
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(12") | | |

0125 719101 33550.000 LF | | |
THERMOPLASTIC PAVEMENT MARKING YELLOW | | |
(4") | | |

0126 719201 9.000 EACH| | |
THERMOPLASTIC PAVEMENT MARKING (WORDS) | | |

0127 719202 9.000 EACH| | |
THERMOPLASTIC PAVEMENT MARKING (ARROWS) | | |

0128 722001 155.000 EACH| | |
PLOWABLE PAVEMENT MARKER (TYPE I) | | |

0129 722002 155.000 EACH| | |
PLOWABLE PAVEMENT MARKER (TYPE II) | | |

0130 726012 17.000 EACH| | |
18" STREET NAME SIGN | | |

0131 731061 1.000 EACH| | |
TEMPORARY IMPACT ATTENUATION BARRIER | | |

0132 731062 1.000 EACH| | |
TEMPORARY IMPACT ATTENUATION BARRIER | | |
(REPAIR) | | |

0133 733001 27.000 EACH| | |
VIDEO DETECTOR | | |

0134 733030 5727.000 LF | | |
VIDEO CABLE | | |

0135 733050 4.000 EACH| | |
VIDEO MONITOR (B/W) | | |

0136 733063 15.000 EACH| | |
VIDEO PROCESSOR, EDGE CARD (2 CAMERA) | | |

0137 733064 7.000 EACH| | |
VIDEO EDGE CARD EXTENDER | | |

0138 733065 4.000 EACH| | |
VEHICLE DETECTOR RACK (16 CHANNEL) | | |

0139 801101 464.000 CUYD| | |
UNCLASSIFIED EXCAVATION FOR | | |
STRUCTURES-ROADWAY | | |

0140 802016 832.840 CUYD| | |
CLASS S CONCRETE - ROADWAY | | |

0141 804001 161698.000 LB | | |
REINFORCING STEEL-ROADWAY (GRADE 60) | | |

SECTION TOTALS | $ | $ |
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 18" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY ALT A01

| | |
0142 606020 A01 4029.000 LF | | |

18" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |



====================================================================================================================================
|(4) NORT25 |(5) MOBL10 |
|NORTHWEST EXCAVATION |MOBLEY CONTRACTORS, INC. |

JOB: 090179 PAGE: 28 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0143 606321 A02 4029.000 LF | | |

18" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ | $ |
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0003 24" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY ALT A01

| | |
0144 606025 B01 1678.000 LF | | |

24" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0145 606326 B02 1678.000 LF | | |
24" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ | $ |
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0004 30" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY ALT A01

| | |
0146 606030 C01 1700.000 LF | | |

30" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0147 606331 C02 1700.000 LF | | |
30" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ | $ |
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0005 36" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY ALT A01

| | |
0148 606035 D01 1810.000 LF | | |

36" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0149 606336 D02 1810.000 LF | | |
36" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ | $ |
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0006 42" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY ALT A01

| | |
0150 606040 E01 1025.000 LF | | |

42" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0151 606341 E02 1025.000 LF | | |
42" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ | $ |
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0007 48" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY ALT A01

| | |
0152 606045 F01 1256.000 LF | | |

48" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |



====================================================================================================================================
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0153 606346 F02 1256.000 LF | | |

48" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ | $ |
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0008 54" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY ALT A01

| | |
0154 606050 G01 946.000 LF | | |

54" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0155 606351 G02 946.000 LF | | |
54" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ | $ |
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0009 44" X 27" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY ALT A01

| | |
0156 606505 H01 876.000 LF | | |

44" X 27" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0157 606625 H02 876.000 LF | | |
42" X 29" SMOOTH LINED POLYMER | | |
PRECOATED METALLIC COATED CORRUGATED | | |
STEEL ARCH PIPE | | |

SECTION TOTALS | $ | $ |
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0010 59" X 36" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY ALT A01

| | |
0158 606507 I01 364.000 LF | | |

59" X 36" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0159 606627 I02 364.000 LF | | |
57" X 38" SMOOTH LINED POLYMER | | |
PRECOATED METALLIC COATED CORRUGATED | | |
STEEL ARCH PIPE | | |

SECTION TOTALS | $ | $ |
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0011 73" X 45" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY ALT A01

| | |
0160 606509 J01 1199.000 LF | | |

73" X 45" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0161 606629 J02 1199.000 LF | | |
71" X 47" SMOOTH LINED POLYMER | | |
PRECOATED METALLIC COATED CORRUGATED | | |
STEEL ARCH PIPE | | |
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SECTION TOTALS | $ | $ |
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0012 24' GATE ALTERNATES - BID ONE ITEM ONLY ALT A01

| | |
0162 619324 K01 2.000 EACH| | |

24' STEEL GATES | | |
0163 619424 K02 2.000 EACH| | |

24' ALUMINUM GATES | | |
SECTION TOTALS | $ | $ |

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0013 - ALT A01

| | |
0164 601001 1.000 L.S.| | |

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ | $ |
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0014 ALTERNATE NO. 2 - P.C. CONCRETE BASE AND ACHM SURFACE COURSE ALT A02

BID ALL ITEMS IN ALT. NO. 2 IF BIDDING THIS ALTERNATE
| | |

0165 201011 36.000 STA | 2400.00000 86400.00| 721.97000 25990.92|
CLEARING | | |

0166 201111 36.000 STA | 2300.00000 82800.00| 969.39000 34898.04|
GRUBBING | | |

0167 202003 2237.000 LF | 3.40000 7605.80| 6.73000 15055.01|
REMOVAL AND DISPOSAL OF CURB AND GUTTER | | |

0168 202011 2128.000 LF | 2.00000 4256.00| 1.28000 2723.84|
REMOVAL AND DISPOSAL OF FENCE | | |

0169 202047 48.000 SQYD| 9.70000 465.60| 28.90000 1387.20|
REMOVAL AND DISPOSAL OF CONCRETE ISLANDS| | |

0170 202062 855.000 SQYD| 9.70000 8293.50| 14.35000 12269.25|
REMOVAL AND DISPOSAL OF CONCRETE | | |
DRIVEWAYS | | |

0171 202072 657.000 SQYD| 8.70000 5715.90| 14.37000 9441.09|
REMOVAL AND DISPOSAL OF WALKS | | |

0172 202084 11.000 EACH| 360.00000 3960.00| 455.95000 5015.45|
REMOVAL AND DISPOSAL OF SIGN FOUNDATIONS| | |

0173 202096 88.000 EACH| 415.00000 36520.00| 236.06000 20773.28|
REMOVAL AND DISPOSAL OF PIPE CULVERTS | | |

0174 202097 5.000 EACH| 2150.00000 10750.00| 5186.95000 25934.75|
REMOVAL AND DISPOSAL OF BOX CULVERTS | | |

0175 202125 307.000 SQYD| 11.00000 3377.00| 7.30000 2241.10|
REMOVAL AND DISPOSAL OF CONCRETE DITCH | | |
PAVING | | |

0176 202191 11.000 EACH| 196.00000 2156.00| 215.61000 2371.71|
REMOVAL AND DISPOSAL OF SIGNS | | |

0177 202231 1.000 EACH| 1460.00000 1460.00| 550.00000 550.00|
REMOVAL AND DISPOSAL OF POLE AND | | |
FOUNDATION | | |
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0178 206001 113.000 CUYD| 118.00000 13334.00| 182.40000 20611.20|

FLOWABLE SELECT MATERIAL | | |
0179 208001 745.000 LF | 11.00000 8195.00| 11.00000 8195.00|

FENCE REMOVED AND RECONSTRUCTED | | |
0180 210201 57972.000 CUYD| 14.25000 826101.00| 10.51000 609285.72|

UNCLASSIFIED EXCAVATION | | |
0181 210611 93323.000 CUYD| 14.55000 1357849.65| 15.46000 1442773.58|

COMPACTED EMBANKMENT | | |
0182 303107 30243.000 TON | 18.25000 551934.75| 20.06000 606674.58|

AGGREGATE BASE COURSE (CLASS 7) | | |
0183 309008 6013.000 SQYD| 37.75000 226990.75| 41.48000 249419.24|

PORTLAND CEMENT CONCRETE BASE (8" | | |
UNIFORM THICKNESS) | | |

0184 401011 7630.000 GAL | 4.40000 33572.00| 4.40000 33572.00|
TACK COAT | | |

0185 406151 19085.000 TON | 106.00000 2023010.00| 101.20000 1931402.00|
MINERAL AGGREGATE IN ACHM BINDER COURSE | | |
(1") | | |

0186 406312 1005.000 TON | 132.00000 132660.00| 132.00000 132660.00|
ASPHALT BINDER (PG 70-22) IN ACHM | | |
BINDER COURSE (1") (MINIMUM BID $120.00)| | |

0187 407152 12572.000 TON | 142.80000 1795281.60| 135.30000 1700991.60|
MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |

0188 407332 85.000 TON | 132.00000 11220.00| 132.00000 11220.00|
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0189 407352 732.000 TON | 132.00000 96624.00| 132.00000 96624.00|
ASPHALT BINDER (PG 76-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0190 412001 2575.000 SQYD| 5.00000 12875.00| 6.38000 16428.50|
COLD MILLING ASPHALT PAVEMENT | | |

0191 414001 60.000 TON | 192.50000 11550.00| 251.44000 15086.40|
ASPHALT CONCRETE PATCHING FOR | | |
MAINTENANCE OF TRAFFIC | | |

0192 415001 100.000 TON | 310.00000 31000.00| 214.11000 21411.00|
ACHM PATCHING OF EXISTING ROADWAY | | |

0193 505001 2720.510 SQYD| 47.40000 128952.17| 40.23000 109446.12|
PORTLAND CEMENT CONCRETE DRIVEWAY | | |

0194 602001 1.000 EACH| 69500.00000 69500.00| 9628.24000 9628.24|
FURNISHING FIELD OFFICE | | |

0195 603001 1.000 L.S.| 33460.00000 33460.00| 1247312.00000 1247312.00|
MAINTENANCE OF TRAFFIC | | |

0196 604003 566.000 SQFT| 21.00000 11886.00| 20.90000 11829.40|
SIGNS | | |

0197 604013 64.000 LF | 27.50000 1760.00| 27.50000 1760.00|
BARRICADES | | |
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0198 604023 484.000 EACH| 44.00000 21296.00| 44.00000 21296.00|

TRAFFIC DRUMS | | |
0199 604031 492.000 LF | 47.50000 23370.00| 48.24000 23734.08|

FURNISHING AND INSTALLING PRECAST | | |
CONCRETE BARRIER | | |

0200 604036 419.000 LF | 7.20000 3016.80| 6.28000 2631.32|
RELOCATING PRECAST CONCRETE BARRIER | | |
(MAX. BID 25% OF ITEM NUMBER ) | | |

0201 604041 82740.000 LF | 0.22000 18202.80| 0.22000 18202.80|
CONSTRUCTION PAVEMENT MARKINGS | | |

0202 604045 2.000 EACH| 138.00000 276.00| 137.50000 275.00|
CONSTRUCTION PAVEMENT MARKINGS (WORDS) | | |

0203 604046 2.000 EACH| 83.00000 166.00| 82.50000 165.00|
CONSTRUCTION PAVEMENT MARKINGS (ARROWS) | | |

0204 604055 12000.000 LF | 0.50000 6000.00| 0.50000 6000.00|
REMOVAL OF CONSTRUCTION PAVEMENT | | |
MARKINGS | | |

0205 604061 6000.000 LF | 0.50000 3000.00| 0.50000 3000.00|
REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |

0206 604083 317.000 EACH| 38.50000 12204.50| 38.50000 12204.50|
VERTICAL PANELS | | |

0207 605001 660.000 SQYD| 52.60000 34716.00| 30.58000 20182.80|
CONCRETE DITCH PAVING (TYPE A) | | |

0208 606020 965.000 LF | 44.00000 42460.00| 81.62000 78763.30|
18" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0209 606025 70.000 LF | 50.00000 3500.00| 94.70000 6629.00|
24" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0210 606030 50.000 LF | 60.00000 3000.00| 133.95000 6697.50|
30" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0211 606502 115.000 LF | 58.00000 6670.00| 116.39000 13384.85|
22" X 14" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0212 606505 73.000 LF | 100.00000 7300.00| 149.07000 10882.11|
44" X 27" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0213 606509 10.000 LF | 240.00000 2400.00| 323.75000 3237.50|
73" X 45" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0214 606701 1999.000 LF | 29.00000 57971.00| 29.76000 59490.24|
12" SIDE DRAIN | | |

0215 606703 104.000 LF | 34.50000 3588.00| 54.12000 5628.48|
18" SIDE DRAIN | | |

0216 606721 376.000 LF | 35.80000 13460.80| 49.97000 18788.72|
21" X 15" SIDE DRAIN | | |

0217 606803 52.000 EACH| 750.00000 39000.00| 958.55000 49844.60|
18" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |
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0218 606805 4.000 EACH| 900.00000 3600.00| 1180.17000 4720.68|

24" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0219 606807 1.000 EACH| 1060.00000 1060.00| 1638.29000 1638.29|
30" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0220 606831 1.000 EACH| 889.00000 889.00| 1259.04700 1259.05|
22" X 14" FLARED END SECTIONS FOR | | |
REINFORCED CONCRETE ARCH PIPE CULVERTS | | |

0221 606837 2.000 EACH| 1995.00000 3990.00| 2652.84000 5305.68|
44" X 27" FLARED END SECTIONS FOR | | |
REINFORCED CONCRETE ARCH PIPE CULVERTS | | |

0222 606845 1.000 EACH| 3135.00000 3135.00| 4613.43000 4613.43|
73" X 45" FLARED END SECTIONS FOR | | |
REINFORCED CONCRETE ARCH PIPE CULVERTS | | |

0223 606990 4000.000 CUYD| 26.00000 104000.00| 2.16000 8640.00|
SELECTED PIPE BEDDING | | |

0224 606992 12000.000 CUYD| 25.90000 310800.00| 2.64000 31680.00|
SELECTED PIPE BACKFILL | | |

0225 607101 258.000 LF | 330.00000 85140.00| 328.41000 84729.78|
PRECAST REINFORCED CONCRETE BOX CULVERT | | |
(6' X 3') | | |

0226 607108 174.000 LF | 350.00000 60900.00| 467.68000 81376.32|
PRECAST REINFORCED CONCRETE BOX CULVERT | | |
(5' X 5') | | |

0227 607119 361.000 LF | 375.00000 135375.00| 522.04000 188456.44|
PRECAST REINFORCED CONCRETE BOX CULVERT | | |
(10' X 2') | | |

0228 607120 36.000 LF | 480.00000 17280.00| 577.22000 20779.92|
PRECAST REINFORCED CONCRETE BOX CULVERT | | |
(4' X 3') | | |

0229 609003 16.000 EACH| 3585.00000 57360.00| 6152.68000 98442.88|
DROP INLETS (TYPE C) | | |

0230 609034 76.000 EACH| 2615.00000 198740.00| 3709.96000 281956.96|
DROP INLETS (TYPE MO) | | |

0231 609038 1.000 EACH| 4700.00000 4700.00| 10178.22000 10178.22|
DROP INLETS (TYPE ST) | | |

0232 609301 12.000 EACH| 660.00000 7920.00| 483.28000 5799.36|
DROP INLET EXTENSIONS (4') | | |

0233 609501 21.000 EACH| 1375.00000 28875.00| 1271.48000 26701.08|
YARD DRAINS | | |

0234 611004 15000.000 LF | 9.60000 144000.00| 7.55000 113250.00|
4" PIPE UNDERDRAINS | | |

0235 615001 88.900 CUYD| 201.00000 17868.90| 212.58000 18898.36|
PAVEMENT REPAIR OVER CULVERTS (CONCRETE)| | |

0236 619004 228.000 LF | 4.40000 1003.20| 4.40000 1003.20|
WIRE FENCE (TYPE D) | | |

0237 619005 1058.000 LF | 5.50000 5819.00| 5.50000 5819.00|
WIRE FENCE (TYPE D-1) | | |
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0238 619006 583.000 LF | 6.60000 3847.80| 6.60000 3847.80|

WIRE FENCE (TYPE D-2) | | |
0239 620001 18.000 TON | 110.00000 1980.00| 110.00000 1980.00|

LIME | | |
0240 620011 9.000 ACRE| 3065.00000 27585.00| 1485.00000 13365.00|

SEEDING | | |
0241 620021 20.000 ACRE| 1705.00000 34100.00| 1705.00000 34100.00|

MULCH COVER | | |
0242 620030 1208.200 MGAL| 8.25000 9967.65| 5.50000 6645.10|

WATER | | |
0243 621001 11.000 ACRE| 1375.00000 15125.00| 1375.00000 15125.00|

TEMPORARY SEEDING | | |
0244 621021 6000.000 LF | 4.40000 26400.00| 4.40000 26400.00|

SILT FENCE | | |
0245 621051 1150.000 LF | 13.75000 15812.50| 13.75000 15812.50|

DROP INLET SILT FENCE | | |
0246 621071 50.000 CUYD| 12.50000 625.00| 28.79000 1439.50|

SEDIMENT BASIN | | |
0247 621101 50.000 CUYD| 9.00000 450.00| 28.79000 1439.50|

OBLITERATION OF SEDIMENT BASIN | | |
0248 621111 150.000 CUYD| 14.00000 2100.00| 41.97000 6295.50|

SEDIMENT REMOVAL AND DISPOSAL | | |
0249 621151 138.000 CUYD| 47.00000 6486.00| 56.24000 7761.12|

ROCK DITCH CHECKS | | |
0250 623001 9.000 ACRE| 275.00000 2475.00| 275.00000 2475.00|

SECOND SEEDING APPLICATION | | |
0251 624001 5226.000 SQYD| 5.50000 28743.00| 5.50000 28743.00|

SOLID SODDING | | |
0252 626002 500.000 SQYD| 4.40000 2200.00| 4.40000 2200.00|

EROSION CONTROL MATTING (CLASS 2) | | |
0253 626003 500.000 SQYD| 13.20000 6600.00| 13.20000 6600.00|

EROSION CONTROL MATTING (CLASS 3) | | |
0254 632001 74.000 SQYD| 46.70000 3455.80| 60.98000 4512.52|

CONCRETE ISLAND | | |
0255 633001 7280.000 SQYD| 41.20000 299936.00| 39.05000 284284.00|

CONCRETE WALKS | | |
0256 634201 24018.000 LF | 12.50000 300225.00| 15.95000 383087.10|

CONCRETE COMBINATION CURB AND GUTTER | | |
(TYPE A) (1' 6") | | |

0257 635001 1.000 L.S.| 130000.00000 130000.00| 96521.52000 96521.52|
ROADWAY CONSTRUCTION CONTROL | | |

0258 637001 50.000 EACH| 44.00000 2200.00| 44.00000 2200.00|
MAILBOXES | | |

0259 637011 26.000 EACH| 66.00000 1716.00| 110.00000 2860.00|
MAILBOX SUPPORTS (SINGLE) | | |

0260 637012 12.000 EACH| 82.50000 990.00| 137.50000 1650.00|
MAILBOX SUPPORTS (DOUBLE) | | |

0261 641006 207.000 SQYD| 137.50000 28462.50| 137.50000 28462.50|
WHEELCHAIR RAMPS (TYPE 3) | | |
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0262 641007 23.000 SQYD| 92.40000 2125.20| 92.40000 2125.20|

WHEELCHAIR RAMPS (TYPE 4) | | |
0263 701220 4.000 EACH| 24160.00000 96640.00| 24156.00000 96624.00|

SYSTEM LOCAL CONTROLLER - FIBER (8 | | |
PHASES) | | |

0264 706039 28.000 EACH| 737.00000 20636.00| 737.00000 20636.00|
TRAFFIC SIGNAL HEAD, LED, (3 SECTION, 1 | | |
WAY) | | |

0265 706047 8.000 EACH| 1265.00000 10120.00| 1265.00000 10120.00|
TRAFFIC SIGNAL HEAD, LED, (5 SECTION, 1 | | |
WAY) | | |

0266 707015 24.000 EACH| 693.00000 16632.00| 693.00000 16632.00|
COUNTDOWN PEDESTRIAN SIGNAL HEAD, LED | | |

0267 708008 4284.000 LF | 1.50000 6426.00| 1.49000 6383.16|
TRAFFIC SIGNAL CABLE (5C/14 A.W.G.) | | |

0268 708012 603.000 LF | 1.75000 1055.25| 176.00000 106128.00|
TRAFFIC SIGNAL CABLE (7C/14 A.W.G.) | | |

0269 708022 170.000 LF | 2.90000 493.00| 2.92000 496.40|
TRAFFIC SIGNAL CABLE (12C/14 A.W.G.) | | |

0270 708038 1985.000 LF | 4.40000 8734.00| 4.40000 8734.00|
TRAFFIC SIGNAL CABLE (20C/14 A.W.G.) | | |

0271 708207 1906.000 LF | 1.20000 2287.20| 1.21000 2306.26|
ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/8 | | |
A.W.G., EGC) | | |

0272 708217 400.000 LF | 4.40000 1760.00| 4.40000 1760.00|
ELECTRICAL CONDUCTORS-IN-CONDUIT (2C/6 | | |
A.W.G.) | | |

0273 709002 200.000 LF | 11.00000 2200.00| 11.00000 2200.00|
GALVANIZED STEEL CONDUIT (1.25") | | |

0274 710002 200.000 LF | 7.70000 1540.00| 7.70000 1540.00|
NON-METALLIC CONDUIT (1.25") | | |

0275 710004 423.000 LF | 11.00000 4653.00| 11.00000 4653.00|
NON-METALLIC CONDUIT (2") | | |

0276 710005 1631.000 LF | 30.80000 50234.80| 30.80000 50234.80|
NON-METALLIC CONDUIT (3") | | |

0277 711102 23.000 EACH| 440.00000 10120.00| 440.00000 10120.00|
CONCRETE PULL BOX (TYPE 2 HD) | | |

0278 714034 1.000 EACH| 9760.00000 9760.00| 9757.00000 9757.00|
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (34') | | |

0279 714042 2.000 EACH| 12910.00000 25820.00| 12908.50000 25817.00|
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (42') | | |

0280 714044 1.000 EACH| 13630.00000 13630.00| 13629.00000 13629.00|
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (44') | | |

0281 714048 2.000 EACH| 16150.00000 32300.00| 16148.00000 32296.00|
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (48') | | |
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0282 714050 1.000 EACH| 16161.00000 16161.00| 16159.00000 16159.00|

TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (50') | | |

0283 714052 1.000 EACH| 17380.00000 17380.00| 17160.00000 17160.00|
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (52') | | |

0284 714054 1.000 EACH| 17490.00000 17490.00| 17490.00000 17490.00|
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (54') | | |

0285 714632 1.000 EACH| 12540.00000 12540.00| 12540.00000 12540.00|
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (24'-42') | | |

0286 715001 5.000 EACH| 2310.00000 11550.00| 2310.00000 11550.00|
TRAFFIC SIGNAL PEDESTAL POLE WITH | | |
FOUNDATION | | |

0287 715704 1.000 L.S.| 5500.00000 5500.00| 5500.00000 5500.00|
REMOVAL OF TRAFFIC SIGNAL EQUIPMENT | | |

0288 719001 8125.000 LF | 0.50000 4062.50| 0.50000 4062.50|
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(4") | | |

0289 719005 2400.000 LF | 2.20000 5280.00| 2.20000 5280.00|
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(12") | | |

0290 719101 33550.000 LF | 0.50000 16775.00| 0.50000 16775.00|
THERMOPLASTIC PAVEMENT MARKING YELLOW | | |
(4") | | |

0291 719201 9.000 EACH| 138.00000 1242.00| 137.50000 1237.50|
THERMOPLASTIC PAVEMENT MARKING (WORDS) | | |

0292 719202 9.000 EACH| 93.50000 841.50| 93.50000 841.50|
THERMOPLASTIC PAVEMENT MARKING (ARROWS) | | |

0293 722001 155.000 EACH| 35.20000 5456.00| 35.20000 5456.00|
PLOWABLE PAVEMENT MARKER (TYPE I) | | |

0294 722002 155.000 EACH| 35.00000 5425.00| 35.20000 5456.00|
PLOWABLE PAVEMENT MARKER (TYPE II) | | |

0295 726012 17.000 EACH| 440.00000 7480.00| 440.00000 7480.00|
18" STREET NAME SIGN | | |

0296 731061 1.000 EACH| 7480.00000 7480.00| 6600.00000 6600.00|
TEMPORARY IMPACT ATTENUATION BARRIER | | |

0297 731062 1.000 EACH| 1650.00000 1650.00| 1650.00000 1650.00|
TEMPORARY IMPACT ATTENUATION BARRIER | | |
(REPAIR) | | |

0298 733001 27.000 EACH| 2040.00000 55080.00| 1710.50000 46183.50|
VIDEO DETECTOR | | |

0299 733030 5727.000 LF | 4.10000 23480.70| 4.07000 23308.89|
VIDEO CABLE | | |

0300 733050 4.000 EACH| 225.00000 900.00| 225.50000 902.00|
VIDEO MONITOR (B/W) | | |

0301 733063 15.000 EACH| 3785.00000 56775.00| 3784.00000 56760.00|
VIDEO PROCESSOR, EDGE CARD (2 CAMERA) | | |
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LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0302 733064 7.000 EACH| 430.00000 3010.00| 429.00000 3003.00|

VIDEO EDGE CARD EXTENDER | | |
0303 733065 4.000 EACH| 3130.00000 12520.00| 3129.50000 12518.00|

VEHICLE DETECTOR RACK (16 CHANNEL) | | |
0304 801101 464.000 CUYD| 33.80000 15683.20| 77.60000 36006.40|

UNCLASSIFIED EXCAVATION FOR | | |
STRUCTURES-ROADWAY | | |

0305 802016 832.840 CUYD| 698.70000 581905.31| 604.07000 503093.66|
CLASS S CONCRETE - ROADWAY | | |

0306 804001 161698.000 LB | 1.10000 177867.80| 1.82000 294290.36|
REINFORCING STEEL-ROADWAY (GRADE 60) | | |

SECTION TOTALS | $ 11,457,752.43| $ 12,302,570.46|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0015 18" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY ALT A02

| | |
0307 606020 L01 4029.000 LF | 44.00000 177276.00| 33.28000 134085.12|

18" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0308 606321 L02 4029.000 LF | | |
18" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ 177,276.00| $ 134,085.12|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0016 24" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY ALT A02

| | |
0309 606025 M01 1678.000 LF | 52.00000 87256.00| 47.09000 79017.02|

24" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0310 606326 M02 1678.000 LF | | |
24" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ 87,256.00| $ 79,017.02|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0017 30" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY ALT A02

| | |
0311 606030 N01 1700.000 LF | 65.00000 110500.00| 63.94000 108698.00|

30" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0312 606331 N02 1700.000 LF | | |
30" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ 110,500.00| $ 108,698.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0018 36" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY ALT A02

| | |
0313 606035 O01 1810.000 LF | 90.00000 162900.00| 89.08000 161234.80|

36" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |



====================================================================================================================================
|(4) NORT25 |(5) MOBL10 |
|NORTHWEST EXCAVATION |MOBLEY CONTRACTORS, INC. |

JOB: 090179 PAGE: 38 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0314 606336 O02 1810.000 LF | | |

36" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ 162,900.00| $ 161,234.80|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0019 42" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY ALT A02

| | |
0315 606040 P01 1025.000 LF | 108.00000 110700.00| 117.18000 120109.50|

42" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0316 606341 P02 1025.000 LF | | |
42" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ 110,700.00| $ 120,109.50|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0020 48" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY ALT A02

| | |
0317 606045 Q01 1256.000 LF | 124.00000 155744.00| 132.37000 166256.72|

48" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0318 606346 Q02 1256.000 LF | | |
48" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ 155,744.00| $ 166,256.72|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0021 54" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY ALT A02

| | |
0319 606050 R01 946.000 LF | 149.50000 141427.00| 166.52000 157527.92|

54" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0320 606351 R02 946.000 LF | | |
54" SMOOTH LINED POLYMER PRECOATED | | |
METALLIC COATED CORRUGATED STEEL PIPE | | |

SECTION TOTALS | $ 141,427.00| $ 157,527.92|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0022 44" X 27" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY ALT A02

| | |
0321 606505 S01 876.000 LF | 100.00000 87600.00| 126.18000 110533.68|

44" X 27" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0322 606625 S02 876.000 LF | | |
42" X 29" SMOOTH LINED POLYMER | | |
PRECOATED METALLIC COATED CORRUGATED | | |
STEEL ARCH PIPE | | |

SECTION TOTALS | $ 87,600.00| $ 110,533.68|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0023 59" X 36" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY ALT A02

| | |



====================================================================================================================================
|(4) NORT25 |(5) MOBL10 |
|NORTHWEST EXCAVATION |MOBLEY CONTRACTORS, INC. |

JOB: 090179 PAGE: 39 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0323 606507 T01 364.000 LF | 158.00000 57512.00| 192.66000 70128.24|

59" X 36" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0324 606627 T02 364.000 LF | | |
57" X 38" SMOOTH LINED POLYMER | | |
PRECOATED METALLIC COATED CORRUGATED | | |
STEEL ARCH PIPE | | |

SECTION TOTALS | $ 57,512.00| $ 70,128.24|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0024 73" X 45" STORM DRAIN ALTERNATES - BID ONE ITEM ONLY ALT A02

| | |
0325 606509 U01 1199.000 LF | 242.00000 290158.00| 222.13000 266333.87|

73" X 45" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0326 606629 U02 1199.000 LF | | |
71" X 47" SMOOTH LINED POLYMER | | |
PRECOATED METALLIC COATED CORRUGATED | | |
STEEL ARCH PIPE | | |

SECTION TOTALS | $ 290,158.00| $ 266,333.87|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0025 24' GATE ALTERNATES - BID ONE ITEM ONLY ALT A02

| | |
0327 619324 V01 2.000 EACH| 495.00000 990.00| 495.00000 990.00|

24' STEEL GATES | | |
0328 619424 V02 2.000 EACH| | |

24' ALUMINUM GATES | | |
SECTION TOTALS | $ 990.00| $ 990.00|

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0026 - ALT A02

| | |
0329 601001 1.000 L.S.| 390000.00000 390000.00| 652123.08000 652123.08|

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 390,000.00| $ 652,123.08|
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 13,229,815.43| $ 14,329,608.41|
====================================================================================================================================



DATE: 08/01/08 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB 090255 LETTING DATE: 07/30/08

ACSTP-2008(10)

COUNTY: MADISON NEWTON

JOB NAME: HWYS. 16, 43 & 103 FLOOD DAMAGE REPAIR (2008) (S)

LENGTH: 0.350000 MILES

ROUTES: 16, 43 & 103
SECTIONS: 4, 1 & 2

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 APAC20 APAC-ARKANSAS, INC., MCCLINTON-ANCHOR DIV. $ 982,298.73 100.0000%
2 EATO10 EATON EXCAVATING, INC. $ 1,271,034.00 129.3938%
3 CROU10 CROUSE CONSTRUCTION CO. $ 1,409,999.20 143.5407%
4 GREE60 GREER EXCAVATING, INC. $ 1,414,333.60 143.9820%
5 COLO10 COLOM CONSTRUCTION CO., INC. $ 3,292,762.00 335.2098%



====================================================================================================================================
|(1) APAC20 |(2) EATO10 |(3) CROU10
|APAC-ARKANSAS,INC, MCCLINTON|EATON EXCAVATING, INC. |CROUSE CONSTRUCTION CO.

JOB: 090255 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 201011 13.000 STA | 1172.00000 15236.00| 1200.00000 15600.00| 1000.00000 13000.00

CLEARING | | |
0002 201111 13.000 STA | 452.00000 5876.00| 1200.00000 15600.00| 500.00000 6500.00

GRUBBING | | |
0003 202096 1.000 EACH| 1465.00000 1465.00| 1500.00000 1500.00| 500.00000 500.00

REMOVAL AND DISPOSAL OF PIPE CULVERTS | | |
0004 210201 7199.000 CUYD| 6.20000 44633.80| 12.00000 86388.00| 10.00000 71990.00

UNCLASSIFIED EXCAVATION | | |
0005 210601 500.000 CUYD| 8.70000 4350.00| 25.00000 12500.00| 10.00000 5000.00

COMPACTED EMBANKMENT | | |
0006 210634 35063.000 TON | 17.50000 613602.50| 23.00000 806449.00| 28.00000 981764.00

ROCK FILL | | |
0007 303107 797.000 TON | 30.50000 24308.50| 25.00000 19925.00| 25.00000 19925.00

AGGREGATE BASE COURSE (CLASS 7) | | |
0008 401011 158.000 GAL | 3.45000 545.10| 10.00000 1580.00| 3.60000 568.80

TACK COAT | | |
0009 407152 404.000 TON | 68.15000 27532.60| 110.00000 44440.00| 89.85000 36299.40

MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |

0010 407332 23.000 TON | 1126.15000 25901.45| 700.00000 16100.00| 1500.00000 34500.00
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0011 603001 1.000 L.S.| 26270.00000 26270.00| 25000.00000 25000.00| 20000.00000 20000.00
MAINTENANCE OF TRAFFIC | | |

0012 604003 378.000 SQFT| 7.20000 2721.60| 7.00000 2646.00| 10.00000 3780.00
SIGNS | | |

0013 604013 32.000 LF | 25.65000 820.80| 25.00000 800.00| 25.00000 800.00
BARRICADES | | |

0014 604023 47.000 EACH| 51.25000 2408.75| 50.00000 2350.00| 75.00000 3525.00
TRAFFIC DRUMS | | |

0015 604031 540.000 LF | 52.35000 28269.00| 40.00000 21600.00| 45.00000 24300.00
FURNISHING AND INSTALLING PRECAST | | |
CONCRETE BARRIER | | |

0016 605002 837.000 SQYD| 42.35000 35446.95| 70.00000 58590.00| 65.00000 54405.00
CONCRETE DITCH PAVING (TYPE B) | | |

0017 606025 50.000 LF | 79.80000 3990.00| 200.00000 10000.00| 60.00000 3000.00
24" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0018 606805 2.000 EACH| 1179.00000 2358.00| 600.00000 1200.00| 1500.00000 3000.00
24" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0019 606991 50.000 TON | 31.75000 1587.50| 25.00000 1250.00| 10.00000 500.00
SELECTED PIPE BEDDING | | |

0020 606993 50.000 TON | 33.00000 1650.00| 25.00000 1250.00| 10.00000 500.00
SELECTED PIPE BACKFILL | | |



====================================================================================================================================
|(1) APAC20 |(2) EATO10 |(3) CROU10
|APAC-ARKANSAS,INC, MCCLINTON|EATON EXCAVATING, INC. |CROUSE CONSTRUCTION CO.

JOB: 090255 PAGE: 3 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 611003 4.000 EACH| 525.75000 2103.00| 500.00000 2000.00| 300.00000 1200.00

UNDERDRAIN OUTLET PROTECTORS | | |
0022 611004 500.000 LF | 10.25000 5125.00| 5.00000 2500.00| 4.00000 2000.00

4" PIPE UNDERDRAINS | | |
0023 615001 6.200 CUYD| 348.50000 2160.70| 200.00000 1240.00| 300.00000 1860.00

PAVEMENT REPAIR OVER CULVERTS (CONCRETE)| | |
0024 620001 3.000 TON | 51.25000 153.75| 125.00000 375.00| 100.00000 300.00

LIME | | |
0025 620011 3.300 ACRE| 3587.50000 11838.75| 1800.00000 5940.00| 2000.00000 6600.00

SEEDING | | |
0026 620021 3.300 ACRE| 3587.50000 11838.75| 1800.00000 5940.00| 2000.00000 6600.00

MULCH COVER | | |
0027 620030 270.800 MGAL| 10.00000 2708.00| 10.00000 2708.00| 15.00000 4062.00

WATER | | |
0028 621021 1250.000 LF | 2.65000 3312.50| 5.00000 6250.00| 4.00000 5000.00

SILT FENCE | | |
0029 621031 40.000 BAG | 83.65000 3346.00| 20.00000 800.00| 10.00000 400.00

SAND BAG DITCH CHECKS | | |
0030 621111 23.000 CUYD| 90.10000 2072.30| 20.00000 460.00| 10.00000 230.00

SEDIMENT REMOVAL AND DISPOSAL | | |
0031 621151 15.000 CUYD| 131.40000 1971.00| 100.00000 1500.00| 60.00000 900.00

ROCK DITCH CHECKS | | |
0032 624001 279.000 SQYD| 25.63000 7150.77| 7.00000 1953.00| 10.00000 2790.00

SOLID SODDING | | |
0033 635001 1.000 L.S.| 7978.00000 7978.00| 36000.00000 36000.00| 20000.00000 20000.00

ROADWAY CONSTRUCTION CONTROL | | |
0034 718001 1550.000 LF | 2.05000 3177.50| 2.00000 3100.00| 2.00000 3100.00

REFLECTORIZED PAINT PAVEMENT MARKING | | |
WHITE (4") | | |

0035 718101 1550.000 LF | 2.05000 3177.50| 2.00000 3100.00| 2.00000 3100.00
REFLECTORIZED PAINT PAVEMENT MARKING | | |
YELLOW (4") | | |

0036 816001 400.000 SQYD| 15.70000 6280.00| 6.00000 2400.00| 5.00000 2000.00
FILTER BLANKET | | |

SECTION TOTALS | $ 943,367.07| $ 1,221,034.00| $ 1,343,999.20
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0037 601001 1.000 L.S.| 38931.66000 38931.66| 50000.00000 50000.00| 66000.00000 66000.00

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 38,931.66| $ 50,000.00| $ 66,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 982,298.73| $ 1,271,034.00| $ 1,409,999.20
====================================================================================================================================



====================================================================================================================================
|(4) GREE60 |(5) COLO10 |
|GREER EXCAVATING, INC. |COLOM CONSTRUCTION CO., INC.|

JOB: 090255 PAGE: 4 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 201011 13.000 STA | 1000.00000 13000.00| 5000.00000 65000.00|

CLEARING | | |
0002 201111 13.000 STA | 1000.00000 13000.00| 5000.00000 65000.00|

GRUBBING | | |
0003 202096 1.000 EACH| 1000.00000 1000.00| 1200.00000 1200.00|

REMOVAL AND DISPOSAL OF PIPE CULVERTS | | |
0004 210201 7199.000 CUYD| 13.20000 95026.80| 12.00000 86388.00|

UNCLASSIFIED EXCAVATION | | |
0005 210601 500.000 CUYD| 17.00000 8500.00| 20.00000 10000.00|

COMPACTED EMBANKMENT | | |
0006 210634 35063.000 TON | 25.60000 897612.80| 75.00000 2629725.00|

ROCK FILL | | |
0007 303107 797.000 TON | 30.00000 23910.00| 80.00000 63760.00|

AGGREGATE BASE COURSE (CLASS 7) | | |
0008 401011 158.000 GAL | 10.00000 1580.00| 12.00000 1896.00|

TACK COAT | | |
0009 407152 404.000 TON | 250.00000 101000.00| 125.00000 50500.00|

MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |

0010 407332 23.000 TON | 1500.00000 34500.00| 1500.00000 34500.00|
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0011 603001 1.000 L.S.| 45000.00000 45000.00| 25000.00000 25000.00|
MAINTENANCE OF TRAFFIC | | |

0012 604003 378.000 SQFT| 10.00000 3780.00| 13.00000 4914.00|
SIGNS | | |

0013 604013 32.000 LF | 30.00000 960.00| 40.00000 1280.00|
BARRICADES | | |

0014 604023 47.000 EACH| 50.00000 2350.00| 174.00000 8178.00|
TRAFFIC DRUMS | | |

0015 604031 540.000 LF | 60.00000 32400.00| 70.00000 37800.00|
FURNISHING AND INSTALLING PRECAST | | |
CONCRETE BARRIER | | |

0016 605002 837.000 SQYD| 58.00000 48546.00| 32.00000 26784.00|
CONCRETE DITCH PAVING (TYPE B) | | |

0017 606025 50.000 LF | 170.00000 8500.00| 57.00000 2850.00|
24" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0018 606805 2.000 EACH| 4600.00000 9200.00| 850.00000 1700.00|
24" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0019 606991 50.000 TON | 25.00000 1250.00| 80.00000 4000.00|
SELECTED PIPE BEDDING | | |

0020 606993 50.000 TON | 25.00000 1250.00| 80.00000 4000.00|
SELECTED PIPE BACKFILL | | |



====================================================================================================================================
|(4) GREE60 |(5) COLO10 |
|GREER EXCAVATING, INC. |COLOM CONSTRUCTION CO., INC.|

JOB: 090255 PAGE: 5 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 611003 4.000 EACH| 350.00000 1400.00| 325.00000 1300.00|

UNDERDRAIN OUTLET PROTECTORS | | |
0022 611004 500.000 LF | 4.50000 2250.00| 24.00000 12000.00|

4" PIPE UNDERDRAINS | | |
0023 615001 6.200 CUYD| 500.00000 3100.00| 400.00000 2480.00|

PAVEMENT REPAIR OVER CULVERTS (CONCRETE)| | |
0024 620001 3.000 TON | 300.00000 900.00| 125.00000 375.00|

LIME | | |
0025 620011 3.300 ACRE| 1500.00000 4950.00| 2500.00000 8250.00|

SEEDING | | |
0026 620021 3.300 ACRE| 1500.00000 4950.00| 2500.00000 8250.00|

MULCH COVER | | |
0027 620030 270.800 MGAL| 10.00000 2708.00| 20.00000 5416.00|

WATER | | |
0028 621021 1250.000 LF | 4.00000 5000.00| 6.00000 7500.00|

SILT FENCE | | |
0029 621031 40.000 BAG | 10.00000 400.00| 13.00000 520.00|

SAND BAG DITCH CHECKS | | |
0030 621111 23.000 CUYD| 15.00000 345.00| 25.00000 575.00|

SEDIMENT REMOVAL AND DISPOSAL | | |
0031 621151 15.000 CUYD| 100.00000 1500.00| 75.00000 1125.00|

ROCK DITCH CHECKS | | |
0032 624001 279.000 SQYD| 10.00000 2790.00| 12.00000 3348.00|

SOLID SODDING | | |
0033 635001 1.000 L.S.| 15000.00000 15000.00| 30000.00000 30000.00|

ROADWAY CONSTRUCTION CONTROL | | |
0034 718001 1550.000 LF | 3.25000 5037.50| 3.60000 5580.00|

REFLECTORIZED PAINT PAVEMENT MARKING | | |
WHITE (4") | | |

0035 718101 1550.000 LF | 3.25000 5037.50| 3.60000 5580.00|
REFLECTORIZED PAINT PAVEMENT MARKING | | |
YELLOW (4") | | |

0036 816001 400.000 SQYD| 4.00000 1600.00| 2.47000 988.00|
FILTER BLANKET | | |

SECTION TOTALS | $ 1,399,333.60| $ 3,217,762.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0037 601001 1.000 L.S.| 15000.00000 15000.00| 75000.00000 75000.00|

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 15,000.00| $ 75,000.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 1,414,333.60| $ 3,292,762.00|
====================================================================================================================================



DATE: 08/01/08 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB 090259 LETTING DATE: 07/30/08

ACSTP-2008(11)

COUNTY: SEARCY

JOB NAME: HWYS. 27, 74 & 377 FLOOD DAMAGE REPAIR (2008) (S)

LENGTH: 0.200000 MILES

ROUTES: 27, 74 & 377
SECTIONS: 16, 8 & 1

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 FRAN10 FRANKS CONSTRUCTION, INC. $ 724,114.50 100.0000%
2 CROU10 CROUSE CONSTRUCTION CO. $ 799,260.00 110.3775%
3 GREE60 GREER EXCAVATING, INC. $ 895,659.45 123.6903%
4 COLO10 COLOM CONSTRUCTION CO., INC. $ 1,531,535.50 211.5046%



====================================================================================================================================
|(1) FRAN10 |(2) CROU10 |(3) GREE60
|FRANKS CONSTRUCTION, INC. |CROUSE CONSTRUCTION CO. |GREER EXCAVATING, INC.

JOB: 090259 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 201011 14.000 STA | 1000.00000 14000.00| 1000.00000 14000.00| 1500.00000 21000.00

CLEARING | | |
0002 201111 14.000 STA | 1000.00000 14000.00| 500.00000 7000.00| 1500.00000 21000.00

GRUBBING | | |
0003 202096 2.000 EACH| 750.00000 1500.00| 500.00000 1000.00| 1000.00000 2000.00

REMOVAL AND DISPOSAL OF PIPE CULVERTS | | |
0004 202132 605.000 LF | 3.00000 1815.00| 4.00000 2420.00| 25.00000 15125.00

REMOVAL AND DISPOSAL OF GUARDRAIL | | |
0005 207001 2228.000 TON | 35.00000 77980.00| 22.00000 49016.00| 25.00000 55700.00

STONE BACKFILL | | |
0006 210201 2019.000 CUYD| 12.00000 24228.00| 15.00000 30285.00| 10.00000 20190.00

UNCLASSIFIED EXCAVATION | | |
0007 210601 1556.000 CUYD| 20.00000 31120.00| 15.00000 23340.00| 15.00000 23340.00

COMPACTED EMBANKMENT | | |
0008 210634 7609.000 TON | 30.00000 228270.00| 30.00000 228270.00| 35.00000 266315.00

ROCK FILL | | |
0009 303107 54.000 TON | 30.00000 1620.00| 30.00000 1620.00| 30.00000 1620.00

AGGREGATE BASE COURSE (CLASS 7) | | |
0010 401011 35.000 GAL | 10.00000 350.00| 2.00000 70.00| 5.00000 175.00

TACK COAT | | |
0011 407152 86.000 TON | 150.00000 12900.00| 120.00000 10320.00| 170.00000 14620.00

MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |

0012 407332 5.000 TON | 1000.00000 5000.00| 700.00000 3500.00| 900.00000 4500.00
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0013 603001 1.000 L.S.| 3000.00000 3000.00| 15000.00000 15000.00| 32000.00000 32000.00
MAINTENANCE OF TRAFFIC | | |

0014 604003 357.000 SQFT| 10.00000 3570.00| 10.00000 3570.00| 12.00000 4284.00
SIGNS | | |

0015 604013 16.000 LF | 30.00000 480.00| 30.00000 480.00| 35.00000 560.00
BARRICADES | | |

0016 604023 46.000 EACH| 60.00000 2760.00| 75.00000 3450.00| 70.00000 3220.00
TRAFFIC DRUMS | | |

0017 605002 73.000 SQYD| 50.00000 3650.00| 90.00000 6570.00| 70.00000 5110.00
CONCRETE DITCH PAVING (TYPE B) | | |

0018 606025 75.000 LF | 65.00000 4875.00| 60.00000 4500.00| 165.00000 12375.00
24" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0019 606805 4.000 EACH| 1500.00000 6000.00| 2000.00000 8000.00| 2500.00000 10000.00
24" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0020 606991 50.000 TON | 10.00000 500.00| 15.00000 750.00| 25.00000 1250.00
SELECTED PIPE BEDDING | | |

0021 606993 50.000 TON | 10.00000 500.00| 15.00000 750.00| 25.00000 1250.00
SELECTED PIPE BACKFILL | | |



====================================================================================================================================
|(1) FRAN10 |(2) CROU10 |(3) GREE60
|FRANKS CONSTRUCTION, INC. |CROUSE CONSTRUCTION CO. |GREER EXCAVATING, INC.

JOB: 090259 PAGE: 3 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0022 611003 4.000 EACH| 250.00000 1000.00| 300.00000 1200.00| 500.00000 2000.00

UNDERDRAIN OUTLET PROTECTORS | | |
0023 611004 500.000 LF | 5.00000 2500.00| 8.00000 4000.00| 5.00000 2500.00

4" PIPE UNDERDRAINS | | |
0024 615001 17.500 CUYD| 250.00000 4375.00| 300.00000 5250.00| 325.00000 5687.50

PAVEMENT REPAIR OVER CULVERTS (CONCRETE)| | |
0025 617001 605.000 LF | 25.00000 15125.00| 26.00000 15730.00| 52.00000 31460.00

GUARDRAIL (TYPE A) | | |
0026 620001 5.000 TON | 70.00000 350.00| 100.00000 500.00| 200.00000 1000.00

LIME | | |
0027 620011 4.500 ACRE| 800.00000 3600.00| 2000.00000 9000.00| 2000.00000 9000.00

SEEDING | | |
0028 620021 7.900 ACRE| 700.00000 5530.00| 1000.00000 7900.00| 2000.00000 15800.00

MULCH COVER | | |
0029 620030 640.300 MGAL| 10.00000 6403.00| 10.00000 6403.00| 35.00000 22410.50

WATER | | |
0030 621001 3.400 ACRE| 500.00000 1700.00| 500.00000 1700.00| 2000.00000 6800.00

TEMPORARY SEEDING | | |
0031 621021 1825.000 LF | 3.50000 6387.50| 4.00000 7300.00| 5.00000 9125.00

SILT FENCE | | |
0032 621031 30.000 BAG | 10.00000 300.00| 20.00000 600.00| 15.00000 450.00

SAND BAG DITCH CHECKS | | |
0033 621111 20.000 CUYD| 15.00000 300.00| 15.00000 300.00| 15.00000 300.00

SEDIMENT REMOVAL AND DISPOSAL | | |
0034 621151 6.000 CUYD| 50.00000 300.00| 100.00000 600.00| 80.00000 480.00

ROCK DITCH CHECKS | | |
0035 624001 32.000 SQYD| 10.00000 320.00| 12.00000 384.00| 12.00000 384.00

SOLID SODDING | | |
0036 625002 942.000 SQYD| 3.00000 2826.00| 3.00000 2826.00| 7.00000 6594.00

GEOTEXTILE FABRIC (TYPE 2) | | |
0037 626003 400.000 SQYD| 9.50000 3800.00| 10.00000 4000.00| 12.00000 4800.00

EROSION CONTROL MATTING (CLASS 3) | | |
0038 629001 1584.000 CUYD| 120.00000 190080.00| 170.00000 269280.00| 126.00000 199584.00

GABIONS | | |
0039 635001 1.000 L.S.| 7500.00000 7500.00| 10000.00000 10000.00| 15000.00000 15000.00

ROADWAY CONSTRUCTION CONTROL | | |
0040 718001 800.000 LF | 2.25000 1800.00| 2.11000 1688.00| 2.50000 2000.00

REFLECTORIZED PAINT PAVEMENT MARKING | | |
WHITE (4") | | |

0041 718101 800.000 LF | 2.25000 1800.00| 2.11000 1688.00| 2.50000 2000.00
REFLECTORIZED PAINT PAVEMENT MARKING | | |
YELLOW (4") | | |

SECTION TOTALS | $ 694,114.50| $ 764,260.00| $ 853,009.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0042 601001 1.000 L.S.| 30000.00000 30000.00| 35000.00000 35000.00| 42650.45000 42650.45

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |



====================================================================================================================================
|(1) FRAN10 |(2) CROU10 |(3) GREE60
|FRANKS CONSTRUCTION, INC. |CROUSE CONSTRUCTION CO. |GREER EXCAVATING, INC.

JOB: 090259 PAGE: 4 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION TOTALS | $ 30,000.00| $ 35,000.00| $ 42,650.45
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 724,114.50| $ 799,260.00| $ 895,659.45
====================================================================================================================================



====================================================================================================================================
|(4) COLO10 | |
|COLOM CONSTRUCTION CO., INC.| |

JOB: 090259 PAGE: 5 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 201011 14.000 STA | 4000.00000 56000.00| |

CLEARING | | |
0002 201111 14.000 STA | 4500.00000 63000.00| |

GRUBBING | | |
0003 202096 2.000 EACH| 500.00000 1000.00| |

REMOVAL AND DISPOSAL OF PIPE CULVERTS | | |
0004 202132 605.000 LF | 18.00000 10890.00| |

REMOVAL AND DISPOSAL OF GUARDRAIL | | |
0005 207001 2228.000 TON | 75.00000 167100.00| |

STONE BACKFILL | | |
0006 210201 2019.000 CUYD| 17.00000 34323.00| |

UNCLASSIFIED EXCAVATION | | |
0007 210601 1556.000 CUYD| 15.00000 23340.00| |

COMPACTED EMBANKMENT | | |
0008 210634 7609.000 TON | 75.00000 570675.00| |

ROCK FILL | | |
0009 303107 54.000 TON | 80.00000 4320.00| |

AGGREGATE BASE COURSE (CLASS 7) | | |
0010 401011 35.000 GAL | 12.00000 420.00| |

TACK COAT | | |
0011 407152 86.000 TON | 125.00000 10750.00| |

MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |

0012 407332 5.000 TON | 1500.00000 7500.00| |
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0013 603001 1.000 L.S.| 25000.00000 25000.00| |
MAINTENANCE OF TRAFFIC | | |

0014 604003 357.000 SQFT| 15.00000 5355.00| |
SIGNS | | |

0015 604013 16.000 LF | 49.00000 784.00| |
BARRICADES | | |

0016 604023 46.000 EACH| 75.00000 3450.00| |
TRAFFIC DRUMS | | |

0017 605002 73.000 SQYD| 50.00000 3650.00| |
CONCRETE DITCH PAVING (TYPE B) | | |

0018 606025 75.000 LF | 56.00000 4200.00| |
24" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0019 606805 4.000 EACH| 825.00000 3300.00| |
24" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0020 606991 50.000 TON | 50.00000 2500.00| |
SELECTED PIPE BEDDING | | |

0021 606993 50.000 TON | 60.00000 3000.00| |
SELECTED PIPE BACKFILL | | |



====================================================================================================================================
|(4) COLO10 | |
|COLOM CONSTRUCTION CO., INC.| |

JOB: 090259 PAGE: 6 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0022 611003 4.000 EACH| 325.00000 1300.00| |

UNDERDRAIN OUTLET PROTECTORS | | |
0023 611004 500.000 LF | 23.00000 11500.00| |

4" PIPE UNDERDRAINS | | |
0024 615001 17.500 CUYD| 400.00000 7000.00| |

PAVEMENT REPAIR OVER CULVERTS (CONCRETE)| | |
0025 617001 605.000 LF | 86.00000 52030.00| |

GUARDRAIL (TYPE A) | | |
0026 620001 5.000 TON | 125.00000 625.00| |

LIME | | |
0027 620011 4.500 ACRE| 2200.00000 9900.00| |

SEEDING | | |
0028 620021 7.900 ACRE| 1700.00000 13430.00| |

MULCH COVER | | |
0029 620030 640.300 MGAL| 15.00000 9604.50| |

WATER | | |
0030 621001 3.400 ACRE| 1500.00000 5100.00| |

TEMPORARY SEEDING | | |
0031 621021 1825.000 LF | 6.00000 10950.00| |

SILT FENCE | | |
0032 621031 30.000 BAG | 15.00000 450.00| |

SAND BAG DITCH CHECKS | | |
0033 621111 20.000 CUYD| 25.00000 500.00| |

SEDIMENT REMOVAL AND DISPOSAL | | |
0034 621151 6.000 CUYD| 60.00000 360.00| |

ROCK DITCH CHECKS | | |
0035 624001 32.000 SQYD| 12.00000 384.00| |

SOLID SODDING | | |
0036 625002 942.000 SQYD| 1.50000 1413.00| |

GEOTEXTILE FABRIC (TYPE 2) | | |
0037 626003 400.000 SQYD| 2.08000 832.00| |

EROSION CONTROL MATTING (CLASS 3) | | |
0038 629001 1584.000 CUYD| 190.00000 300960.00| |

GABIONS | | |
0039 635001 1.000 L.S.| 50000.00000 50000.00| |

ROADWAY CONSTRUCTION CONTROL | | |
0040 718001 800.000 LF | 2.90000 2320.00| |

REFLECTORIZED PAINT PAVEMENT MARKING | | |
WHITE (4") | | |

0041 718101 800.000 LF | 2.90000 2320.00| |
REFLECTORIZED PAINT PAVEMENT MARKING | | |
YELLOW (4") | | |

SECTION TOTALS | $ 1,481,535.50| |
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0042 601001 1.000 L.S.| 50000.00000 50000.00| |

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |



====================================================================================================================================
|(4) COLO10 | |
|COLOM CONSTRUCTION CO., INC.| |

JOB: 090259 PAGE: 7 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION TOTALS | $ 50,000.00| |
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 1,531,535.50| |
====================================================================================================================================



DATE: 08/01/08 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB 100401 LETTING DATE: 07/30/08

NH-1638(1)

COUNTY: CRAIGHEAD LAWRENCE

JOB NAME: HWY. 226-HWY. 230 (GR. & STRS.) (F)

LENGTH: 10.201000 KILOMETERS

ROUTES: 67
SECTIONS: 15 & 16

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 DUME10 DUMEY CONTRACTING, INC. $ 11,060,853.64 100.0000%
2 CAME10 CAMERON CONST. CO., INC. $ 11,288,246.35 102.0558%
3 BLOO10 BLOOMSDALE EXCAV. CO., INC. $ 11,998,618.46 108.4782%
4 LAMB20 T. J. LAMBRECHT CONST., INC. $ 13,205,219.95 119.3869%
5 CHAN10 CHANCELLOR & SON, INC. $ 15,083,336.44 136.3668%



====================================================================================================================================
|(1) DUME10 |(2) CAME10 |(3) BLOO10
|DUMEY CONTRACTING, INC. |CAMERON CONST. CO., INC. |BLOOMSDALE EXCAV. CO., INC.

JOB: 100401 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 201011M 19.000 MSTA| 1710.00000 32490.00| 1750.00000 33250.00| 950.00000 18050.00

CLEARING | | |
0002 201111M 19.000 MSTA| 1710.00000 32490.00| 1500.00000 28500.00| 950.00000 18050.00

GRUBBING | | |
0003 202009 2.000 EACH| 2000.00000 4000.00| 2500.00000 5000.00| 3200.00000 6400.00

REMOVAL AND DISPOSAL OF WELL | | |
0004 202096 4.000 EACH| 350.00000 1400.00| 250.00000 1000.00| 130.00000 520.00

REMOVAL AND DISPOSAL OF PIPE CULVERTS | | |
0005 202171 4.000 EACH| 2000.00000 8000.00| 2500.00000 10000.00| 1500.00000 6000.00

REMOVAL AND DISPOSAL OF BUILDINGS | | |
0006 202226 1.000 EACH| 2000.00000 2000.00| 2500.00000 2500.00| 1900.00000 1900.00

REMOVAL AND DISPOSAL OF SEPTIC SYSTEM | | |
0007 210201M 110560.000 CU M| 0.50000 55280.00| 3.20000 353792.00| 2.35000 259816.00

UNCLASSIFIED EXCAVATION | | |
0008 210611M 1074769.000 CU M| 5.27000 5664032.63| 5.30000 5696275.70| 5.35000 5750014.15

COMPACTED EMBANKMENT | | |
0009 303107M 13663.000 MTON| 21.25000 290338.75| 20.50000 280091.50| 28.15000 384613.45

AGGREGATE BASE COURSE (CLASS 7) | | |
0010 407152M 1467.000 MTON| 62.70000 91980.90| 85.00000 124695.00| 62.70000 91980.90

MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (12.5mm) | | |

0011 407332M 94.000 MTON| 1200.00000 112800.00| 600.00000 56400.00| 1200.00000 112800.00
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (12.5mm) (MINIMUM BID | | |
$120.00) | | |

0012 504001M 39.200 CU M| 408.45000 16011.24| 500.00000 19600.00| 428.00000 16777.60
APPROACH SLABS | | |

0013 504150M 13.600 CU M| 547.00000 7439.20| 500.00000 6800.00| 573.00000 7792.80
APPROACH GUTTERS (TYPE SPECIAL) | | |

0014 602001 1.000 EACH| 18000.00000 18000.00| 15000.00000 15000.00| 10000.00000 10000.00
FURNISHING FIELD OFFICE | | |

0015 602002 1.000 EACH| 15000.00000 15000.00| 15000.00000 15000.00| 10000.00000 10000.00
FURNISHING FIELD LABORATORY | | |

0016 603001 1.000 L.S.| 50000.00000 50000.00| 32000.00000 32000.00| 48000.00000 48000.00
MAINTENANCE OF TRAFFIC | | |

0017 603024M 33.000 M | 140.00000 4620.00| 75.00000 2475.00| 168.00000 5544.00
600mm TEMPORARY CULVERT | | |

0018 604003M 57.000 SQ M| 110.00000 6270.00| 108.00000 6156.00| 110.00000 6270.00
SIGNS | | |

0019 604005M 15.000 SQ M| 138.00000 2070.00| 135.00000 2025.00| 138.00000 2070.00
SIGNS LEFT IN PLACE | | |

0020 604013M 24.000 M | 110.00000 2640.00| 108.00000 2592.00| 110.00000 2640.00
BARRICADES | | |

0021 604023 84.000 EACH| 70.00000 5880.00| 64.80000 5443.20| 66.00000 5544.00
TRAFFIC DRUMS | | |

0022 605002M 300.000 SQ M| 63.25000 18975.00| 55.00000 16500.00| 66.00000 19800.00
CONCRETE DITCH PAVING (TYPE B) | | |



====================================================================================================================================
|(1) DUME10 |(2) CAME10 |(3) BLOO10
|DUMEY CONTRACTING, INC. |CAMERON CONST. CO., INC. |BLOOMSDALE EXCAV. CO., INC.

JOB: 100401 PAGE: 3 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0023 606025M 884.000 M | 161.00000 142324.00| 145.00000 128180.00| 185.00000 163540.00

600mm REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0024 606035M 195.000 M | 290.00000 56550.00| 255.00000 49725.00| 324.00000 63180.00
900mm REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0025 606045M 163.000 M | 435.00000 70905.00| 425.00000 69275.00| 464.00000 75632.00
1200mm REINFORCED CONCRETE PIPE | | |
CULVERTS (CLASS III) | | |

0026 606055M 54.000 M | 582.00000 31428.00| 575.00000 31050.00| 722.00000 38988.00
1500mm REINFORCED CONCRETE PIPE | | |
CULVERTS (CLASS III) | | |

0027 606110M 84.000 M | 88.00000 7392.00| 78.00000 6552.00| 110.00000 9240.00
300mm ZINC COATED (GALVANIZED) | | |
CORRUGATED STEEL PIPE CULVERTS (16 | | |
GAUGE) | | |

0028 606523M 9.000 M | 90.00000 810.00| 120.00000 1080.00| 184.00000 1656.00
710mm X 510mm ZINC COATED (GALVANIZED) | | |
CORRUGATED STEEL ARCH PIPE CULVERTS (16 | | |
GAUGE) | | |

0029 606776M 2.000 EACH| 1200.00000 2400.00| 1800.00000 3600.00| 1150.00000 2300.00
710mm X 510mm SAFETY END SECTIONS FOR | | |
CROSS DRAIN ARCH PIPE CULVERTS (CLASS 1)| | |

0030 606805M 31.000 EACH| 950.00000 29450.00| 1800.00000 55800.00| 950.00000 29450.00
600mm FLARED END SECTIONS FOR | | |
REINFORCED CONCRETE PIPE CULVERTS | | |

0031 606809M 6.000 EACH| 1650.00000 9900.00| 2200.00000 13200.00| 1700.00000 10200.00
900mm FLARED END SECTIONS FOR | | |
REINFORCED CONCRETE PIPE CULVERTS | | |

0032 606813M 6.000 EACH| 2600.00000 15600.00| 3275.00000 19650.00| 2600.00000 15600.00
1200mm FLARED END SECTIONS FOR | | |
REINFORCED CONCRETE PIPE CULVERTS | | |

0033 606817M 2.000 EACH| 3850.00000 7700.00| 4500.00000 9000.00| 3800.00000 7600.00
1500mm FLARED END SECTIONS FOR | | |
REINFORCED CONCRETE PIPE CULVERTS | | |

0034 606990M 1000.000 CU M| 8.00000 8000.00| 10.00000 10000.00| 21.00000 21000.00
SELECTED PIPE BEDDING | | |

0035 606992M 2000.000 CU M| 8.00000 16000.00| 10.00000 20000.00| 21.00000 42000.00
SELECTED PIPE BACKFILL | | |

0036 609025 4.000 EACH| 2200.00000 8800.00| 3000.00000 12000.00| 3620.00000 14480.00
DROP INLETS (TYPE N1) | | |

0037 609036 32.000 EACH| 3100.00000 99200.00| 2500.00000 80000.00| 3300.00000 105600.00
DROP INLETS (TYPE RM) | | |

0038 609042 5.000 EACH| 3200.00000 16000.00| 3000.00000 15000.00| 3520.00000 17600.00
DROP INLETS (TYPE TM) | | |

0039 611003 60.000 EACH| 350.00000 21000.00| 250.00000 15000.00| 200.00000 12000.00
UNDERDRAIN OUTLET PROTECTORS | | |

0040 611004M 900.000 M | 25.00000 22500.00| 28.00000 25200.00| 35.00000 31500.00
100mm PIPE UNDERDRAINS | | |



====================================================================================================================================
|(1) DUME10 |(2) CAME10 |(3) BLOO10
|DUMEY CONTRACTING, INC. |CAMERON CONST. CO., INC. |BLOOMSDALE EXCAV. CO., INC.

JOB: 100401 PAGE: 4 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 614001 4.000 EACH| 1750.00000 7000.00| 1300.00000 5200.00| 1850.00000 7400.00

CONCRETE SPILLWAY (TYPE A) | | |
0042 617001M 165.000 M | 71.50000 11797.50| 85.00000 14025.00| 79.00000 13035.00

GUARDRAIL (TYPE A) | | |
0043 617003M 30.000 M | 82.00000 2460.00| 106.00000 3180.00| 90.00000 2700.00

GUARDRAIL (TYPE C) | | |
0044 617101 4.000 EACH| 915.00000 3660.00| 770.00000 3080.00| 1000.00000 4000.00

TERMINAL ANCHOR POSTS (TYPE 1) | | |
0045 617331 4.000 EACH| 1910.00000 7640.00| 2100.00000 8400.00| 2100.00000 8400.00

THRIE BEAM GUARDRAIL TERMINAL | | |
0046 619001M 20442.000 M | 15.00000 306630.00| 16.25000 332182.50| 15.35000 313784.70

WIRE FENCE (TYPE A) | | |
0047 620001M 398.000 MTON| 67.00000 26666.00| 50.00000 19900.00| 48.50000 19303.00

LIME | | |
0048 620011M 88.200 HA | 2042.00000 180104.40| 1600.00000 141120.00| 2175.00000 191835.00

SEEDING | | |
0049 620021M 188.200 HA | 1900.00000 357580.00| 1100.00000 207020.00| 2050.00000 385810.00

MULCH COVER | | |
0050 620030M 101722.300 KL | 2.20000 223789.06| 2.00000 203444.60| 2.12000 215651.28

WATER | | |
0051 620042M 168.020 HA | 200.00000 33604.00| 95.00000 15961.90| 136.00000 22850.72

MOWING | | |
0052 621001M 100.000 HA | 1500.00000 150000.00| 1500.00000 150000.00| 1630.00000 163000.00

TEMPORARY SEEDING | | |
0053 621021M 1210.000 M | 9.00000 10890.00| 8.50000 10285.00| 11.00000 13310.00

SILT FENCE | | |
0054 621031 520.000 BAG | 8.00000 4160.00| 7.50000 3900.00| 9.00000 4680.00

SAND BAG DITCH CHECKS | | |
0055 621041M 500.000 M | 4.00000 2000.00| 3.20000 1600.00| 5.00000 2500.00

DIVERSION DITCH | | |
0056 621051M 174.000 M | 35.00000 6090.00| 30.00000 5220.00| 44.00000 7656.00

DROP INLET SILT FENCE | | |
0057 621071M 20.000 CU M| 25.00000 500.00| 10.00000 200.00| 10.00000 200.00

SEDIMENT BASIN | | |
0058 621101M 20.000 CU M| 10.00000 200.00| 10.00000 200.00| 10.00000 200.00

OBLITERATION OF SEDIMENT BASIN | | |
0059 621111M 1574.000 CU M| 5.00000 7870.00| 8.00000 12592.00| 10.00000 15740.00

SEDIMENT REMOVAL AND DISPOSAL | | |
0060 621131M 120.000 M | 46.00000 5520.00| 35.00000 4200.00| 95.00000 11400.00

PIPE FOR SLOPE DRAINS | | |
0061 621151M 33.000 CU M| 80.00000 2640.00| 50.00000 1650.00| 50.00000 1650.00

ROCK DITCH CHECKS | | |
0062 623001M 88.200 HA | 620.00000 54684.00| 1200.00000 105840.00| 680.00000 59976.00

SECOND SEEDING APPLICATION | | |
0063 624001M 752.000 SQ M| 6.00000 4512.00| 6.50000 4888.00| 6.55000 4925.60

SOLID SODDING | | |
0064 628001M 50006.000 CU M| 2.00000 100012.00| 6.10000 305036.60| 1.55000 77509.30

TOPSOIL FURNISHED AND PLACED | | |



====================================================================================================================================
|(1) DUME10 |(2) CAME10 |(3) BLOO10
|DUMEY CONTRACTING, INC. |CAMERON CONST. CO., INC. |BLOOMSDALE EXCAV. CO., INC.

JOB: 100401 PAGE: 5 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0065 635001 1.000 L.S.| 110000.00000 110000.00| 375000.00000 375000.00| 400000.00000 400000.00

ROADWAY CONSTRUCTION CONTROL | | |
0066 636001 1.000 L.S.| 43950.00000 43950.00| 32000.00000 32000.00| 46000.00000 46000.00

BRIDGE CONSTRUCTION CONTROL | | |
0067 637001 2.000 EACH| 110.00000 220.00| 108.00000 216.00| 110.00000 220.00

MAILBOXES | | |
0068 637011 2.000 EACH| 110.00000 220.00| 108.00000 216.00| 110.00000 220.00

MAILBOX SUPPORTS (SINGLE) | | |
0069 718001M 3103.000 M | 2.25000 6981.75| 2.43000 7540.29| 2.50000 7757.50

REFLECTORIZED PAINT PAVEMENT MARKING | | |
WHITE (100 mm) | | |

0070 718101M 2872.000 M | 2.25000 6462.00| 2.43000 6978.96| 2.50000 7180.00
REFLECTORIZED PAINT PAVEMENT MARKING | | |
YELLOW (100 mm) | | |

0071 721002 52.000 EACH| 20.00000 1040.00| 21.60000 1123.20| 22.00000 1144.00
RAISED PAVEMENT MARKERS (TYPE II) | | |

0072 801001M 159.000 CU M| 18.10000 2877.90| 25.00000 3975.00| 19.00000 3021.00
UNCLASSIFIED EXCAVATION FOR | | |
STRUCTURES-BRIDGE | | |

0073 801101M 293.000 CU M| 18.10000 5303.30| 40.00000 11720.00| 19.00000 5567.00
UNCLASSIFIED EXCAVATION FOR | | |
STRUCTURES-ROADWAY | | |

0074 802016M 589.560 CU M| 539.70000 318185.53| 525.00000 309519.00| 606.00000 357273.36
CLASS S CONCRETE - ROADWAY | | |

0075 802115M 189.800 CU M| 614.25000 116584.65| 750.00000 142350.00| 644.00000 122231.20
CLASS S CONCRETE - BRIDGE | | |

0076 802125M 220.400 CU M| 773.85000 170556.54| 750.00000 165300.00| 811.00000 178744.40
CLASS S(AE) CONCRETE - BRIDGE | | |

0077 803001M 93.000 L | 15.50000 1441.50| 14.00000 1302.00| 16.00000 1488.00
CLASS 1 PROTECTIVE SURFACE TREATMENT | | |

0078 804004M 40403.000 KG | 3.10000 125249.30| 2.25000 90906.75| 3.25000 131309.75
REINFORCING STEEL - ROADWAY (GRADE 420) | | |

0079 804014M 26795.000 KG | 3.47000 92978.65| 2.15000 57609.25| 3.65000 97801.75
REINFORCING STEEL-BRIDGE (GRADE 420) | | |

0080 804024M 31460.000 KG | 3.59000 112941.40| 2.30000 72358.00| 3.75000 117975.00
EPOXY COATED REINFORCING STEEL (GRADE | | |
420) | | |

0081 805118M 570.000 M | 454.50000 259065.00| 400.00000 228000.00| 476.00000 271320.00
STEEL SHELL PILING (405mm DIAMETER) | | |

0082 807011M 13415.000 KG | 4.30000 57684.50| 3.75000 50306.25| 4.40000 59026.00
STRUCTURAL STEEL IN BEAM SPANS | | |
(M270-GR250) | | |

0083 807012M 91895.000 KG | 4.30000 395148.50| 3.75000 344606.25| 4.40000 404338.00
STRUCTURAL STEEL IN BEAM SPANS | | |
(M270-GR345) | | |

0084 807301M 105.400 MTON| 453.60000 47809.44| 400.00000 42160.00| 475.00000 50065.00
PAINTING STRUCTURAL STEEL | | |

0085 808011M 208000.000 CUCM| 0.22000 45760.00| 0.20000 41600.00| 0.23000 47840.00
ELASTOMERIC BEARINGS | | |



====================================================================================================================================
|(1) DUME10 |(2) CAME10 |(3) BLOO10
|DUMEY CONTRACTING, INC. |CAMERON CONST. CO., INC. |BLOOMSDALE EXCAV. CO., INC.

JOB: 100401 PAGE: 6 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0086 809012M 18.400 M | 600.00000 11040.00| 360.00000 6624.00| 630.00000 11592.00

ARMORED JOINT WITH NEOPRENE STRIP SEAL | | |
0087 812004 1.000 EACH| 1155.00000 1155.00| 630.00000 630.00| 1200.00000 1200.00

BRIDGE NAME PLATE (TYPE D) | | |
0088 816001M 1500.000 SQ M| 3.60000 5400.00| 4.00000 6000.00| 5.65000 8475.00

FILTER BLANKET | | |
0089 816011M 688.000 CU M| 60.00000 41280.00| 65.00000 44720.00| 86.00000 59168.00

DUMPED RIPRAP | | |
0090 816021M 70.000 CU M| 507.00000 35490.00| 385.00000 26950.00| 535.00000 37450.00

CONCRETE RIPRAP | | |
SECTION TOTALS | $ 10,532,510.64| $ 10,908,243.95| $ 11,422,072.46

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 4.9m GATE ALTERNATES: BID ONE ITEM ONLY.

| | |
0091 619316M A01 2.000 EACH| 550.00000 1100.00| 325.00000 650.00| 550.00000 1100.00

4.9m STEEL GATES | | |
0092 619416M A02 2.000 EACH| | |

4.9m ALUMINUM GATES | | |
SECTION TOTALS | $ 1,100.00| $ 650.00| $ 1,100.00

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0003 YELLOW CONTRAST PAVEMENT MARKING (100mm) ALTERNATES: BID

ONE ITEM ONLY.
| | |

0093 719627M B01 234.000 M | 20.00000 4680.00| 18.60000 4352.40|
INVERTED PROFILE THERMOPLASTIC CONTRAST | | |
PAVEMENT MARKING YELLOW (100mm) | | |

0094 720516M B02 234.000 M | | | 19.00000 4446.00
HIGH PERFORMANCE CONTRAST MARKING TAPE | | |
YELLOW (100MM) | | |

SECTION TOTALS | $ 4,680.00| $ 4,352.40| $ 4,446.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0004 -

| | |
0095 601001 1.000 L.S.| 522563.00000 522563.00| 375000.00000 375000.00| 571000.00000 571000.00

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 522,563.00| $ 375,000.00| $ 571,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 11,060,853.64| $ 11,288,246.35| $ 11,998,618.46
====================================================================================================================================



====================================================================================================================================
|(4) LAMB20 |(5) CHAN10 |
|T. J. LAMBRECHT CONST., INC.|CHANCELLOR & SON, INC. |

JOB: 100401 PAGE: 7 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 201011M 19.000 MSTA| 4300.00000 81700.00| 1370.00000 26030.00|

CLEARING | | |
0002 201111M 19.000 MSTA| 1000.00000 19000.00| 1370.00000 26030.00|

GRUBBING | | |
0003 202009 2.000 EACH| 2500.00000 5000.00| 3650.00000 7300.00|

REMOVAL AND DISPOSAL OF WELL | | |
0004 202096 4.000 EACH| 800.00000 3200.00| 300.00000 1200.00|

REMOVAL AND DISPOSAL OF PIPE CULVERTS | | |
0005 202171 4.000 EACH| 3000.00000 12000.00| 600.00000 2400.00|

REMOVAL AND DISPOSAL OF BUILDINGS | | |
0006 202226 1.000 EACH| 2800.00000 2800.00| 1200.00000 1200.00|

REMOVAL AND DISPOSAL OF SEPTIC SYSTEM | | |
0007 210201M 110560.000 CU M| 2.98000 329468.80| 3.50000 386960.00|

UNCLASSIFIED EXCAVATION | | |
0008 210611M 1074769.000 CU M| 6.50000 6985998.50| 7.80000 8383198.20|

COMPACTED EMBANKMENT | | |
0009 303107M 13663.000 MTON| 19.00000 259597.00| 24.00000 327912.00|

AGGREGATE BASE COURSE (CLASS 7) | | |
0010 407152M 1467.000 MTON| 59.28000 86963.76| 100.00000 146700.00|

MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (12.5mm) | | |

0011 407332M 94.000 MTON| 1133.60000 106558.40| 1160.00000 109040.00|
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (12.5mm) (MINIMUM BID | | |
$120.00) | | |

0012 504001M 39.200 CU M| 620.00000 24304.00| 715.00000 28028.00|
APPROACH SLABS | | |

0013 504150M 13.600 CU M| 700.00000 9520.00| 795.00000 10812.00|
APPROACH GUTTERS (TYPE SPECIAL) | | |

0014 602001 1.000 EACH| 50000.00000 50000.00| 24000.00000 24000.00|
FURNISHING FIELD OFFICE | | |

0015 602002 1.000 EACH| 17600.00000 17600.00| 24000.00000 24000.00|
FURNISHING FIELD LABORATORY | | |

0016 603001 1.000 L.S.| 30000.00000 30000.00| 18250.00000 18250.00|
MAINTENANCE OF TRAFFIC | | |

0017 603024M 33.000 M | 175.00000 5775.00| 126.00000 4158.00|
600mm TEMPORARY CULVERT | | |

0018 604003M 57.000 SQ M| 104.00000 5928.00| 122.00000 6954.00|
SIGNS | | |

0019 604005M 15.000 SQ M| 128.00000 1920.00| 152.00000 2280.00|
SIGNS LEFT IN PLACE | | |

0020 604013M 24.000 M | 104.00000 2496.00| 122.00000 2928.00|
BARRICADES | | |

0021 604023 84.000 EACH| 62.40000 5241.60| 73.00000 6132.00|
TRAFFIC DRUMS | | |

0022 605002M 300.000 SQ M| 48.00000 14400.00| 59.00000 17700.00|
CONCRETE DITCH PAVING (TYPE B) | | |



====================================================================================================================================
|(4) LAMB20 |(5) CHAN10 |
|T. J. LAMBRECHT CONST., INC.|CHANCELLOR & SON, INC. |

JOB: 100401 PAGE: 8 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0023 606025M 884.000 M | 180.00000 159120.00| 169.00000 149396.00|

600mm REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0024 606035M 195.000 M | 300.00000 58500.00| 281.00000 54795.00|
900mm REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0025 606045M 163.000 M | 450.00000 73350.00| 395.00000 64385.00|
1200mm REINFORCED CONCRETE PIPE | | |
CULVERTS (CLASS III) | | |

0026 606055M 54.000 M | 640.00000 34560.00| 622.00000 33588.00|
1500mm REINFORCED CONCRETE PIPE | | |
CULVERTS (CLASS III) | | |

0027 606110M 84.000 M | 135.00000 11340.00| 72.00000 6048.00|
300mm ZINC COATED (GALVANIZED) | | |
CORRUGATED STEEL PIPE CULVERTS (16 | | |
GAUGE) | | |

0028 606523M 9.000 M | 340.00000 3060.00| 160.00000 1440.00|
710mm X 510mm ZINC COATED (GALVANIZED) | | |
CORRUGATED STEEL ARCH PIPE CULVERTS (16 | | |
GAUGE) | | |

0029 606776M 2.000 EACH| 1200.00000 2400.00| 1198.00000 2396.00|
710mm X 510mm SAFETY END SECTIONS FOR | | |
CROSS DRAIN ARCH PIPE CULVERTS (CLASS 1)| | |

0030 606805M 31.000 EACH| 950.00000 29450.00| 1223.00000 37913.00|
600mm FLARED END SECTIONS FOR | | |
REINFORCED CONCRETE PIPE CULVERTS | | |

0031 606809M 6.000 EACH| 1750.00000 10500.00| 1961.00000 11766.00|
900mm FLARED END SECTIONS FOR | | |
REINFORCED CONCRETE PIPE CULVERTS | | |

0032 606813M 6.000 EACH| 2700.00000 16200.00| 3000.00000 18000.00|
1200mm FLARED END SECTIONS FOR | | |
REINFORCED CONCRETE PIPE CULVERTS | | |

0033 606817M 2.000 EACH| 4000.00000 8000.00| 4560.00000 9120.00|
1500mm FLARED END SECTIONS FOR | | |
REINFORCED CONCRETE PIPE CULVERTS | | |

0034 606990M 1000.000 CU M| 12.00000 12000.00| 18.25000 18250.00|
SELECTED PIPE BEDDING | | |

0035 606992M 2000.000 CU M| 12.00000 24000.00| 18.25000 36500.00|
SELECTED PIPE BACKFILL | | |

0036 609025 4.000 EACH| 2500.00000 10000.00| 1750.00000 7000.00|
DROP INLETS (TYPE N1) | | |

0037 609036 32.000 EACH| 3200.00000 102400.00| 2400.00000 76800.00|
DROP INLETS (TYPE RM) | | |

0038 609042 5.000 EACH| 3200.00000 16000.00| 2400.00000 12000.00|
DROP INLETS (TYPE TM) | | |

0039 611003 60.000 EACH| 310.00000 18600.00| 195.00000 11700.00|
UNDERDRAIN OUTLET PROTECTORS | | |

0040 611004M 900.000 M | 44.00000 39600.00| 43.00000 38700.00|
100mm PIPE UNDERDRAINS | | |



====================================================================================================================================
|(4) LAMB20 |(5) CHAN10 |
|T. J. LAMBRECHT CONST., INC.|CHANCELLOR & SON, INC. |

JOB: 100401 PAGE: 9 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 614001 4.000 EACH| 1550.00000 6200.00| 1085.00000 4340.00|

CONCRETE SPILLWAY (TYPE A) | | |
0042 617001M 165.000 M | 74.36000 12269.40| 87.00000 14355.00|

GUARDRAIL (TYPE A) | | |
0043 617003M 30.000 M | 85.28000 2558.40| 100.00000 3000.00|

GUARDRAIL (TYPE C) | | |
0044 617101 4.000 EACH| 951.60000 3806.40| 1114.00000 4456.00|

TERMINAL ANCHOR POSTS (TYPE 1) | | |
0045 617331 4.000 EACH| 1986.40000 7945.60| 2325.00000 9300.00|

THRIE BEAM GUARDRAIL TERMINAL | | |
0046 619001M 20442.000 M | 14.51000 296613.42| 17.00000 347514.00|

WIRE FENCE (TYPE A) | | |
0047 620001M 398.000 MTON| 45.85000 18248.30| 54.00000 21492.00|

LIME | | |
0048 620011M 88.200 HA | 2055.00000 181251.00| 2405.00000 212121.00|

SEEDING | | |
0049 620021M 188.200 HA | 1926.58000 362582.36| 2255.00000 424391.00|

MULCH COVER | | |
0050 620030M 101722.300 KL | 2.20000 223789.06| 2.55000 259391.87|

WATER | | |
0051 620042M 168.020 HA | 128.44000 21580.49| 150.00000 25203.00|

MOWING | | |
0052 621001M 100.000 HA | 1541.28000 154128.00| 1800.00000 180000.00|

TEMPORARY SEEDING | | |
0053 621021M 1210.000 M | 13.74000 16625.40| 12.00000 14520.00|

SILT FENCE | | |
0054 621031 520.000 BAG | 8.32000 4326.40| 9.75000 5070.00|

SAND BAG DITCH CHECKS | | |
0055 621041M 500.000 M | 5.25000 2625.00| 2.50000 1250.00|

DIVERSION DITCH | | |
0056 621051M 174.000 M | 40.94000 7123.56| 48.00000 8352.00|

DROP INLET SILT FENCE | | |
0057 621071M 20.000 CU M| 45.00000 900.00| 17.00000 340.00|

SEDIMENT BASIN | | |
0058 621101M 20.000 CU M| 38.00000 760.00| 34.00000 680.00|

OBLITERATION OF SEDIMENT BASIN | | |
0059 621111M 1574.000 CU M| 8.00000 12592.00| 14.00000 22036.00|

SEDIMENT REMOVAL AND DISPOSAL | | |
0060 621131M 120.000 M | 81.00000 9720.00| 66.00000 7920.00|

PIPE FOR SLOPE DRAINS | | |
0061 621151M 33.000 CU M| 135.00000 4455.00| 67.00000 2211.00|

ROCK DITCH CHECKS | | |
0062 623001M 88.200 HA | 642.19000 56641.16| 750.00000 66150.00|

SECOND SEEDING APPLICATION | | |
0063 624001M 752.000 SQ M| 6.19000 4654.88| 7.00000 5264.00|

SOLID SODDING | | |
0064 628001M 50006.000 CU M| 3.25000 162519.50| 5.30000 265031.80|

TOPSOIL FURNISHED AND PLACED | | |



====================================================================================================================================
|(4) LAMB20 |(5) CHAN10 |
|T. J. LAMBRECHT CONST., INC.|CHANCELLOR & SON, INC. |

JOB: 100401 PAGE: 10 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0065 635001 1.000 L.S.| 335000.00000 335000.00| 243000.00000 243000.00|

ROADWAY CONSTRUCTION CONTROL | | |
0066 636001 1.000 L.S.| 35000.00000 35000.00| 35000.00000 35000.00|

BRIDGE CONSTRUCTION CONTROL | | |
0067 637001 2.000 EACH| 104.00000 208.00| 120.00000 240.00|

MAILBOXES | | |
0068 637011 2.000 EACH| 104.00000 208.00| 120.00000 240.00|

MAILBOX SUPPORTS (SINGLE) | | |
0069 718001M 3103.000 M | 2.34000 7261.02| 2.70000 8378.10|

REFLECTORIZED PAINT PAVEMENT MARKING | | |
WHITE (100 mm) | | |

0070 718101M 2872.000 M | 2.34000 6720.48| 2.70000 7754.40|
REFLECTORIZED PAINT PAVEMENT MARKING | | |
YELLOW (100 mm) | | |

0071 721002 52.000 EACH| 20.80000 1081.60| 24.00000 1248.00|
RAISED PAVEMENT MARKERS (TYPE II) | | |

0072 801001M 159.000 CU M| 75.00000 11925.00| 55.00000 8745.00|
UNCLASSIFIED EXCAVATION FOR | | |
STRUCTURES-BRIDGE | | |

0073 801101M 293.000 CU M| 36.00000 10548.00| 41.00000 12013.00|
UNCLASSIFIED EXCAVATION FOR | | |
STRUCTURES-ROADWAY | | |

0074 802016M 589.560 CU M| 600.00000 353736.00| 692.00000 407975.52|
CLASS S CONCRETE - ROADWAY | | |

0075 802115M 189.800 CU M| 755.00000 143299.00| 875.00000 166075.00|
CLASS S CONCRETE - BRIDGE | | |

0076 802125M 220.400 CU M| 825.00000 181830.00| 955.00000 210482.00|
CLASS S(AE) CONCRETE - BRIDGE | | |

0077 803001M 93.000 L | 17.00000 1581.00| 19.00000 1767.00|
CLASS 1 PROTECTIVE SURFACE TREATMENT | | |

0078 804004M 40403.000 KG | 3.20000 129289.60| 3.60000 145450.80|
REINFORCING STEEL - ROADWAY (GRADE 420) | | |

0079 804014M 26795.000 KG | 3.25000 87083.75| 3.75000 100481.25|
REINFORCING STEEL-BRIDGE (GRADE 420) | | |

0080 804024M 31460.000 KG | 3.05000 95953.00| 3.50000 110110.00|
EPOXY COATED REINFORCING STEEL (GRADE | | |
420) | | |

0081 805118M 570.000 M | 475.00000 270750.00| 550.00000 313500.00|
STEEL SHELL PILING (405mm DIAMETER) | | |

0082 807011M 13415.000 KG | 4.20000 56343.00| 5.25000 70428.75|
STRUCTURAL STEEL IN BEAM SPANS | | |
(M270-GR250) | | |

0083 807012M 91895.000 KG | 4.20000 385959.00| 5.25000 482448.75|
STRUCTURAL STEEL IN BEAM SPANS | | |
(M270-GR345) | | |

0084 807301M 105.400 MTON| 420.00000 44268.00| 480.00000 50592.00|
PAINTING STRUCTURAL STEEL | | |

0085 808011M 208000.000 CUCM| 0.22000 45760.00| 0.28000 58240.00|
ELASTOMERIC BEARINGS | | |



====================================================================================================================================
|(4) LAMB20 |(5) CHAN10 |
|T. J. LAMBRECHT CONST., INC.|CHANCELLOR & SON, INC. |

JOB: 100401 PAGE: 11 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0086 809012M 18.400 M | 465.00000 8556.00| 540.00000 9936.00|

ARMORED JOINT WITH NEOPRENE STRIP SEAL | | |
0087 812004 1.000 EACH| 900.00000 900.00| 975.00000 975.00|

BRIDGE NAME PLATE (TYPE D) | | |
0088 816001M 1500.000 SQ M| 5.40000 8100.00| 9.00000 13500.00|

FILTER BLANKET | | |
0089 816011M 688.000 CU M| 67.00000 46096.00| 24.00000 16512.00|

DUMPED RIPRAP | | |
0090 816021M 70.000 CU M| 590.00000 41300.00| 685.00000 47950.00|

CONCRETE RIPRAP | | |
SECTION TOTALS | $ 12,571,222.84| $ 14,580,440.44|

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 4.9m GATE ALTERNATES: BID ONE ITEM ONLY.

| | |
0091 619316M A01 2.000 EACH| 520.00000 1040.00| 608.00000 1216.00|

4.9m STEEL GATES | | |
0092 619416M A02 2.000 EACH| | |

4.9m ALUMINUM GATES | | |
SECTION TOTALS | $ 1,040.00| $ 1,216.00|

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0003 YELLOW CONTRAST PAVEMENT MARKING (100mm) ALTERNATES: BID

ONE ITEM ONLY.
| | |

0093 719627M B01 234.000 M | | |
INVERTED PROFILE THERMOPLASTIC CONTRAST | | |
PAVEMENT MARKING YELLOW (100mm) | | |

0094 720516M B02 234.000 M | 17.68000 4137.12| 20.00000 4680.00|
HIGH PERFORMANCE CONTRAST MARKING TAPE | | |
YELLOW (100MM) | | |

SECTION TOTALS | $ 4,137.12| $ 4,680.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0004 -

| | |
0095 601001 1.000 L.S.| 628819.99000 628819.99| 497000.00000 497000.00|

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 628,819.99| $ 497,000.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 13,205,219.95| $ 15,083,336.44|
====================================================================================================================================



DATE: 08/01/08 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB S11101 LETTING DATE: 07/30/08

9950

COUNTY: JACKSON CRAIGHEAD

JOB NAME: EAST OF CRAIGHEAD CO. LINE-WEST (SEL. SECS.) (OVERLAY) (S)

LENGTH: 5.380000 MILES

ROUTES: 226
SECTIONS: 1 & 2

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 DELT10 DELTA ASPHALT OF ARK., INC. $ 1,135,214.13 100.0000%
2 ATLA10 ATLAS ASPHALT, INC. $ 1,232,440.25 108.5645%



====================================================================================================================================
|(1) DELT10 |(2) ATLA10 |
|DELTA ASPHALT OF ARK., INC. |ATLAS ASPHALT, INC. |

JOB: S11101 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 303107 1290.000 TON | 11.55000 14899.50| 16.00000 20640.00|

AGGREGATE BASE COURSE (CLASS 7) | | |
0002 401011 3552.000 GAL | 1.74000 6180.48| 2.50000 8880.00|

TACK COAT | | |
0003 407152 11434.000 TON | 43.60000 498522.40| 52.25000 597426.50|

MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |

0004 407342 653.000 TON | 875.00000 571375.00| 845.00000 551785.00|
ASPHALT BINDER (PG 70-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0005 412002 3000.000 SQYD| 3.15000 9450.00| 2.50000 7500.00|
COLD MILLING ASPHALT PAVEMENT | | |

0006 603001 1.000 L.S.| 3000.00000 3000.00| 5000.00000 5000.00|
MAINTENANCE OF TRAFFIC | | |

0007 604003 474.000 SQFT| 6.00000 2844.00| 9.00000 4266.00|
SIGNS | | |

0008 604041 300.000 LF | 5.00000 1500.00| 5.00000 1500.00|
CONSTRUCTION PAVEMENT MARKINGS | | |

0009 718001 56815.000 LF | 0.29000 16476.35| 0.29000 16476.35|
REFLECTORIZED PAINT PAVEMENT MARKING | | |
WHITE (4") | | |

0010 718101 12395.000 LF | 0.32000 3966.40| 0.32000 3966.40|
REFLECTORIZED PAINT PAVEMENT MARKING | | |
YELLOW (4") | | |

SECTION TOTALS | $ 1,128,214.13| $ 1,217,440.25|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0011 601001 1.000 L.S.| 7000.00000 7000.00| 15000.00000 15000.00|

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 7,000.00| $ 15,000.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 1,135,214.13| $ 1,232,440.25|
====================================================================================================================================



DATE: 08/01/08 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB FA0106 LETTING DATE: 07/30/08

STPR-0001(23)

COUNTY: ARKANSAS

JOB NAME: CO. RD. 33-EAST (RECONST.) (S)

LENGTH: 1.308000 MILES

ROUTES: CR 43
SECTIONS:

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 GRAV10 GRAVES AND ASSOCIATES, INC. $ 560,727.25 100.0000%
2 M-TP10 M & T PAVING & CONST. CO., INC. $ 594,206.20 105.9706%
3 COLO10 COLOM CONSTRUCTION CO., INC. $ 785,366.16 140.0620%



====================================================================================================================================
|(1) GRAV10 |(2) M-TP10 |(3) COLO10
|GRAVES AND ASSOCIATES, INC. |M & T PAVING & CONST. CO., I|COLOM CONSTRUCTION CO., INC.

JOB: FA0106 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 201011 2.000 STA | 600.00000 1200.00| 800.00000 1600.00| 5000.00000 10000.00

CLEARING | | |
0002 201111 2.000 STA | 600.00000 1200.00| 800.00000 1600.00| 5000.00000 10000.00

GRUBBING | | |
0003 202096 10.000 EACH| 250.00000 2500.00| 200.00000 2000.00| 500.00000 5000.00

REMOVAL AND DISPOSAL OF PIPE CULVERTS | | |
0004 210201 6369.000 CUYD| 7.10000 45219.90| 10.00000 63690.00| 6.00000 38214.00

UNCLASSIFIED EXCAVATION | | |
0005 210601 5619.000 CUYD| 7.35000 41299.65| 10.00000 56190.00| 3.50000 19666.50

COMPACTED EMBANKMENT | | |
0006 210702 200.000 TON | 225.00000 45000.00| 230.00000 46000.00| 350.00000 70000.00

SOIL STABILIZATION | | |
0007 303105 10296.000 TON | 26.25000 270270.00| 26.00000 267696.00| 41.00000 422136.00

AGGREGATE BASE COURSE (CLASS 5) | | |
0008 602001 1.000 EACH| 4000.00000 4000.00| 1000.00000 1000.00| 10000.00000 10000.00

FURNISHING FIELD OFFICE | | |
0009 603001 1.000 L.S.| 1500.00000 1500.00| 12000.00000 12000.00| 25000.00000 25000.00

MAINTENANCE OF TRAFFIC | | |
0010 604003 148.000 SQFT| 8.00000 1184.00| 7.50000 1110.00| 14.00000 2072.00

SIGNS | | |
0011 606704 86.000 LF | 30.00000 2580.00| 45.00000 3870.00| 38.00000 3268.00

24" SIDE DRAIN | | |
0012 606705 54.000 LF | 38.00000 2052.00| 50.00000 2700.00| 36.00000 1944.00

30" SIDE DRAIN | | |
0013 606721 208.000 LF | 28.00000 5824.00| 41.50000 8632.00| 25.00000 5200.00

21" X 15" SIDE DRAIN | | |
0014 606727 46.000 LF | 85.00000 3910.00| 86.90000 3997.40| 90.00000 4140.00

57" X 38" SIDE DRAIN | | |
0015 606990 36.000 CUYD| 8.00000 288.00| 8.00000 288.00| 40.00000 1440.00

SELECTED PIPE BEDDING | | |
0016 606992 72.000 CUYD| 8.00000 576.00| 8.00000 576.00| 40.00000 2880.00

SELECTED PIPE BACKFILL | | |
0017 611004 300.000 LF | 6.00000 1800.00| 10.00000 3000.00| 23.00000 6900.00

4" PIPE UNDERDRAINS | | |
0018 620001 8.000 TON | 50.00000 400.00| 53.00000 424.00| 100.00000 800.00

LIME | | |
0019 620011 4.090 ACRE| 1200.00000 4908.00| 1050.00000 4294.50| 1500.00000 6135.00

SEEDING | | |
0020 620021 8.180 ACRE| 1200.00000 9816.00| 1050.00000 8589.00| 1500.00000 12270.00

MULCH COVER | | |
0021 620030 503.700 MGAL| 11.00000 5540.70| 11.00000 5540.70| 15.00000 7555.50

WATER | | |
0022 621001 4.090 ACRE| 800.00000 3272.00| 790.00000 3231.10| 1500.00000 6135.00

TEMPORARY SEEDING | | |
0023 621021 200.000 LF | 6.00000 1200.00| 5.50000 1100.00| 5.00000 1000.00

SILT FENCE | | |



====================================================================================================================================
|(1) GRAV10 |(2) M-TP10 |(3) COLO10
|GRAVES AND ASSOCIATES, INC. |M & T PAVING & CONST. CO., I|COLOM CONSTRUCTION CO., INC.

JOB: FA0106 PAGE: 3 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0024 621031 696.000 BAG | 9.00000 6264.00| 8.40000 5846.40| 12.00000 8352.00

SAND BAG DITCH CHECKS | | |
0025 621111 74.000 CUYD| 10.00000 740.00| 10.00000 740.00| 25.00000 1850.00

SEDIMENT REMOVAL AND DISPOSAL | | |
0026 624001 182.000 SQYD| 6.00000 1092.00| 6.30000 1146.60| 9.00000 1638.00

SOLID SODDING | | |
0027 635001 1.000 L.S.| 24000.00000 24000.00| 7000.00000 7000.00| 25000.00000 25000.00

ROADWAY CONSTRUCTION CONTROL | | |
0028 637001 1.000 EACH| 100.00000 100.00| 110.00000 110.00| 100.00000 100.00

MAILBOXES | | |
0029 637011 1.000 EACH| 125.00000 125.00| 110.00000 110.00| 125.00000 125.00

MAILBOX SUPPORTS (SINGLE) | | |
0030 726001 62.750 SQFT| 24.00000 1506.00| 22.00000 1380.50| 40.00000 2510.00

STANDARD SIGN | | |
0031 729001 3.000 EACH| 60.00000 180.00| 55.00000 165.00| 75.00000 225.00

CHANNEL POST SIGN SUPPORT (TYPE A) | | |
0032 729002 1.000 EACH| 110.00000 110.00| 110.00000 110.00| 125.00000 125.00

CHANNEL POST SIGN SUPPORT (TYPE B) | | |
0033 729003 12.000 EACH| 30.00000 360.00| 35.00000 420.00| 50.00000 600.00

CHANNEL POST SIGN SUPPORT (TYPE C) | | |
0034 816001 328.000 SQYD| 2.50000 820.00| 4.00000 1312.00| 2.47000 810.16

FILTER BLANKET | | |
0035 816011 167.000 CUYD| 70.00000 11690.00| 75.00000 12525.00| 85.00000 14195.00

DUMPED RIPRAP | | |
SECTION TOTALS | $ 502,527.25| $ 529,994.20| $ 727,286.16

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 54" PIPE CROSS DRAINS (BID ONE ITEM ONLY)

| | |
0036 606050 A01 80.000 LF | | |

54" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0037 606151 A02 88.000 LF | | | 75.00000 6600.00
54" ASPHALT COATED CORRUGATED STEEL | | |
PIPE CULVERTS (16 GAUGE) | | |

0038 606250 A03 88.000 LF | 90.00000 7920.00| 89.00000 7832.00|
54" ALUMINUM COATED CORRUGATED STEEL | | |
PIPE CULVERTS (16 GAUGE) | | |

0039 606350 A04 88.000 LF | | |
54" POLYMER PRECOATED METALLIC COATED | | |
CORRUGATED STEEL PIPE CULVERT (16 GAUGE)| | |

SECTION TOTALS | $ 7,920.00| $ 7,832.00| $ 6,600.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0003 42"x 29" ARCH PIPE CROSS DRAINS (BID ONE ITEM ONLY)

| | |
0040 606505 B01 236.000 LF | | |

44" X 27" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0041 606585 B02 256.000 LF | | | 55.00000 14080.00
42" X 29" ASPHALT COATED CORRUGATED | | |
STEEL ARCH PIPE CULVERTS (14 GAUGE) | | |



====================================================================================================================================
|(1) GRAV10 |(2) M-TP10 |(3) COLO10
|GRAVES AND ASSOCIATES, INC. |M & T PAVING & CONST. CO., I|COLOM CONSTRUCTION CO., INC.

JOB: FA0106 PAGE: 4 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0042 606546 B03 256.000 LF | 80.00000 20480.00| 75.00000 19200.00|

42" X 29" ALUMINUM COATED CORRUGATED | | |
STEEL ARCH PIPE CULVERTS (14 GAUGE) | | |

0043 606605 B04 256.000 LF | | |
42" X 29" POLYMER PRECOATED METALLIC | | |
COATED CORRUGATED STEEL ARCH PIPE | | |
CULVERT (14 GAUGE) | | |

SECTION TOTALS | $ 20,480.00| $ 19,200.00| $ 14,080.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0004 54" FLARED END SECTIONS (BID ONE ITEM ONLY)

| | |
0044 606815 C01 4.000 EACH| | |

54" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0045 606816 C02 4.000 EACH| 1200.00000 4800.00| 1475.00000 5900.00| 1600.00000 6400.00
54" FLARED END SECTIONS FOR CORRUGATED | | |
STEEL PIPE CULVERTS | | |

SECTION TOTALS | $ 4,800.00| $ 5,900.00| $ 6,400.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0005 42"x 29" ARCH PIPE FLARED END SECTIONS (BID ONE ITEM ONLY)

| | |
0046 606837 D01 10.000 EACH| | |

44" X 27" FLARED END SECTIONS FOR | | |
REINFORCED CONCRETE ARCH PIPE CULVERTS | | |

0047 606838 D02 10.000 EACH| 500.00000 5000.00| 778.00000 7780.00| 600.00000 6000.00
42" X 29" FLARED END SECTIONS FOR | | |
CORRUGATED STEEL ARCH PIPE CULVERTS | | |

SECTION TOTALS | $ 5,000.00| $ 7,780.00| $ 6,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0006 -

| | |
0048 601001 1.000 L.S.| 20000.00000 20000.00| 23500.00000 23500.00| 25000.00000 25000.00

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 20,000.00| $ 23,500.00| $ 25,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 560,727.25| $ 594,206.20| $ 785,366.16
====================================================================================================================================



DATE: 08/01/08 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB SA0548 LETTING DATE: 07/30/08

(CODE 9970)

COUNTY: BOONE

JOB NAME: BOONE COUNTY SURFACING NO. 6 (SEL. SECS.) (S)

LENGTH: 3.100000 MILES

ROUTES: CRS 18 & 23
SECTIONS:

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 APAC20 APAC-ARKANSAS, INC., MCCLINTON-ANCHOR DIV. $ 526,083.66 100.0000%
2 EATO10 EATON EXCAVATING, INC. $ 585,785.78 111.3484%



====================================================================================================================================
|(1) APAC20 |(2) EATO10 |
|APAC-ARKANSAS,INC, MCCLINTON|EATON EXCAVATING, INC. |

JOB: SA0548 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 305001 79.000 STA | 300.00000 23700.00| 405.00000 31995.00|

RECONSTRUCTED BASE COURSE | | |
0002 401001 7978.000 GAL | 3.60000 28720.80| 5.00000 39890.00|

PRIME COAT | | |
0003 401011 951.000 GAL | 3.40000 3233.40| 2.50000 2377.50|

TACK COAT | | |
0004 407152 4228.000 TON | 33.00000 139524.00| 56.00000 236768.00|

MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |

0005 407332 241.000 TON | 1300.00000 313300.00| 1000.00000 241000.00|
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0006 603001 1.000 L.S.| 1900.00000 1900.00| 8000.00000 8000.00|
MAINTENANCE OF TRAFFIC | | |

0007 604003 168.000 SQFT| 12.30000 2066.40| 17.75000 2982.00|
SIGNS | | |

0008 718101 32736.000 LF | 0.21000 6874.56| 0.23000 7529.28|
REFLECTORIZED PAINT PAVEMENT MARKING | | |
YELLOW (4") | | |

0009 726001 9.000 SQFT| 20.50000 184.50| 16.00000 144.00|
STANDARD SIGN | | |

0010 729001 1.000 EACH| 80.00000 80.00| 100.00000 100.00|
CHANNEL POST SIGN SUPPORT (TYPE A) | | |

SECTION TOTALS | $ 519,583.66| $ 570,785.78|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0011 601001 1.000 L.S.| 6500.00000 6500.00| 15000.00000 15000.00|

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 6,500.00| $ 15,000.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 526,083.66| $ 585,785.78|
====================================================================================================================================



DATE: 08/01/08 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB SA0843 LETTING DATE: 07/30/08

(CODE 9970)

COUNTY: CARROLL

JOB NAME: CARROLL CO. RESEAL NO. 6 (S)

LENGTH: 22.260000 MILES

ROUTES: VARIOUS
SECTIONS:

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 HUTC10 HUTCHENS CONSTRUCTION CO. $ 471,896.09 100.0000%



====================================================================================================================================
|(1) HUTC10 | |
|HUTCHENS CONSTRUCTION CO. | |

JOB: SA0843 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 402102 4475.000 TON | 20.10000 89947.50| |

MINERAL AGGREGATE IN ASPHALT SURFACE | | |
TREATMENT (CLASS 2) | | |

0002 402202 89493.000 GAL | 3.39000 303381.27| |
POLYMER MODIFIED CATIONIC EMULSIFIED | | |
ASPHALT (CRS-2P) | | |

0003 603001 1.000 L.S.| 42511.83000 42511.83| |
MAINTENANCE OF TRAFFIC | | |

0004 604003 480.000 SQFT| 6.50000 3120.00| |
SIGNS | | |

0005 718101 235066.000 LF | 0.13000 30558.58| |
REFLECTORIZED PAINT PAVEMENT MARKING | | |
YELLOW (4") | | |

SECTION TOTALS | $ 469,519.18| |
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0006 601001 1.000 L.S.| 2376.91000 2376.91| |

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 2,376.91| |
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 471,896.09| |
====================================================================================================================================



DATE: 08/01/08 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB SA1832 LETTING DATE: 07/30/08

(CODE 9970)

COUNTY: CRITTENDEN

JOB NAME: CO. RDS. 2 & 305 OVERLAY NO. 2 (SEL. SECS.) (S)

LENGTH: 1.950000 MILES

ROUTES: CRS 2 & 305
SECTIONS:

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 APAC40 APAC-TENNESSEE, INC. $ 314,131.53 100.0000%
2 DRUM10 DRUMMOND ASPHALT CONST., INC. $ 318,465.60 101.3796%



====================================================================================================================================
|(1) APAC40 |(2) DRUM10 |
|APAC-TENNESSEE, INC. |DRUMMOND ASPHALT CONST., INC|

JOB: SA1832 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 401011 1211.000 GAL | 3.25000 3935.75| 3.00000 3633.00|

TACK COAT | | |
0002 407152 2520.000 TON | 53.45000 134694.00| 55.17000 139028.40|

MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |

0003 407332 144.000 TON | 1080.00000 155520.00| 1100.00000 158400.00|
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0004 603001 1.000 L.S.| 4800.00000 4800.00| 3000.00000 3000.00|
MAINTENANCE OF TRAFFIC | | |

0005 604003 344.000 SQFT| 11.55000 3973.20| 9.00000 3096.00|
SIGNS | | |

0006 718101 16994.000 LF | 0.32000 5438.08| 0.30000 5098.20|
REFLECTORIZED PAINT PAVEMENT MARKING | | |
YELLOW (4") | | |

0007 726001 37.000 SQFT| 21.00000 777.00| 20.00000 740.00|
STANDARD SIGN | | |

0008 729001 4.000 EACH| 84.00000 336.00| 80.00000 320.00|
CHANNEL POST SIGN SUPPORT (TYPE A) | | |

0009 729003 2.000 EACH| 78.75000 157.50| 75.00000 150.00|
CHANNEL POST SIGN SUPPORT (TYPE C) | | |

SECTION TOTALS | $ 309,631.53| $ 313,465.60|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0010 601001 1.000 L.S.| 4500.00000 4500.00| 5000.00000 5000.00|

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 4,500.00| $ 5,000.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 314,131.53| $ 318,465.60|
====================================================================================================================================



DATE: 08/01/08 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB SA2444 LETTING DATE: 07/30/08

9970

COUNTY: FRANKLIN

JOB NAME: HWY. 186-WEST (OVERLAY) (S)

LENGTH: 1.550000 MILES

ROUTES: CR 90
SECTIONS:

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 BLAC30 BLACKSTONE CONSTRUCTION, LLC $ 201,646.04 100.0000%
2 FORS10 FORSGREN, INC. $ 244,539.16 121.2714%



====================================================================================================================================
|(1) BLAC30 |(2) FORS10 |
|BLACKSTONE CONSTRUCTION, LLC|FORSGREN, INC. |

JOB: SA2444 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 401011 1011.000 GAL | 1.00000 1011.00| 2.47000 2497.17|

TACK COAT | | |
0002 407151 1948.000 TON | 32.48000 63271.04| 53.52000 104256.96|

MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (3/8") | | |

0003 407302 120.000 TON | 1000.00000 120000.00| 1021.16000 122539.20|
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (3/8") (MINIMUM BID | | |
$120.00) | | |

0004 603001 1.000 L.S.| 1000.00000 1000.00| 2207.49000 2207.49|
MAINTENANCE OF TRAFFIC | | |

0005 604003 132.000 SQFT| 10.00000 1320.00| 10.89000 1437.48|
SIGNS | | |

0006 718101 22176.000 LF | 0.25000 5544.00| 0.20000 4435.20|
REFLECTORIZED PAINT PAVEMENT MARKING | | |
YELLOW (4") | | |

SECTION TOTALS | $ 192,146.04| $ 237,373.50|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0007 601001 1.000 L.S.| 9500.00000 9500.00| 7165.66000 7165.66|

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 9,500.00| $ 7,165.66|
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 201,646.04| $ 244,539.16|
====================================================================================================================================



DATE: 08/01/08 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB SA3041 LETTING DATE: 07/30/08

(CODE 9970)

COUNTY: HOT SPRING

JOB NAME: HOT SPRING COUNTY RESEAL NO. 3 (SEL. SECS.) (S)

LENGTH: 11.800000 MILES

ROUTES: CRS 644 & 15
SECTIONS:

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 SALT10 SALT CREEK PAVING & CONST. CO., INC. $ 271,367.86 100.0000%
2 SPAC10 SPA CONSTRUCTION CO., INC. $ 272,456.24 100.4010%



====================================================================================================================================
|(1) SALT10 |(2) SPAC10 |
|SALT CREEK PAVING & CONST. C|SPA CONSTRUCTION CO., INC. |

JOB: SA3041 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 402102 2215.000 TON | 32.30000 71544.50| 29.20000 64678.00|

MINERAL AGGREGATE IN ASPHALT SURFACE | | |
TREATMENT (CLASS 2) | | |

0002 402202 50632.000 GAL | 3.58000 181262.56| 3.66000 185313.12|
POLYMER MODIFIED CATIONIC EMULSIFIED | | |
ASPHALT (CRS-2P) | | |

0003 603001 1.000 L.S.| 400.00000 400.00| 1000.00000 1000.00|
MAINTENANCE OF TRAFFIC | | |

0004 604003 280.000 SQFT| 6.50000 1820.00| 9.00000 2520.00|
SIGNS | | |

0005 718101 124608.000 LF | 0.10000 12460.80| 0.14000 17445.12|
REFLECTORIZED PAINT PAVEMENT MARKING | | |
YELLOW (4") | | |

SECTION TOTALS | $ 267,487.86| $ 270,956.24|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0006 601001 1.000 L.S.| 3880.00000 3880.00| 1500.00000 1500.00|

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 3,880.00| $ 1,500.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 271,367.86| $ 272,456.24|
====================================================================================================================================



DATE: 08/01/08 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB FA3318 LETTING DATE: 07/30/08

STPR-0033(16)

COUNTY: IZARD

JOB NAME: CO. RD. 66-SOUTH (RECONST.) (PHASE 1) (S)

LENGTH: 1.550000 MILES

ROUTES: CR 61
SECTIONS:

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 FRAN10 FRANKS CONSTRUCTION, INC. $ 1,116,913.40 100.0000%
2 EDWA10 EDWARDS BROTHERS, INC. $ 1,366,960.58 122.3873%
3 COLO10 COLOM CONSTRUCTION CO., INC. $ 1,845,681.25 165.2483%



====================================================================================================================================
|(1) FRAN10 |(2) EDWA10 |(3) COLO10
|FRANKS CONSTRUCTION, INC. |EDWARDS BROTHERS, INC. |COLOM CONSTRUCTION CO., INC.

JOB: FA3318 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 201011 82.000 STA | 350.00000 28700.00| 900.00000 73800.00| 2500.00000 205000.00

CLEARING | | |
0002 201111 82.000 STA | 350.00000 28700.00| 900.00000 73800.00| 2500.00000 205000.00

GRUBBING | | |
0003 202011 8058.000 LF | 1.00000 8058.00| 1.00000 8058.00| 2.50000 20145.00

REMOVAL AND DISPOSAL OF FENCE | | |
0004 202017 4.000 EACH| 100.00000 400.00| 20.00000 80.00| 250.00000 1000.00

REMOVAL AND DISPOSAL OF GATES | | |
0005 202096 3.000 EACH| 250.00000 750.00| 200.00000 600.00| 500.00000 1500.00

REMOVAL AND DISPOSAL OF PIPE CULVERTS | | |
0006 202097 1.000 EACH| 5000.00000 5000.00| 2000.00000 2000.00| 10000.00000 10000.00

REMOVAL AND DISPOSAL OF BOX CULVERTS | | |
0007 210201 18405.000 CUYD| 8.00000 147240.00| 14.50000 266872.50| 6.00000 110430.00

UNCLASSIFIED EXCAVATION | | |
0008 210601 19597.000 CUYD| 9.00000 176373.00| 9.80000 192050.60| 2.50000 48992.50

COMPACTED EMBANKMENT | | |
0009 303107 12811.000 TON | 16.00000 204976.00| 17.00000 217787.00| 38.00000 486818.00

AGGREGATE BASE COURSE (CLASS 7) | | |
0010 401001 7850.000 GAL | 5.00000 39250.00| 4.72000 37052.00| 9.25000 72612.50

PRIME COAT | | |
0011 407152 1948.000 TON | 81.10000 157982.80| 77.04000 150073.92| 104.00000 202592.00

MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |

0012 407332 111.000 TON | 1010.00000 112110.00| 1000.00000 111000.00| 1200.00000 133200.00
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0013 602001 1.000 EACH| 2500.00000 2500.00| 5000.00000 5000.00| 10000.00000 10000.00
FURNISHING FIELD OFFICE | | |

0014 603001 1.000 L.S.| 5000.00000 5000.00| 20000.00000 20000.00| 30000.00000 30000.00
MAINTENANCE OF TRAFFIC | | |

0015 604003 132.000 SQFT| 10.00000 1320.00| 7.25000 957.00| 13.50000 1782.00
SIGNS | | |

0016 606703 140.000 LF | 28.00000 3920.00| 30.00000 4200.00| 21.00000 2940.00
18" SIDE DRAIN | | |

0017 606990 171.000 CUYD| 12.50000 2137.50| 30.00000 5130.00| 38.00000 6498.00
SELECTED PIPE BEDDING | | |

0018 619004 7885.000 LF | 5.35000 42184.75| 4.85000 38242.25| 8.00000 63080.00
WIRE FENCE (TYPE D) | | |

0019 620001 12.000 TON | 110.00000 1320.00| 100.00000 1200.00| 110.00000 1320.00
LIME | | |

0020 620011 6.080 ACRE| 1750.00000 10640.00| 1600.00000 9728.00| 1800.00000 10944.00
SEEDING | | |

0021 620021 9.120 ACRE| 330.00000 3009.60| 300.00000 2736.00| 1800.00000 16416.00
MULCH COVER | | |

0022 620030 684.500 MGAL| 10.50000 7187.25| 10.00000 6845.00| 10.00000 6845.00
WATER | | |



====================================================================================================================================
|(1) FRAN10 |(2) EDWA10 |(3) COLO10
|FRANKS CONSTRUCTION, INC. |EDWARDS BROTHERS, INC. |COLOM CONSTRUCTION CO., INC.

JOB: FA3318 PAGE: 3 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0023 621001 3.040 ACRE| 1250.00000 3800.00| 1200.00000 3648.00| 1200.00000 3648.00

TEMPORARY SEEDING | | |
0024 621021 2125.000 LF | 5.50000 11687.50| 5.00000 10625.00| 5.00000 10625.00

SILT FENCE | | |
0025 621111 281.000 CUYD| 8.00000 2248.00| 8.43000 2368.83| 15.00000 4215.00

SEDIMENT REMOVAL AND DISPOSAL | | |
0026 621151 308.000 CUYD| 45.00000 13860.00| 50.37000 15513.96| 40.00000 12320.00

ROCK DITCH CHECKS | | |
0027 624001 220.000 SQYD| 5.50000 1210.00| 5.00000 1100.00| 10.00000 2200.00

SOLID SODDING | | |
0028 635001 1.000 L.S.| 15000.00000 15000.00| 37471.00000 37471.00| 50000.00000 50000.00

ROADWAY CONSTRUCTION CONTROL | | |
0029 637001 6.000 EACH| 50.00000 300.00| 25.00000 150.00| 40.00000 240.00

MAILBOXES | | |
0030 637011 4.000 EACH| 75.00000 300.00| 50.00000 200.00| 75.00000 300.00

MAILBOX SUPPORTS (SINGLE) | | |
0031 637012 1.000 EACH| 125.00000 125.00| 75.00000 75.00| 100.00000 100.00

MAILBOX SUPPORTS (DOUBLE) | | |
0032 718101 13075.000 LF | 0.40000 5230.00| 0.36000 4707.00| 0.75000 9806.25

REFLECTORIZED PAINT PAVEMENT MARKING | | |
YELLOW (4") | | |

0033 726001 94.000 SQFT| 18.00000 1692.00| 16.00000 1504.00| 25.00000 2350.00
STANDARD SIGN | | |

0034 729001 11.000 EACH| 75.00000 825.00| 50.00000 550.00| 75.00000 825.00
CHANNEL POST SIGN SUPPORT (TYPE A) | | |

0035 816001 34.000 SQYD| 3.00000 102.00| 4.00000 136.00| 3.00000 102.00
FILTER BLANKET | | |

0036 816011 17.000 CUYD| 75.00000 1275.00| 50.00000 850.00| 75.00000 1275.00
DUMPED RIPRAP | | |

SECTION TOTALS | $ 1,046,413.40| $ 1,306,111.06| $ 1,745,121.25
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 36"X23" CROSS DRAIN ALTERNATES - BID ONE ITEM ONLY

| | |
0037 606504 A01 76.000 LF | | |

36" X 23" REINFORCED CONCRETE ARCH PIPE | | |
CULVERTS (CLASS III) | | |

0038 606545 A02 88.000 LF | 60.00000 5280.00| 53.98000 4750.24| 46.00000 4048.00
35" X 24" ALUMINUM COATED CORRUGATED | | |
STEEL ARCH PIPE CULVERTS (14 GAUGE) | | |

0039 606584 A03 88.000 LF | | |
35" X 24" ASPHALT COATED CORRUGATED | | |
STEEL ARCH PIPE CULVERTS (14 GAUGE) | | |

0040 606604 A04 88.000 LF | | |
35" X 24" POLYMER PRECOATED METALLIC | | |
COATED CORRUGATED STEEL ARCH PIPE | | |
CULVERT (14 GAUGE) | | |



====================================================================================================================================
|(1) FRAN10 |(2) EDWA10 |(3) COLO10
|FRANKS CONSTRUCTION, INC. |EDWARDS BROTHERS, INC. |COLOM CONSTRUCTION CO., INC.

JOB: FA3318 PAGE: 4 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION TOTALS | $ 5,280.00| $ 4,750.24| $ 4,048.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0003 48" CROSS DRAIN ALTERNATES - BID ONE ITEM ONLY

| | |
0041 606045 B01 44.000 LF | | |

48" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0042 606245 B02 48.000 LF | 85.00000 4080.00| 78.80000 3782.40| 79.00000 3792.00
48" ALUMINUM COATED CORRUGATED STEEL | | |
PIPE CULVERTS (14 GAUGE) | | |

0043 606146 B03 48.000 LF | | |
48" ASPHALT COATED CORRUGATED STEEL | | |
PIPE CULVERTS (14 GAUGE) | | |

0044 606345 B04 48.000 LF | | |
48" POLYMER PRECOATED METALLIC COATED | | |
CORRUGATED STEEL PIPE CULVERT (14 GAUGE)| | |

SECTION TOTALS | $ 4,080.00| $ 3,782.40| $ 3,792.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0004 72" CROSS DRAIN ALTERNATES - BID ONE ITEM ONLY

| | |
0045 606065 C01 176.000 LF | | |

72" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0046 606265 C02 184.000 LF | 110.00000 20240.00| 119.74000 22032.16| 130.00000 23920.00
72" ALUMINUM COATED CORRUGATED STEEL | | |
PIPE CULVERTS (16 GAUGE) | | |

0047 606166 C03 184.000 LF | | |
72" ASPHALT COATED CORRUGATED STEEL | | |
PIPE CULVERTS (16 GAUGE) | | |

0048 606365 C04 184.000 LF | | |
72" POLYMER PRECOATED METALLIC COATED | | |
CORRUGATED STEEL PIPE CULVERT (16 GAUGE)| | |

SECTION TOTALS | $ 20,240.00| $ 22,032.16| $ 23,920.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0005 36"X23" FLARED END SECTION ALTERNATES - BID ONE ITEM ONLY

| | |
0049 606835 D01 4.000 EACH| | |

36" X 23" FLARED END SECTIONS FOR | | |
REINFORCED CONCRETE ARCH PIPE CULVERTS | | |

0050 606836 D02 4.000 EACH| 500.00000 2000.00| 379.02000 1516.08| 500.00000 2000.00
35" X 24" FLARED END SECTIONS FOR | | |
CORRUGATED STEEL ARCH PIPE CULVERT | | |

SECTION TOTALS | $ 2,000.00| $ 1,516.08| $ 2,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0006 48" FLARED END SECTION ALTERNATES - BID ONE ITEM ONLY

| | |
0051 606813 E01 2.000 EACH| | |

48" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |



====================================================================================================================================
|(1) FRAN10 |(2) EDWA10 |(3) COLO10
|FRANKS CONSTRUCTION, INC. |EDWARDS BROTHERS, INC. |COLOM CONSTRUCTION CO., INC.

JOB: FA3318 PAGE: 5 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 606814 E02 2.000 EACH| 1250.00000 2500.00| 1394.48000 2788.96| 1400.00000 2800.00

48" FLARED END SECTIONS FOR CORRUGATED | | |
STEEL PIPE CULVERTS | | |

SECTION TOTALS | $ 2,500.00| $ 2,788.96| $ 2,800.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0007 72" FLARED END SECTION ALTERNATES - BID ONE ITEM ONLY

| | |
0053 606821 F01 4.000 EACH| | |

72" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0054 606822 F02 4.000 EACH| 2500.00000 10000.00| 2757.42000 11029.68| 2600.00000 10400.00
72" FLARED END SECTIONS FOR CORRUGATED | | |
STEEL PIPE CULVERTS | | |

SECTION TOTALS | $ 10,000.00| $ 11,029.68| $ 10,400.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0008 16' GATE ALTERNATES - BID ONE ITEM ONLY

| | |
0055 619316 G01 4.000 EACH| 350.00000 1400.00| 300.00000 1200.00| 900.00000 3600.00

16' STEEL GATES | | |
0056 619416 G02 4.000 EACH| | |

16' ALUMINUM GATES | | |
SECTION TOTALS | $ 1,400.00| $ 1,200.00| $ 3,600.00

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0009 -

| | |
0057 601001 1.000 L.S.| 25000.00000 25000.00| 13750.00000 13750.00| 50000.00000 50000.00

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 25,000.00| $ 13,750.00| $ 50,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 1,116,913.40| $ 1,366,960.58| $ 1,845,681.25
====================================================================================================================================



DATE: 08/01/08 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB BR3408 LETTING DATE: 07/30/08

BRO-0034(36)

COUNTY: JACKSON

JOB NAME: CACHE RIVER STR. & APPRS. NO. 2 (S)

LENGTH: 0.256000 MILES

ROUTES: CR 51
SECTIONS:

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 THOM20 THOMPSON CONSTRUCTION, INC. $ 1,215,118.00 100.0000%
2 ROBE10 ROBERTSON, INC., BRIDGE & GRADING DIV. $ 1,240,100.43 102.0559%
3 ROBE15 ROBERTSON CONTRACTORS, INC. $ 1,388,970.40 114.3074%
4 THOM10 THOMCO, INC. $ 1,562,232.60 128.5663%
5 FRAN10 FRANKS CONSTRUCTION, INC. $ 1,626,258.70 133.8354%



====================================================================================================================================
|(1) THOM20 |(2) ROBE10 |(3) ROBE15
|THOMPSON CONSTRUCTION, INC. |ROBERTSON, INC., BRIDGE & GR|ROBERTSON CONTRACTORS, INC.

JOB: BR3408 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 201011 9.000 STA | 1000.00000 9000.00| 864.00000 7776.00| 1000.00000 9000.00

CLEARING | | |
0002 201111 9.000 STA | 1000.00000 9000.00| 756.00000 6804.00| 1000.00000 9000.00

GRUBBING | | |
0003 202096 2.000 EACH| 550.00000 1100.00| 540.00000 1080.00| 400.00000 800.00

REMOVAL AND DISPOSAL OF PIPE CULVERTS | | |
0004 205011 1.000 L.S.| 25000.00000 25000.00| 70000.00000 70000.00| 86240.00000 86240.00

REMOVAL OF EXISTING BRIDGE STRUCTURE | | |
(SITE NO. 1) | | |

0005 208002 1.000 EACH| 750.00000 750.00| 325.00000 325.00| 600.00000 600.00
GATES REMOVED AND RECONSTRUCTED | | |

0006 210201 1344.000 CUYD| 10.00000 13440.00| 8.64000 11612.16| 10.00000 13440.00
UNCLASSIFIED EXCAVATION | | |

0007 210601 6607.000 CUYD| 12.00000 79284.00| 10.80000 71355.60| 18.00000 118926.00
COMPACTED EMBANKMENT | | |

0008 303107 1850.000 TON | 20.85000 38572.50| 24.85000 45972.50| 23.00000 42550.00
AGGREGATE BASE COURSE (CLASS 7) | | |

0009 504003 46.000 CUYD| 450.00000 20700.00| 291.00000 13386.00| 500.00000 23000.00
APPROACH SLABS (TYPE SPECIAL) | | |

0010 504150 11.480 CUYD| 500.00000 5740.00| 450.00000 5166.00| 550.00000 6314.00
APPROACH GUTTERS (TYPE SPECIAL) | | |

0011 602001 1.000 EACH| 4500.00000 4500.00| 5100.00000 5100.00| 5000.00000 5000.00
FURNISHING FIELD OFFICE | | |

0012 603001 1.000 L.S.| 5000.00000 5000.00| 8813.00000 8813.00| 8000.00000 8000.00
MAINTENANCE OF TRAFFIC | | |

0013 604003 186.000 SQFT| 10.00000 1860.00| 10.80000 2008.80| 10.00000 1860.00
SIGNS | | |

0014 604013 60.000 LF | 30.00000 1800.00| 17.80000 1068.00| 16.50000 990.00
BARRICADES | | |

0015 617001 200.000 LF | 24.50000 4900.00| 25.90000 5180.00| 24.00000 4800.00
GUARDRAIL (TYPE A) | | |

0016 617101 4.000 EACH| 1000.00000 4000.00| 730.00000 2920.00| 675.00000 2700.00
TERMINAL ANCHOR POSTS (TYPE 1) | | |

0017 617331 4.000 EACH| 1950.00000 7800.00| 2110.00000 8440.00| 1950.00000 7800.00
THRIE BEAM GUARDRAIL TERMINAL | | |

0018 620001 2.000 TON | 100.00000 200.00| 108.00000 216.00| 300.00000 600.00
LIME | | |

0019 620011 0.830 ACRE| 5000.00000 4150.00| 1945.00000 1614.35| 3000.00000 2490.00
SEEDING | | |

0020 620021 1.250 ACRE| 5000.00000 6250.00| 1945.00000 2431.25| 2500.00000 3125.00
MULCH COVER | | |

0021 620030 95.100 MGAL| 20.00000 1902.00| 10.80000 1027.08| 10.00000 951.00
WATER | | |

0022 621001 0.420 ACRE| 5000.00000 2100.00| 1945.00000 816.90| 3000.00000 1260.00
TEMPORARY SEEDING | | |

0023 621021 1896.000 LF | 4.00000 7584.00| 4.30000 8152.80| 3.75000 7110.00
SILT FENCE | | |



====================================================================================================================================
|(1) THOM20 |(2) ROBE10 |(3) ROBE15
|THOMPSON CONSTRUCTION, INC. |ROBERTSON, INC., BRIDGE & GR|ROBERTSON CONTRACTORS, INC.

JOB: BR3408 PAGE: 3 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0024 621031 18.000 BAG | 10.00000 180.00| 16.20000 291.60| 10.00000 180.00

SAND BAG DITCH CHECKS | | |
0025 621071 370.000 CUYD| 7.00000 2590.00| 10.80000 3996.00| 5.00000 1850.00

SEDIMENT BASIN | | |
0026 621101 370.000 CUYD| 7.00000 2590.00| 10.80000 3996.00| 5.00000 1850.00

OBLITERATION OF SEDIMENT BASIN | | |
0027 621111 416.000 CUYD| 10.00000 4160.00| 16.20000 6739.20| 10.00000 4160.00

SEDIMENT REMOVAL AND DISPOSAL | | |
0028 624001 140.000 SQYD| 7.00000 980.00| 5.40000 756.00| 7.00000 980.00

SOLID SODDING | | |
0029 635001 1.000 L.S.| 5000.00000 5000.00| 8100.00000 8100.00| 6500.00000 6500.00

ROADWAY CONSTRUCTION CONTROL | | |
0030 636001 1.000 L.S.| 12500.00000 12500.00| 22000.00000 22000.00| 8500.00000 8500.00

BRIDGE CONSTRUCTION CONTROL | | |
0031 726001 21.000 SQFT| 20.00000 420.00| 18.90000 396.90| 17.50000 367.50

STANDARD SIGN | | |
0032 729001 1.000 EACH| 70.00000 70.00| 108.00000 108.00| 100.00000 100.00

CHANNEL POST SIGN SUPPORT (TYPE A) | | |
0033 729003 4.000 EACH| 70.00000 280.00| 81.00000 324.00| 75.00000 300.00

CHANNEL POST SIGN SUPPORT (TYPE C) | | |
0034 801001 8.000 CUYD| 50.00000 400.00| 10.60000 84.80| 26.00000 208.00

UNCLASSIFIED EXCAVATION FOR | | |
STRUCTURES-BRIDGE | | |

0035 802113 197.900 CUYD| 600.00000 118740.00| 503.00000 99543.70| 700.00000 138530.00
CLASS S CONCRETE - BRIDGE | | |

0036 802305 26.000 EACH| 3000.00000 78000.00| 3005.00000 78130.00| 3627.00000 94302.00
31' PRECAST CONCRETE CURB UNITS | | |

0037 802405 65.000 EACH| 2930.00000 190450.00| 2892.00000 187980.00| 3527.00000 229255.00
31' PRECAST CONCRETE INTERIOR UNITS | | |

0038 802505 26.000 EACH| 3850.00000 100100.00| 3615.00000 93990.00| 4227.00000 109902.00
31' PRECAST PARAPET RAIL UNITS | | |

0039 803001 28.200 GAL | 50.00000 1410.00| 42.00000 1184.40| 55.00000 1551.00
CLASS 1 PROTECTIVE SURFACE TREATMENT | | |

0040 804001 6200.000 LB | 1.30000 8060.00| 1.23000 7626.00| 1.52000 9424.00
REINFORCING STEEL-ROADWAY (GRADE 60) | | |

0041 804011 18420.000 LB | 1.30000 23946.00| 1.32000 24314.40| 1.52000 27998.40
REINFORCING STEEL-BRIDGE (GRADE 60) | | |

0042 805202 315.000 LF | 75.00000 23625.00| 66.35000 20900.25| 65.00000 20475.00
CONCRETE PILING (16" SQUARE) | | |

0043 805203 2845.000 LF | 95.00000 270275.00| 88.10000 250644.50| 78.00000 221910.00
CONCRETE PILING (18" SQUARE) | | |

0044 805362 50.000 LF | 200.00000 10000.00| 200.00000 10000.00| 200.00000 10000.00
TEST PILE (16" SQUARE) | | |

0045 805363 170.000 LF | 200.00000 34000.00| 200.00000 34000.00| 200.00000 34000.00
TEST PILE (18" SQUARE) | | |

0046 812003 1.000 EACH| 300.00000 300.00| 1130.00000 1130.00| 500.00000 500.00
BRIDGE NAME PLATE (TYPE C) | | |

0047 816001 827.000 SQYD| 3.50000 2894.50| 4.32000 3572.64| 4.50000 3721.50
FILTER BLANKET | | |



====================================================================================================================================
|(1) THOM20 |(2) ROBE10 |(3) ROBE15
|THOMPSON CONSTRUCTION, INC. |ROBERTSON, INC., BRIDGE & GR|ROBERTSON CONTRACTORS, INC.

JOB: BR3408 PAGE: 4 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0048 816011 469.000 CUYD| 55.00000 25795.00| 59.40000 27858.60| 50.00000 23450.00

DUMPED RIPRAP | | |
SECTION TOTALS | $ 1,171,398.00| $ 1,168,932.43| $ 1,306,570.40

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 54" CROSS DRAIN ALTERNATES - BID ONE ITEM ONLY

| | |
0049 606050 A01 124.000 LF | | |

54" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0050 606250 A02 136.000 LF | 120.00000 16320.00| 108.00000 14688.00| 75.00000 10200.00
54" ALUMINUM COATED CORRUGATED STEEL | | |
PIPE CULVERTS (16 GAUGE) | | |

0051 606151 A03 136.000 LF | | |
54" ASPHALT COATED CORRUGATED STEEL | | |
PIPE CULVERTS (16 GAUGE) | | |

0052 606350 A04 136.000 LF | | |
54" POLYMER PRECOATED METALLIC COATED | | |
CORRUGATED STEEL PIPE CULVERT (16 GAUGE)| | |

SECTION TOTALS | $ 16,320.00| $ 14,688.00| $ 10,200.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0003 54" FLARED END SECTION ALTERNATES - BID ONE ITEM ONLY

| | |
0053 606815 B01 4.000 EACH| | |

54" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0054 606816 B02 4.000 EACH| 1350.00000 5400.00| 1620.00000 6480.00| 1800.00000 7200.00
54" FLARED END SECTIONS FOR CORRUGATED | | |
STEEL PIPE CULVERTS | | |

SECTION TOTALS | $ 5,400.00| $ 6,480.00| $ 7,200.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0004 -

| | |
0055 601001 1.000 L.S.| 22000.00000 22000.00| 50000.00000 50000.00| 65000.00000 65000.00

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 22,000.00| $ 50,000.00| $ 65,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 1,215,118.00| $ 1,240,100.43| $ 1,388,970.40
====================================================================================================================================



====================================================================================================================================
|(4) THOM10 |(5) FRAN10 |
|THOMCO, INC. |FRANKS CONSTRUCTION, INC. |

JOB: BR3408 PAGE: 5 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 201011 9.000 STA | 1200.00000 10800.00| 1750.00000 15750.00|

CLEARING | | |
0002 201111 9.000 STA | 1200.00000 10800.00| 1750.00000 15750.00|

GRUBBING | | |
0003 202096 2.000 EACH| 500.00000 1000.00| 400.00000 800.00|

REMOVAL AND DISPOSAL OF PIPE CULVERTS | | |
0004 205011 1.000 L.S.| 30000.00000 30000.00| 75000.00000 75000.00|

REMOVAL OF EXISTING BRIDGE STRUCTURE | | |
(SITE NO. 1) | | |

0005 208002 1.000 EACH| 1000.00000 1000.00| 400.00000 400.00|
GATES REMOVED AND RECONSTRUCTED | | |

0006 210201 1344.000 CUYD| 12.00000 16128.00| 10.00000 13440.00|
UNCLASSIFIED EXCAVATION | | |

0007 210601 6607.000 CUYD| 15.00000 99105.00| 20.00000 132140.00|
COMPACTED EMBANKMENT | | |

0008 303107 1850.000 TON | 25.00000 46250.00| 25.00000 46250.00|
AGGREGATE BASE COURSE (CLASS 7) | | |

0009 504003 46.000 CUYD| 700.00000 32200.00| 800.00000 36800.00|
APPROACH SLABS (TYPE SPECIAL) | | |

0010 504150 11.480 CUYD| 700.00000 8036.00| 800.00000 9184.00|
APPROACH GUTTERS (TYPE SPECIAL) | | |

0011 602001 1.000 EACH| 5000.00000 5000.00| 5000.00000 5000.00|
FURNISHING FIELD OFFICE | | |

0012 603001 1.000 L.S.| 25000.00000 25000.00| 5000.00000 5000.00|
MAINTENANCE OF TRAFFIC | | |

0013 604003 186.000 SQFT| 9.90000 1841.40| 10.00000 1860.00|
SIGNS | | |

0014 604013 60.000 LF | 22.00000 1320.00| 30.00000 1800.00|
BARRICADES | | |

0015 617001 200.000 LF | 26.50000 5300.00| 22.00000 4400.00|
GUARDRAIL (TYPE A) | | |

0016 617101 4.000 EACH| 743.00000 2972.00| 1200.00000 4800.00|
TERMINAL ANCHOR POSTS (TYPE 1) | | |

0017 617331 4.000 EACH| 2150.00000 8600.00| 2000.00000 8000.00|
THRIE BEAM GUARDRAIL TERMINAL | | |

0018 620001 2.000 TON | 110.00000 220.00| 120.00000 240.00|
LIME | | |

0019 620011 0.830 ACRE| 1980.00000 1643.40| 2500.00000 2075.00|
SEEDING | | |

0020 620021 1.250 ACRE| 1980.00000 2475.00| 2500.00000 3125.00|
MULCH COVER | | |

0021 620030 95.100 MGAL| 11.00000 1046.10| 12.00000 1141.20|
WATER | | |

0022 621001 0.420 ACRE| 1980.00000 831.60| 2000.00000 840.00|
TEMPORARY SEEDING | | |

0023 621021 1896.000 LF | 4.40000 8342.40| 4.50000 8532.00|
SILT FENCE | | |



====================================================================================================================================
|(4) THOM10 |(5) FRAN10 |
|THOMCO, INC. |FRANKS CONSTRUCTION, INC. |

JOB: BR3408 PAGE: 6 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0024 621031 18.000 BAG | 16.50000 297.00| 20.00000 360.00|

SAND BAG DITCH CHECKS | | |
0025 621071 370.000 CUYD| 15.00000 5550.00| 10.00000 3700.00|

SEDIMENT BASIN | | |
0026 621101 370.000 CUYD| 15.00000 5550.00| 10.00000 3700.00|

OBLITERATION OF SEDIMENT BASIN | | |
0027 621111 416.000 CUYD| 15.00000 6240.00| 10.00000 4160.00|

SEDIMENT REMOVAL AND DISPOSAL | | |
0028 624001 140.000 SQYD| 5.50000 770.00| 6.00000 840.00|

SOLID SODDING | | |
0029 635001 1.000 L.S.| 10000.00000 10000.00| 15000.00000 15000.00|

ROADWAY CONSTRUCTION CONTROL | | |
0030 636001 1.000 L.S.| 25000.00000 25000.00| 30000.00000 30000.00|

BRIDGE CONSTRUCTION CONTROL | | |
0031 726001 21.000 SQFT| 13.20000 277.20| 12.00000 252.00|

STANDARD SIGN | | |
0032 729001 1.000 EACH| 82.50000 82.50| 125.00000 125.00|

CHANNEL POST SIGN SUPPORT (TYPE A) | | |
0033 729003 4.000 EACH| 55.00000 220.00| 100.00000 400.00|

CHANNEL POST SIGN SUPPORT (TYPE C) | | |
0034 801001 8.000 CUYD| 100.00000 800.00| 150.00000 1200.00|

UNCLASSIFIED EXCAVATION FOR | | |
STRUCTURES-BRIDGE | | |

0035 802113 197.900 CUYD| 800.00000 158320.00| 900.00000 178110.00|
CLASS S CONCRETE - BRIDGE | | |

0036 802305 26.000 EACH| 3800.00000 98800.00| 3800.00000 98800.00|
31' PRECAST CONCRETE CURB UNITS | | |

0037 802405 65.000 EACH| 3500.00000 227500.00| 3700.00000 240500.00|
31' PRECAST CONCRETE INTERIOR UNITS | | |

0038 802505 26.000 EACH| 4500.00000 117000.00| 4300.00000 111800.00|
31' PRECAST PARAPET RAIL UNITS | | |

0039 803001 28.200 GAL | 100.00000 2820.00| 100.00000 2820.00|
CLASS 1 PROTECTIVE SURFACE TREATMENT | | |

0040 804001 6200.000 LB | 1.60000 9920.00| 1.50000 9300.00|
REINFORCING STEEL-ROADWAY (GRADE 60) | | |

0041 804011 18420.000 LB | 1.60000 29472.00| 1.50000 27630.00|
REINFORCING STEEL-BRIDGE (GRADE 60) | | |

0042 805202 315.000 LF | 85.00000 26775.00| 95.00000 29925.00|
CONCRETE PILING (16" SQUARE) | | |

0043 805203 2845.000 LF | 120.00000 341400.00| 110.00000 312950.00|
CONCRETE PILING (18" SQUARE) | | |

0044 805362 50.000 LF | 150.00000 7500.00| 125.00000 6250.00|
TEST PILE (16" SQUARE) | | |

0045 805363 170.000 LF | 200.00000 34000.00| 150.00000 25500.00|
TEST PILE (18" SQUARE) | | |

0046 812003 1.000 EACH| 1000.00000 1000.00| 750.00000 750.00|
BRIDGE NAME PLATE (TYPE C) | | |

0047 816001 827.000 SQYD| 4.00000 3308.00| 3.50000 2894.50|
FILTER BLANKET | | |



====================================================================================================================================
|(4) THOM10 |(5) FRAN10 |
|THOMCO, INC. |FRANKS CONSTRUCTION, INC. |

JOB: BR3408 PAGE: 7 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0048 816011 469.000 CUYD| 80.00000 37520.00| 65.00000 30485.00|

DUMPED RIPRAP | | |
SECTION TOTALS | $ 1,470,032.60| $ 1,529,778.70|

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 54" CROSS DRAIN ALTERNATES - BID ONE ITEM ONLY

| | |
0049 606050 A01 124.000 LF | | |

54" REINFORCED CONCRETE PIPE CULVERTS | | |
(CLASS III) | | |

0050 606250 A02 136.000 LF | 150.00000 20400.00| 105.00000 14280.00|
54" ALUMINUM COATED CORRUGATED STEEL | | |
PIPE CULVERTS (16 GAUGE) | | |

0051 606151 A03 136.000 LF | | |
54" ASPHALT COATED CORRUGATED STEEL | | |
PIPE CULVERTS (16 GAUGE) | | |

0052 606350 A04 136.000 LF | | |
54" POLYMER PRECOATED METALLIC COATED | | |
CORRUGATED STEEL PIPE CULVERT (16 GAUGE)| | |

SECTION TOTALS | $ 20,400.00| $ 14,280.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0003 54" FLARED END SECTION ALTERNATES - BID ONE ITEM ONLY

| | |
0053 606815 B01 4.000 EACH| | |

54" FLARED END SECTIONS FOR REINFORCED | | |
CONCRETE PIPE CULVERTS | | |

0054 606816 B02 4.000 EACH| 1700.00000 6800.00| 1800.00000 7200.00|
54" FLARED END SECTIONS FOR CORRUGATED | | |
STEEL PIPE CULVERTS | | |

SECTION TOTALS | $ 6,800.00| $ 7,200.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0004 -

| | |
0055 601001 1.000 L.S.| 65000.00000 65000.00| 75000.00000 75000.00|

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 65,000.00| $ 75,000.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 1,562,232.60| $ 1,626,258.70|
====================================================================================================================================



DATE: 08/01/08 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB SA3537 LETTING DATE: 07/30/08

(CODE 997)

COUNTY: JEFFERSON

JOB NAME: JEFFERSON COUNTY SURFACING (S)

LENGTH: 5.450000 MILES

ROUTES: VARIOUS
SECTIONS:

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 C-FC10 C & F CONST. CO., INC. $ 316,932.99 100.0000%



====================================================================================================================================
|(1) C-FC10 | |
|C & F CONST. CO., INC. | |

JOB: SA3537 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 401001 15918.000 GAL | 4.08000 64945.44| |

PRIME COAT | | |
0002 402101 1834.000 TON | 33.33000 61127.22| |

MINERAL AGGREGATE IN ASPHALT SURFACE | | |
TREATMENT (CLASS 1) | | |

0003 402202 46809.000 GAL | 3.77000 176469.93| |
POLYMER MODIFIED CATIONIC EMULSIFIED | | |
ASPHALT (CRS-2P) | | |

0004 603001 1.000 L.S.| 1500.00000 1500.00| |
MAINTENANCE OF TRAFFIC | | |

0005 604003 208.000 SQFT| 8.45000 1757.60| |
SIGNS | | |

0006 718101 57552.000 LF | 0.15000 8632.80| |
REFLECTORIZED PAINT PAVEMENT MARKING | | |
YELLOW (4") | | |

SECTION TOTALS | $ 314,432.99| |
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0007 601001 1.000 L.S.| 2500.00000 2500.00| |

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 2,500.00| |
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 316,932.99| |
====================================================================================================================================



DATE: 08/01/08 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB SA3844 LETTING DATE: 07/30/08

(CODE 9970)

COUNTY: LAWRENCE

JOB NAME: SEDGWICK-NORTH REPAIR & OVERLAY (S)

LENGTH: 1.750000 MILES

ROUTES: CR 85
SECTIONS:

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 ATLA10 ATLAS ASPHALT, INC. $ 352,902.08 100.0000%
2 DELT10 DELTA ASPHALT OF ARK., INC. $ 361,582.83 102.4598%



====================================================================================================================================
|(1) ATLA10 |(2) DELT10 |
|ATLAS ASPHALT, INC. |DELTA ASPHALT OF ARK., INC. |

JOB: SA3844 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 303117 1155.000 TON | 45.00000 51975.00| 31.00000 35805.00|

AGGREGATE BASE COURSE (CLASS 7) | | |
0002 401012 1627.000 GAL | 2.50000 4067.50| 1.75000 2847.25|

TACK COAT | | |
0003 407162 3108.000 TON | 42.40000 131779.20| 55.68000 173053.44|

MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |

0004 407432 171.000 TON | 850.00000 145350.00| 775.00000 132525.00|
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0005 603001 1.000 L.S.| 5000.00000 5000.00| 3000.00000 3000.00|
MAINTENANCE OF TRAFFIC | | |

0006 604003 192.000 SQFT| 11.00000 2112.00| 9.03000 1733.76|
SIGNS | | |

0007 718001 18480.000 LF | 0.34000 6283.20| 0.34000 6283.20|
REFLECTORIZED PAINT PAVEMENT MARKING | | |
WHITE (4") | | |

0008 718101 3927.000 LF | 0.34000 1335.18| 0.34000 1335.18|
REFLECTORIZED PAINT PAVEMENT MARKING | | |
YELLOW (4") | | |

SECTION TOTALS | $ 347,902.08| $ 356,582.83|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0009 601001 1.000 L.S.| 5000.00000 5000.00| 5000.00000 5000.00|

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 5,000.00| $ 5,000.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 352,902.08| $ 361,582.83|
====================================================================================================================================



DATE: 08/01/08 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB SA4540 LETTING DATE: 07/30/08

(CODE 997)

COUNTY: MARION

JOB NAME: MARION COUNTY RESEAL NO. 8 (SEL. SECS.) (S)

LENGTH: 12.000000 MILES

ROUTES: VARIOUS
SECTIONS:

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 SALT10 SALT CREEK PAVING & CONST. CO., INC. $ 310,483.86 100.0000%
2 CLEV15 CLEVER STONE CO., INC. $ 336,216.06 108.2877%



====================================================================================================================================
|(1) SALT10 |(2) CLEV15 |
|SALT CREEK PAVING & CONST. C|CLEVER STONE CO., INC. |

JOB: SA4540 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 402102 2537.000 TON | 30.22000 76668.14| 31.38000 79611.06|

MINERAL AGGREGATE IN ASPHALT SURFACE | | |
TREATMENT (CLASS 2) | | |

0002 402202 57986.000 GAL | 3.52000 204110.72| 3.70000 214548.20|
POLYMER MODIFIED CATIONIC EMULSIFIED | | |
ASPHALT (CRS-2P) | | |

0003 603001 1.000 L.S.| 500.00000 500.00| 3300.00000 3300.00|
MAINTENANCE OF TRAFFIC | | |

0004 604003 836.000 SQFT| 6.00000 5016.00| 6.00000 5016.00|
SIGNS | | |

0005 718101 126720.000 LF | 0.10000 12672.00| 0.14000 17740.80|
REFLECTORIZED PAINT PAVEMENT MARKING | | |
YELLOW (4") | | |

SECTION TOTALS | $ 298,966.86| $ 320,216.06|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0006 601001 1.000 L.S.| 11517.00000 11517.00| 16000.00000 16000.00|

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 11,517.00| $ 16,000.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 310,483.86| $ 336,216.06|
====================================================================================================================================



DATE: 08/01/08 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB SA4738 LETTING DATE: 07/30/08

(CODE 9970)

COUNTY: MISSISSIPPI

JOB NAME: MANILA WEST AND NORTH (OVERLAY) (S)

LENGTH: 5.400000 MILES

ROUTES: CRS 15 & 40
SECTIONS:

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 DELT10 DELTA ASPHALT OF ARK., INC. $ 890,093.56 100.0000%



====================================================================================================================================
|(1) DELT10 | |
|DELTA ASPHALT OF ARK., INC. | |

JOB: SA4738 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 401011 3219.000 GAL | 2.50000 8047.50| |

TACK COAT | | |
0002 407152 8144.000 TON | 64.19000 522763.36| |

MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |

0003 407332 438.000 TON | 775.00000 339450.00| |
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0004 603001 1.000 L.S.| 3000.00000 3000.00| |
MAINTENANCE OF TRAFFIC | | |

0005 604003 116.000 SQFT| 11.62000 1347.92| |
SIGNS | | |

0006 718101 19602.000 LF | 0.34000 6664.68| |
REFLECTORIZED PAINT PAVEMENT MARKING | | |
YELLOW (4") | | |

0007 726001 30.000 SQFT| 26.40000 792.00| |
STANDARD SIGN | | |

0008 729003 10.000 EACH| 52.81000 528.10| |
CHANNEL POST SIGN SUPPORT (TYPE C) | | |

SECTION TOTALS | $ 882,593.56| |
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0009 601001 1.000 L.S.| 7500.00000 7500.00| |

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 7,500.00| |
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 890,093.56| |
====================================================================================================================================



DATE: 08/01/08 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB SA5543 LETTING DATE: 07/30/08

(CODE 997)

COUNTY: PIKE

JOB NAME: CO. RD. 6 (SWEET HOME) EAST & WEST (SURF.) (S)

LENGTH: 1.360000 MILES

ROUTES: CRS 6 & 141
SECTIONS:

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 C-FC10 C & F CONST. CO., INC. $ 106,433.76 100.0000%
2 PIKE10 PIKE COUNTY $ 112,514.70 105.7133%



====================================================================================================================================
|(1) C-FC10 |(2) PIKE10 |
|C & F CONST. CO., INC. |PIKE COUNTY |

JOB: SA5543 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 305001 72.000 STA | 240.00000 17280.00| 450.00000 32400.00|

RECONSTRUCTED BASE COURSE | | |
0002 401001 6790.000 GAL | 4.16000 28246.40| 4.25000 28857.50|

PRIME COAT | | |
0003 402105 566.000 TON | 19.85000 11235.10| 18.00000 10188.00|

MINERAL AGGREGATE IN ASPHALT SURFACE | | |
TREATMENT (CLASS 5) | | |

0004 402202 11324.000 GAL | 3.79000 42917.96| 2.75000 31141.00|
POLYMER MODIFIED CATIONIC EMULSIFIED | | |
ASPHALT (CRS-2P) | | |

0005 603001 1.000 L.S.| 500.00000 500.00| 2000.00000 2000.00|
MAINTENANCE OF TRAFFIC | | |

0006 604003 164.000 SQFT| 10.00000 1640.00| 12.00000 1968.00|
SIGNS | | |

0007 718101 14362.000 LF | 0.15000 2154.30| 0.10000 1436.20|
REFLECTORIZED PAINT PAVEMENT MARKING | | |
YELLOW (4") | | |

0008 726001 18.000 SQFT| 20.00000 360.00| 18.00000 324.00|
STANDARD SIGN | | |

0009 729001 2.000 EACH| 150.00000 300.00| 100.00000 200.00|
CHANNEL POST SIGN SUPPORT (TYPE A) | | |

SECTION TOTALS | $ 104,633.76| $ 108,514.70|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0010 601001 1.000 L.S.| 1800.00000 1800.00| 4000.00000 4000.00|

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 1,800.00| $ 4,000.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 106,433.76| $ 112,514.70|
====================================================================================================================================



DATE: 08/01/08 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB BR5708 LETTING DATE: 07/30/08

BRO-0057(13)

COUNTY: POLK

JOB NAME: LEWIS CREEK STR. & APPRS. (S)

LENGTH: 0.066000 MILES

ROUTES: CR 76
SECTIONS:

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 MINE10 MINE CREEK CONTRACTORS, INC. $ 529,000.00 100.0000%
2 LEEM10 M. J. LEE CONSTRUCTION CO. $ 638,997.63 120.7935%
3 CRAW10 CRAWFORD CONSTRUCTION CO. $ 662,492.00 125.2347%
4 COLO10 COLOM CONSTRUCTION CO., INC. $ 708,433.25 133.9193%
5 BB-B10 B B & B CONSTRUCTION CO., INC. $ 723,000.00 136.6729%



====================================================================================================================================
|(1) MINE10 |(2) LEEM10 |(3) CRAW10
|MINE CREEK CONTRACTORS, INC.|M. J. LEE CONSTRUCTION CO. |CRAWFORD CONSTRUCTION CO.

JOB: BR5708 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 201011 2.000 STA | 1000.00000 2000.00| 2500.00000 5000.00| 2000.00000 4000.00

CLEARING | | |
0002 201111 2.000 STA | 1000.00000 2000.00| 2500.00000 5000.00| 1750.00000 3500.00

GRUBBING | | |
0003 202096 1.000 EACH| 250.00000 250.00| 1000.00000 1000.00| 300.00000 300.00

REMOVAL AND DISPOSAL OF PIPE CULVERTS | | |
0004 205011 1.000 L.S.| 17500.00000 17500.00| 55000.00000 55000.00| 6000.00000 6000.00

REMOVAL OF EXISTING BRIDGE STRUCTURE | | |
(SITE NO. 1) | | |

0005 210201 1533.000 CUYD| 20.00000 30660.00| 15.00000 22995.00| 16.00000 24528.00
UNCLASSIFIED EXCAVATION | | |

0006 210601 836.000 CUYD| 20.00000 16720.00| 15.00000 12540.00| 16.50000 13794.00
COMPACTED EMBANKMENT | | |

0007 303107 623.000 TON | 42.50000 26477.50| 40.00000 24920.00| 35.00000 21805.00
AGGREGATE BASE COURSE (CLASS 7) | | |

0008 401001 390.000 GAL | 6.80000 2652.00| 6.80000 2652.00| 7.00000 2730.00
PRIME COAT | | |

0009 401011 10.000 GAL | 13.50000 135.00| 13.50000 135.00| 14.00000 140.00
TACK COAT | | |

0010 407152 120.000 TON | 99.00000 11880.00| 110.00000 13200.00| 110.00000 13200.00
MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |

0011 407332 6.000 TON | 1760.00000 10560.00| 2000.00000 12000.00| 1800.00000 10800.00
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0012 602001 1.000 EACH| 6000.00000 6000.00| 11745.33000 11745.33| 6000.00000 6000.00
FURNISHING FIELD OFFICE | | |

0013 603001 1.000 L.S.| 6000.00000 6000.00| 10000.00000 10000.00| 7000.00000 7000.00
MAINTENANCE OF TRAFFIC | | |

0014 604003 146.000 SQFT| 15.00000 2190.00| 7.50000 1095.00| 7.50000 1095.00
SIGNS | | |

0015 604013 40.000 LF | 30.00000 1200.00| 31.75000 1270.00| 55.00000 2200.00
BARRICADES | | |

0016 606704 48.000 LF | 50.00000 2400.00| 65.00000 3120.00| 55.00000 2640.00
24" SIDE DRAIN | | |

0017 617001 325.000 LF | 65.00000 21125.00| 25.00000 8125.00| 25.00000 8125.00
GUARDRAIL (TYPE A) | | |

0018 617101 4.000 EACH| 1200.00000 4800.00| 1350.00000 5400.00| 800.00000 3200.00
TERMINAL ANCHOR POSTS (TYPE 1) | | |

0019 620001 1.000 TON | 150.00000 150.00| 203.05000 203.05| 200.00000 200.00
LIME | | |

0020 620011 0.120 ACRE| 7000.00000 840.00| 14500.00000 1740.00| 1600.00000 192.00
SEEDING | | |

0021 620021 0.240 ACRE| 7000.00000 1680.00| 14500.00000 3480.00| 1600.00000 384.00
MULCH COVER | | |



====================================================================================================================================
|(1) MINE10 |(2) LEEM10 |(3) CRAW10
|MINE CREEK CONTRACTORS, INC.|M. J. LEE CONSTRUCTION CO. |CRAWFORD CONSTRUCTION CO.

JOB: BR5708 PAGE: 3 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0022 620030 15.000 MGAL| 25.00000 375.00| 150.00000 2250.00| 40.00000 600.00

WATER | | |
0023 621001 0.120 ACRE| 7000.00000 840.00| 13000.00000 1560.00| 1400.00000 168.00

TEMPORARY SEEDING | | |
0024 621021 190.000 LF | 6.00000 1140.00| 10.00000 1900.00| 6.00000 1140.00

SILT FENCE | | |
0025 621031 60.000 BAG | 20.00000 1200.00| 35.00000 2100.00| 10.00000 600.00

SAND BAG DITCH CHECKS | | |
0026 621111 13.000 CUYD| 10.00000 130.00| 75.00000 975.00| 40.00000 520.00

SEDIMENT REMOVAL AND DISPOSAL | | |
0027 624001 34.000 SQYD| 10.00000 340.00| 50.00000 1700.00| 10.00000 340.00

SOLID SODDING | | |
0028 635001 1.000 L.S.| 6000.00000 6000.00| 10000.00000 10000.00| 4500.00000 4500.00

ROADWAY CONSTRUCTION CONTROL | | |
0029 637001 2.000 EACH| 50.00000 100.00| 55.00000 110.00| 100.00000 200.00

MAILBOXES | | |
0030 637011 2.000 EACH| 100.00000 200.00| 110.00000 220.00| 100.00000 200.00

MAILBOX SUPPORTS (SINGLE) | | |
0031 718001 1800.000 LF | 1.20000 2160.00| 1.25000 2250.00| 1.12000 2016.00

REFLECTORIZED PAINT PAVEMENT MARKING | | |
WHITE (4") | | |

0032 718101 1800.000 LF | 1.20000 2160.00| 1.25000 2250.00| 22.00000 39600.00
REFLECTORIZED PAINT PAVEMENT MARKING | | |
YELLOW (4") | | |

0033 726001 79.250 SQFT| 15.00000 1188.75| 20.00000 1585.00| 16.00000 1268.00
STANDARD SIGN | | |

0034 729001 7.000 EACH| 50.00000 350.00| 60.00000 420.00| 55.00000 385.00
CHANNEL POST SIGN SUPPORT (TYPE A) | | |

0035 729003 4.000 EACH| 25.00000 100.00| 30.00000 120.00| 30.00000 120.00
CHANNEL POST SIGN SUPPORT (TYPE C) | | |

0036 801101 174.000 CUYD| 140.00000 24360.00| 100.00000 17400.00| 55.00000 9570.00
UNCLASSIFIED EXCAVATION FOR | | |
STRUCTURES-ROADWAY | | |

0037 802017 412.990 CUYD| 445.00000 183780.55| 600.00000 247794.00| 800.00000 330392.00
CLASS S CONCRETE - ROADWAY | | |

0038 804002 85300.000 LB | 1.31000 111743.00| 1.25000 106625.00| 1.20000 102360.00
REINFORCING STEEL-ROADWAY (GRADE 60) | | |

0039 816001 249.000 SQYD| 6.00000 1494.00| 4.25000 1058.25| 4.00000 996.00
FILTER BLANKET | | |

0040 816011 124.000 CUYD| 75.00000 9300.00| 65.00000 8060.00| 66.00000 8184.00
DUMPED RIPRAP | | |

SECTION TOTALS | $ 514,180.80| $ 608,997.63| $ 634,992.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0041 601001 1.000 L.S.| 14819.20000 14819.20| 30000.00000 30000.00| 27500.00000 27500.00

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |



====================================================================================================================================
|(1) MINE10 |(2) LEEM10 |(3) CRAW10
|MINE CREEK CONTRACTORS, INC.|M. J. LEE CONSTRUCTION CO. |CRAWFORD CONSTRUCTION CO.

JOB: BR5708 PAGE: 4 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION TOTALS | $ 14,819.20| $ 30,000.00| $ 27,500.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 529,000.00| $ 638,997.63| $ 662,492.00
====================================================================================================================================



====================================================================================================================================
|(4) COLO10 |(5) BB-B10 |
|COLOM CONSTRUCTION CO., INC.|B B & B CONSTRUCTION CO., IN|

JOB: BR5708 PAGE: 5 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 201011 2.000 STA | 5000.00000 10000.00| 3400.00000 6800.00|

CLEARING | | |
0002 201111 2.000 STA | 5000.00000 10000.00| 3400.00000 6800.00|

GRUBBING | | |
0003 202096 1.000 EACH| 1000.00000 1000.00| 250.00000 250.00|

REMOVAL AND DISPOSAL OF PIPE CULVERTS | | |
0004 205011 1.000 L.S.| 15000.00000 15000.00| 15000.00000 15000.00|

REMOVAL OF EXISTING BRIDGE STRUCTURE | | |
(SITE NO. 1) | | |

0005 210201 1533.000 CUYD| 6.50000 9964.50| 43.00000 65919.00|
UNCLASSIFIED EXCAVATION | | |

0006 210601 836.000 CUYD| 15.00000 12540.00| 31.00000 25916.00|
COMPACTED EMBANKMENT | | |

0007 303107 623.000 TON | 35.00000 21805.00| 59.00000 36757.00|
AGGREGATE BASE COURSE (CLASS 7) | | |

0008 401001 390.000 GAL | 10.00000 3900.00| 15.00000 5850.00|
PRIME COAT | | |

0009 401011 10.000 GAL | 17.00000 170.00| 15.00000 150.00|
TACK COAT | | |

0010 407152 120.000 TON | 198.00000 23760.00| 155.00000 18600.00|
MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |

0011 407332 6.000 TON | 3300.00000 19800.00| 720.00000 4320.00|
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0012 602001 1.000 EACH| 10000.00000 10000.00| 4800.00000 4800.00|
FURNISHING FIELD OFFICE | | |

0013 603001 1.000 L.S.| 15000.00000 15000.00| 2400.00000 2400.00|
MAINTENANCE OF TRAFFIC | | |

0014 604003 146.000 SQFT| 13.00000 1898.00| 15.00000 2190.00|
SIGNS | | |

0015 604013 40.000 LF | 48.00000 1920.00| 22.00000 880.00|
BARRICADES | | |

0016 606704 48.000 LF | 50.00000 2400.00| 54.00000 2592.00|
24" SIDE DRAIN | | |

0017 617001 325.000 LF | 205.00000 66625.00| 150.00000 48750.00|
GUARDRAIL (TYPE A) | | |

0018 617101 4.000 EACH| 1500.00000 6000.00| 1170.00000 4680.00|
TERMINAL ANCHOR POSTS (TYPE 1) | | |

0019 620001 1.000 TON | 150.00000 150.00| 500.00000 500.00|
LIME | | |

0020 620011 0.120 ACRE| 5000.00000 600.00| 5700.00000 684.00|
SEEDING | | |

0021 620021 0.240 ACRE| 5000.00000 1200.00| 8600.00000 2064.00|
MULCH COVER | | |



====================================================================================================================================
|(4) COLO10 |(5) BB-B10 |
|COLOM CONSTRUCTION CO., INC.|B B & B CONSTRUCTION CO., IN|

JOB: BR5708 PAGE: 6 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0022 620030 15.000 MGAL| 70.00000 1050.00| 75.00000 1125.00|

WATER | | |
0023 621001 0.120 ACRE| 5000.00000 600.00| 10500.00000 1260.00|

TEMPORARY SEEDING | | |
0024 621021 190.000 LF | 6.00000 1140.00| 4.50000 855.00|

SILT FENCE | | |
0025 621031 60.000 BAG | 12.00000 720.00| 20.00000 1200.00|

SAND BAG DITCH CHECKS | | |
0026 621111 13.000 CUYD| 25.00000 325.00| 20.00000 260.00|

SEDIMENT REMOVAL AND DISPOSAL | | |
0027 624001 34.000 SQYD| 12.00000 408.00| 26.00000 884.00|

SOLID SODDING | | |
0028 635001 1.000 L.S.| 20000.00000 20000.00| 9100.00000 9100.00|

ROADWAY CONSTRUCTION CONTROL | | |
0029 637001 2.000 EACH| 75.00000 150.00| 75.00000 150.00|

MAILBOXES | | |
0030 637011 2.000 EACH| 125.00000 250.00| 120.00000 240.00|

MAILBOX SUPPORTS (SINGLE) | | |
0031 718001 1800.000 LF | 2.00000 3600.00| 0.70000 1260.00|

REFLECTORIZED PAINT PAVEMENT MARKING | | |
WHITE (4") | | |

0032 718101 1800.000 LF | 2.00000 3600.00| 0.70000 1260.00|
REFLECTORIZED PAINT PAVEMENT MARKING | | |
YELLOW (4") | | |

0033 726001 79.250 SQFT| 25.00000 1981.25| 22.00000 1743.50|
STANDARD SIGN | | |

0034 729001 7.000 EACH| 75.00000 525.00| 125.00000 875.00|
CHANNEL POST SIGN SUPPORT (TYPE A) | | |

0035 729003 4.000 EACH| 50.00000 200.00| 88.00000 352.00|
CHANNEL POST SIGN SUPPORT (TYPE C) | | |

0036 801101 174.000 CUYD| 30.00000 5220.00| 218.00000 37932.00|
UNCLASSIFIED EXCAVATION FOR | | |
STRUCTURES-ROADWAY | | |

0037 802017 412.990 CUYD| 650.00000 268443.50| 549.00000 226731.51|
CLASS S CONCRETE - ROADWAY | | |

0038 804002 85300.000 LB | 1.50000 127950.00| 1.60000 136480.00|
REINFORCING STEEL-ROADWAY (GRADE 60) | | |

0039 816001 249.000 SQYD| 2.00000 498.00| 8.00000 1992.00|
FILTER BLANKET | | |

0040 816011 124.000 CUYD| 85.00000 10540.00| 84.00000 10416.00|
DUMPED RIPRAP | | |

SECTION TOTALS | $ 680,933.25| $ 690,018.01|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0041 601001 1.000 L.S.| 27500.00000 27500.00| 32981.99000 32981.99|

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |



====================================================================================================================================
|(4) COLO10 |(5) BB-B10 |
|COLOM CONSTRUCTION CO., INC.|B B & B CONSTRUCTION CO., IN|

JOB: BR5708 PAGE: 7 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION TOTALS | $ 27,500.00| $ 32,981.99|
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 708,433.25| $ 723,000.00|
====================================================================================================================================



DATE: 08/01/08 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB SA5850 LETTING DATE: 07/30/08

(CODE 9970)

COUNTY: POPE

JOB NAME: POPE COUNTY SURFACING NO. 16 (S)

LENGTH: 2.720000 MILES

ROUTES: VARIOUS
SECTIONS:

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 BLAC30 BLACKSTONE CONSTRUCTION, LLC $ 361,257.56 100.0000%



====================================================================================================================================
|(1) BLAC30 | |
|BLACKSTONE CONSTRUCTION, LLC| |

JOB: SA5850 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 401011 1638.000 GAL | 1.50000 2457.00| |

TACK COAT | | |
0002 407152 3784.000 TON | 21.11000 79880.24| |

MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |

0003 407332 220.000 TON | 1200.00000 264000.00| |
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0004 603001 1.000 L.S.| 1000.00000 1000.00| |
MAINTENANCE OF TRAFFIC | | |

0005 604003 290.000 SQFT| 10.00000 2900.00| |
SIGNS | | |

0006 718101 28724.000 LF | 0.18000 5170.32| |
REFLECTORIZED PAINT PAVEMENT MARKING | | |
YELLOW (4") | | |

0007 718203 2.000 EACH| 425.00000 850.00| |
REFLECTORIZED PAINT PAVEMENT MARKING | | |
(RAILROAD EMBLEMS) | | |

SECTION TOTALS | $ 356,257.56| |
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0008 601001 1.000 L.S.| 5000.00000 5000.00| |

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 5,000.00| |
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 361,257.56| |
====================================================================================================================================



DATE: 08/01/08 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB SA7277 LETTING DATE: 07/30/08

(CODE 9970)

COUNTY: WASHINGTON

JOB NAME: HWY. 59-EAST AND NORTH (RESEAL) (S)

LENGTH: 3.450000 MILES

ROUTES: CR 16
SECTIONS:

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 WASH10 WASHINGTON COUNTY $ 96,779.04 100.0000%
2 HUTC10 HUTCHENS CONSTRUCTION CO. $ 97,075.53 100.3063%



====================================================================================================================================
|(1) WASH10 |(2) HUTC10 |
|WASHINGTON COUNTY |HUTCHENS CONSTRUCTION CO. |

JOB: SA7277 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 402102 671.000 TON | 12.40000 8320.40| 20.22000 13567.62|

MINERAL AGGREGATE IN ASPHALT SURFACE | | |
TREATMENT (CLASS 2) | | |

0002 402202 15662.000 GAL | 5.04000 78936.48| 3.90000 61081.80|
POLYMER MODIFIED CATIONIC EMULSIFIED | | |
ASPHALT (CRS-2P) | | |

0003 603001 1.000 L.S.| 1000.00000 1000.00| 12903.95000 12903.95|
MAINTENANCE OF TRAFFIC | | |

0004 604003 238.000 SQFT| 9.00000 2142.00| 9.00000 2142.00|
SIGNS | | |

0005 718101 31648.000 LF | 0.17000 5380.16| 0.17000 5380.16|
REFLECTORIZED PAINT PAVEMENT MARKING | | |
YELLOW (4") | | |

SECTION TOTALS | $ 95,779.04| $ 95,075.53|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0006 601001 1.000 L.S.| 1000.00000 1000.00| 2000.00000 2000.00|

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 1,000.00| $ 2,000.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 96,779.04| $ 97,075.53|
====================================================================================================================================



DATE: 08/01/08 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB SA7373 LETTING DATE: 07/30/08

(CODE 9970)

COUNTY: WHITE

JOB NAME: HWY. 167-EAST (BASE & SURFACING) (S)

LENGTH: 1.000000 MILES

ROUTES: CR 70
SECTIONS:

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 WHIT25 WHITE COUNTY $ 144,414.00 100.0000%



====================================================================================================================================
|(1) WHIT25 | |
|WHITE COUNTY | |

JOB: SA7373 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 303107 5173.000 TON | 17.00000 87941.00| |

AGGREGATE BASE COURSE (CLASS 7) | | |
0002 401001 5409.000 GAL | 2.70000 14604.30| |

PRIME COAT | | |
0003 402101 420.000 TON | 22.15000 9303.00| |

MINERAL AGGREGATE IN ASPHALT SURFACE | | |
TREATMENT (CLASS 1) | | |

0004 402202 9702.000 GAL | 1.95000 18918.90| |
POLYMER MODIFIED CATIONIC EMULSIFIED | | |
ASPHALT (CRS-2P) | | |

0005 603001 1.000 L.S.| 3000.00000 3000.00| |
MAINTENANCE OF TRAFFIC | | |

0006 604003 84.000 SQFT| 10.00000 840.00| |
SIGNS | | |

0007 718101 10560.000 LF | 0.28000 2956.80| |
REFLECTORIZED PAINT PAVEMENT MARKING | | |
YELLOW (4") | | |

SECTION TOTALS | $ 137,564.00| |
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0008 601001 1.000 L.S.| 6850.00000 6850.00| |

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 6,850.00| |
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 144,414.00| |
====================================================================================================================================



DATE: 08/01/08 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB SA7435 LETTING DATE: 07/30/08

(9970)

COUNTY: WOODRUFF

JOB NAME: HWY. 37-WEST (SURFACING) (S)

LENGTH: 1.250000 MILES

ROUTES: CR 32
SECTIONS:

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 SALT10 SALT CREEK PAVING & CONST. CO., INC. $ 123,705.14 100.0000%
2 APAC40 APAC-TENNESSEE, INC. $ 158,497.90 128.1255%



====================================================================================================================================
|(1) SALT10 |(2) APAC40 |
|SALT CREEK PAVING & CONST. C|APAC-TENNESSEE, INC. |

JOB: SA7435 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 305001 66.000 STA | 300.00000 19800.00| 215.00000 14190.00|

RECONSTRUCTED BASE COURSE | | |
0002 401001 6220.000 GAL | 3.49000 21707.80| 5.25000 32655.00|

PRIME COAT | | |
0003 402101 556.000 TON | 46.83000 26037.48| 83.25000 46287.00|

MINERAL AGGREGATE IN ASPHALT SURFACE | | |
TREATMENT (CLASS 1) | | |

0004 402202 11112.000 GAL | 4.23000 47003.76| 4.45000 49448.40|
POLYMER MODIFIED CATIONIC EMULSIFIED | | |
ASPHALT (CRS-2P) | | |

0005 603001 1.000 L.S.| 800.00000 800.00| 3600.00000 3600.00|
MAINTENANCE OF TRAFFIC | | |

0006 604003 84.000 SQFT| 15.00000 1260.00| 15.00000 1260.00|
SIGNS | | |

0007 718101 6270.000 LF | 0.13000 815.10| 0.45000 2821.50|
REFLECTORIZED PAINT PAVEMENT MARKING | | |
YELLOW (4") | | |

0008 726001 12.000 SQFT| 15.50000 186.00| 78.00000 936.00|
STANDARD SIGN | | |

0009 729003 4.000 EACH| 75.00000 300.00| 75.00000 300.00|
CHANNEL POST SIGN SUPPORT (TYPE C) | | |

SECTION TOTALS | $ 117,910.14| $ 151,497.90|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0010 601001 1.000 L.S.| 5795.00000 5795.00| 7000.00000 7000.00|

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 5,795.00| $ 7,000.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 123,705.14| $ 158,497.90|
====================================================================================================================================



DATE: 08/01/08 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB EF7502 LETTING DATE: 07/30/08

ACSTPR-2008(8)

COUNTY: YELL

JOB NAME: CO. RD. 18 SLOPE REPAIR AND OVERLAY (S)

LENGTH: 0.430000 MILES

ROUTES: CR 18
SECTIONS:

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 BOWD10 BOWDEN SPECIALTIES, INC. $ 200,130.16 100.0000%
2 BLAC30 BLACKSTONE CONSTRUCTION, LLC $ 206,511.00 103.1883%



====================================================================================================================================
|(1) BOWD10 |(2) BLAC30 |
|BOWDEN SPECIALTIES, INC. |BLACKSTONE CONSTRUCTION, LLC|

JOB: EF7502 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS

| | |
0001 202114 478.000 SQYD| 9.00000 4302.00| 20.00000 9560.00|

REMOVAL AND DISPOSAL OF CONCRETE SLOPE | | |
PAVEMENT | | |

0002 210611 500.000 CUYD| 14.00000 7000.00| 20.00000 10000.00|
COMPACTED EMBANKMENT | | |

0003 303117 286.000 TON | 25.50000 7293.00| 73.10000 20906.60|
AGGREGATE BASE COURSE (CLASS 7) | | |

0004 401012 393.000 GAL | 2.20000 864.60| 2.00000 786.00|
TACK COAT | | |

0005 407162 858.000 TON | 64.00000 54912.00| 53.35000 45774.30|
MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (1/2") | | |

0006 407432 50.000 TON | 1400.00000 70000.00| 1200.00000 60000.00|
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (1/2") (MINIMUM BID | | |
$120.00) | | |

0007 412001 533.000 SQYD| 15.00000 7995.00| 12.50000 6662.50|
COLD MILLING ASPHALT PAVEMENT | | |

0008 603001 1.000 L.S.| 5000.00000 5000.00| 6000.00000 6000.00|
MAINTENANCE OF TRAFFIC | | |

0009 604003 84.000 SQFT| 19.20000 1612.80| 10.00000 840.00|
SIGNS | | |

0010 718001 4552.000 LF | 0.44000 2002.88| 0.40000 1820.80|
REFLECTORIZED PAINT PAVEMENT MARKING | | |
WHITE (4") | | |

0011 718101 4552.000 LF | 0.44000 2002.88| 0.40000 1820.80|
REFLECTORIZED PAINT PAVEMENT MARKING | | |
YELLOW (4") | | |

0012 816021 85.000 CUYD| 437.00000 37145.00| 384.00000 32640.00|
CONCRETE RIPRAP | | |

SECTION TOTALS | $ 200,130.16| $ 196,811.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 -

| | |
0013 601001 1.000 L.S.| 0.00000 0.00| 9700.00000 9700.00|

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 0.00| $ 9,700.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 200,130.16| $ 206,511.00|
====================================================================================================================================


