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ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT 
PROGRAMS AND CONTRACTS DIVISION 
WEIGHTED AVERAGE UNIT PRICES 

JANUARY 1, 2009-DECEMBER 31, 2009 
ITEMS UNDER STANDARD SPECIFICATIONS-EDITION OF 2003 

 
 CONTRACT PRICES WEIGHTED 
ITEM ITEM DESCRIPTION  UNIT QUANTITY HIGH LOW AVERAGE 
 
201   CLEARING                        ACRE           1.20    2000.00   1500.00    1583.33* 
201   CLEARING                        STA         3417.00    5000.00    100.00     694.83 
201   GRUBBING                        ACRE           1.20    2000.00   1500.00    1583.33 
201   GRUBBING                        STA         3417.00    5000.00     61.00     665.08 
201   SELECTIVE CLEARING              ACRE           0.01   35000.00  35000.00   35000.00* 
201   CLEARING & GRUBBING TREES       EACH           6.00    2362.50    200.00    1116.57 
202   R&D CURB INLETS                 EACH           2.00    1000.00   1000.00    1000.00* 
202   R&D OF CURB                     LF         27360.00      20.00      2.50       8.03 
202   R&D CURB AND GUTTER             LF         19689.00      45.00      2.50       5.27 
202   R&D OF WATER WELL               EACH           3.00    4500.00   1500.00    2500.00 
202   R&D OF WELL                     EACH          10.00    3500.00    500.00    1460.80 
202   R&D OF FENCE                    LF        135585.00       9.75      0.01       1.61 
202M  R&D OF WIRE FENCE               M            106.00       5.00      5.00       5.00* 
202   R&D OF CHAIN LINK FENCE         LF           172.00       6.00      4.00       4.23 
202   R&D OF PIPE FENCE               LF          2328.00       0.80      0.80       0.80* 
202   R&D OF GATES                    EACH          25.00     320.00     50.00     143.63 
202   R&D OF POSTS                    EACH          19.00     260.35     15.00     154.28 
202   R&D OF GATE POSTS               EACH           3.00     105.00    105.00     105.00* 
202   R&D OF BRICK POSTS              EACH           6.00     363.67    363.67     363.67* 
202   R&D OF STEEL POSTS              EACH           5.00     150.00    105.00     132.00 
202   R&D OF SIGN POST                EACH           5.00      73.11     73.11      73.11* 
202   R&D OF CONCRETE SLABS           SQYD        1101.00      19.98      5.09       7.02 
202   R&D OF WALLS                    LF            94.00      10.00      3.05       7.34 
202   R&D OF RETAINING WALLS          LF           163.00      32.00     10.00      18.10 
202   R&D OF ROCK WALLS               LF           242.00      24.00      5.25      12.25 
202   R&D OF CONCRETE WALLS           LF            19.00      10.00     10.00      10.00* 
202   R&D OF PARAPET WALLS            EACH          12.00    3000.00    500.00    1500.00 
202   R&D OF CONCRETE PAVEMENT        SQYD       13374.00      87.00     10.00      14.96 
202   R&D OF ASPHALT PAVEMENT         SQYD          38.00     122.50     37.50      50.92 
202   R&D OF ISLANDS                  SQYD        2615.00      92.50      4.00      11.16 
202   R&D OF COLUMNS                  EACH           2.00    1500.00   1500.00    1500.00* 
202   R&D OF APPROACH GUTTERS         EACH          63.00    2454.04    500.00    1253.59 
202   R&D OF APPR.SLAB & GUTTERS      EACH          16.00    3500.00   1500.00    1821.88 
202   R&D OF APPROACH GUTTERS         SQYD         177.00      39.60     39.60      39.60* 
202   R&D OF DRIVEWAYS                SQYD         450.00      20.00     20.00      20.00* 
202   R&D OF CONCRETE DRIVEWAYS       SQYD       23195.00      41.65      2.18       7.36 
202M  R&D OF CONCRETE DRIVEWAYS       SQ M         179.00       5.00      5.00       5.00* 
202   R&D OF ASPHALT DRIVEWAY         SQYD         874.00      10.00     10.00      10.00* 
202   R&D OF CONCRETE PARKING AREA    SQYD        3630.00       9.45      4.75       6.60 
202   R&D OF ASPHALT PARKING AREAS    SQYD          23.00      15.75     15.75      15.75* 
202   R&D OF STEPS                    SQYD          14.00      26.00     26.00      26.00* 
202   R&D OF WALKS                    SQYD        2682.00      33.00      3.60      10.06 
202   R&D OF FOOT BRIDGE              EACH           1.00    1860.00   1860.00    1860.00* 
202   R&D CONC. HEADWALLS & WINGWALLS EACH           2.00    1000.00   1000.00    1000.00* 
202   R&D OF FOUNDATIONS              SQYD         592.00      19.50      5.50      14.84 
202   R&D OF CONCRETE FOUNDATION      SQYD         953.00      20.00     12.00      12.44 
202   R&D OF SIGN FOUNDATIONS         EACH          54.00    1000.00      9.40     306.88 
202   R&D OF HOUSE FOUNDATION         LF           139.00      25.00     25.00      25.00* 
202   R&D OF CONCRETE FOOTINGS        EACH           1.00     763.50    763.50     763.50* 
202   R&D OF JUNCTION BOXES           EACH           1.00    1041.41   1041.41    1041.41* 
202   R&D OF DROP INLETS              EACH          86.00    1800.00    200.00    1006.37 
202   R&D OF CATCH BASINS             EACH           9.00     750.00    750.00     750.00* 
202   R&D OF PIPE CULVERTS            EACH        1104.00    2000.00     50.00     299.25 
202   R&D OF BOX CULVERTS             EACH          25.00   20000.00    800.00    4917.43 
202   R&D OF FLARED END SECTIONS      EACH           6.00     250.00    250.00     250.00 
202   R&D OF HEADWALLS                EACH           2.00     200.00    200.00     200.00* 
202   REMOVAL OF RUMBLE STRIP         SQYD        1687.00     130.00    130.00     130.00* 
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202   R&D CONCRETE PIERS              EACH           7.00     700.00    700.00     700.00* 
202   R&D CONCRETE WALKS              SQYD         748.00      30.00      9.80      11.15 
202   R&D OF ROCK RIPRAP              SQYD         103.00      13.00     13.00      13.00* 
202   R&D OF YARD DRAIN               EACH           1.00     300.00    300.00     300.00* 
202   R&D OF LOW WATER SLAB           EACH           1.00   10000.00  10000.00   10000.00* 
202   R&D OF DITCH PAVING             SQYD          37.00      12.00     12.00      12.00* 
202   R&D OF CONC. DITCH PAVING       SQYD        1293.00     100.00      1.75       9.12 
202   R&D OF GUARDRAIL                LF         50808.00      10.00      0.30       2.74 
202   R&D OF TERMINAL ANCHOR POSTS    EACH          16.00     150.00    100.00     137.50 
202   R&D OF CONCRETE MEDIAN BARRIER  LF           548.00      14.00     14.00      14.00* 
202   R&D OF IMPACT ATTEN.BARRIER     EACH           1.00    1200.00   1200.00    1200.00* 
202   R&D OF SIGN POLE                EACH           4.00     727.34    150.00     583.01 
202   R&D OF SIGN POLE & FND.         EACH          20.00     470.29    450.00     466.23 
202   R&D OF WOOD POLE                EACH           1.00    1200.00   1200.00    1200.00* 
202   R&D OF LUMINAIRE POLES          EACH           4.00     254.41    200.00     240.81 
202   R&D OF CONCRETE STRUCTURES      EACH           3.00    6000.00   6000.00    6000.00* 
202   R&D OF SEPTIC TANK              EACH           1.00    1500.00   1500.00    1500.00* 
202   R&D OF BUILDINGS                EACH          49.00   29500.00    100.00    2478.13 
202   R&D OF MOBILE HOME              EACH           1.00    7000.00   7000.00    7000.00* 
202   R&D OF BRICK SIGN AND PLANTER   EACH           1.00    1575.00   1575.00    1575.00* 
202   R&D OF CATTLE GUARD             EACH           3.00    1000.00    520.00     688.50 
202   R&D OF SIGNS                    EACH         199.00     937.25     24.49     209.69 
202   R&D OF BRICK PLANTERS           EACH           1.00     940.00    940.00     940.00* 
202   R&D OF PLANTERS                 EACH           9.00     416.56    200.00     336.99 
202   R&D OF FLAG POLE                EACH           2.00     624.85     50.47     337.66 
202   R&D OF VACUUM STATION           EACH           1.00     600.00    600.00     600.00* 
202   R&D OF AIR STATION              EACH           1.00     300.00    300.00     300.00* 
202   R&D OF LIGHTS                   EACH           4.00    1003.23    675.00     839.12 
202   R&D OF SEPTIC SYSTEM            EACH          11.00    2500.00    250.00     854.09 
202   R&D OF DECK                     EACH           1.00     500.00    500.00     500.00* 
202   R&D OF SPRINKLER SYSTEM         EACH           1.00     400.00    400.00     400.00* 
202   R&D OF ENTRANCE FRAMEWORK W/FD  EACH           2.00      73.11     50.47      61.79 
202   R&D OF PROPANE TANK             EACH           1.00     700.00    700.00     700.00* 
202   R&D OF ABOVEGROUND GAS TANK     EACH           1.00     300.00    300.00     300.00* 
202   REMV. OF EXST.PCC PAVEMENT      SQYD       32723.00       9.00      9.00       9.00* 
202   R&D OF HANDRAIL                 LF            20.00      20.25     20.25      20.25* 
205   REMV.EXIST.BR.STR.(SITE 1)      L.S.          60.00  400000.00   2500.00   51534.22 
205   REMV. OF PLOWABLE PVMT. MARKERS EACH        1023.00      17.70     12.00      14.48 
206   FLOWABLE SELECT MATERIAL        CUYD        2197.00     515.00     84.00     159.45 
207   STONE BACKFILL                  TON       186684.00      30.00     14.50      20.97 
208   FENCE REMV.& RECONSTRUCTED      LF          1459.00      27.00     12.00      15.89 
208M  FENCE REMV.& RECONSTRUCTED      M            748.00      25.00     25.00      25.00* 
208   GATES REMV.& RECONSTRUCTED      EACH           5.00     600.00    472.50     554.50 
210   UNCLASSIFIED EXCAVATION         CUYD     4437725.00     200.00      1.73       3.81 
210M  UNCLASSIFIED EXCAVATION         CU M      323858.00       0.53      0.53       0.53* 
210   BORROW                          CUYD        5460.00      16.00     14.95      15.50 
210   SELECT GRANULAR FILL            CUYD        1200.00      26.00     26.00      26.00* 
210   SELECT GRANULAR BACKFILL        CUYD          81.00      18.90     18.90      18.90* 
210   PRESPLITTING                    SQYD        1126.00      15.77     15.00      15.33 
210   COMPACTED EMBANKMENT            CUYD     5922668.00     165.16      0.49       6.45 
210M  COMPACTED EMBANKMENT            CU M     1892176.00       4.71      4.71       4.71* 
210   ROCK FILL                       CUYD       15217.00      16.50     16.50      16.50* 
210   ROCK FILL                       TON       481359.00      17.00     10.00      12.42 
210   SOIL STABILIZATION              TON        14958.00     475.00      0.01     204.93 
214   SUBGRADE PREPARATION            STA          135.99     410.00    410.00     410.00* 
215   TRENCH.AND SHOULDER PREP.       STA          230.00    1700.00    105.00     150.30 
216   SCARIFY & RECOMPACT.SHLDS.      SQYD        5023.00       3.25      3.25       3.25* 
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216   SCARIFYING & RECOMPACTING RDWY  STA          202.00     500.00    327.00     370.05 
216   SCARIFYING AND RESHAPING RDWY   STA          180.00     250.00    250.00     250.00* 
301   PROCESS LIME TRTD. SUBGRADE     SQYD      348608.00      15.00      2.15       2.32 
301   QUICKLIME(DRY)TRTD. SUBGR.      TON         3846.00     500.00    155.00     171.24 
302   SELECTED MATERIAL (CL. SM-1)    CUYD      417275.00      22.00      2.50       5.21 
303   AGGR.BASE COURSE(CLASS 1)       CUYD        8875.00       8.00      8.00       8.00* 
303   AGGR.BASE COURSE(CLASS 5)       TON        27776.00      68.00     19.84      22.16 
303   AGGR.BASE COURSE(CLASS 7)       TON      1320251.00     135.00     11.80      21.83 
303M  AGGR.BASE COURSE(CLASS 7)       MTON       44962.00      16.75     16.75      16.75* 
305   RECONSTRUCTED BASE COURSE       STA          941.00     430.00    200.00     282.81 
308   AGGR.CMNT.STAB.CRSHD.STN.BS.CR  TON        12480.00      22.00     22.00      22.00* 
308   CEMENT IN CMNT.STAB.CRSHD.STN.  TON          797.00     130.00    130.00     130.00* 
308   PROCESS.CMNT.STAB.CRSHD.STN.BS  SQYD       37934.00       9.00      9.00       9.00* 
309   P.C.CONCRETE BASE (2" U.T.)     SQYD          97.00      18.00     18.00      18.00* 
309   P.C.CONCRETE BASE-5"            SQYD         267.00      50.00     50.00      50.00* 
309   P.C.CONCRETE BASE-6"            SQYD        7761.60      60.00     37.00      38.96 
309   P.C.CONCRETE BASE-8"            SQYD          46.00      55.30     55.30      55.30* 
309   P.C.CONCRETE BASE-9"            SQYD        1196.00      55.00     51.00      52.93 
309   P.C.CONCRETE BASE-11.5"         SQYD         225.00      59.50     59.50      59.50* 
309   P.C. CONCRETE BASE (12.5" U.T.) SQYD       23548.00      52.91     52.91      52.91* 
309   P.C. CONCRETE BASE (13" U.T.)   SQYD        1000.00      38.84     38.84      38.84* 
309   P.C. CONCRETE BASE (4.5" U.T.)  SQYD         533.00      52.00     52.00      52.00* 
309   P.C. CONCRETE BASE (17.5" U.T.) SQYD         243.00      94.20     94.20      94.20* 
401   PRIME COAT                      GAL       140684.00       7.50      2.70       3.43 
401   TACK COAT                       GAL       504895.00      22.00      0.01       1.77 
401M  TACK COAT                       L           1236.00       0.75      0.75       0.75* 
402   MINERAL AGGR.IN A.S.T.(CL1)     TON         8686.00      80.00     23.00      33.40 
402   MINERAL AGGR.IN A.S.T.(CL2)     TON        13502.00      62.70     19.00      30.31 
402   MINERAL AGGR.IN A.S.T.(CL5)     TON         4732.00      22.00     19.00      21.03 
402   ASPHALT IN SURFACE TREATMENT    GAL        67585.00       3.31      2.18       2.75 
402   POLY.MOD.CAT.EMULS.ASPH(CRS2P)  GAL       547936.00       5.00      1.95       2.81 
402   LATEX MOD.CAT.EMULS.ASPH-CRS2L  GAL        18964.00       1.95      1.95       1.95 
405   M.A. ACHM BASE COURSE(1.5")     TON       193471.00     175.00     25.50      64.82 
405   A.B.(PG64-22)ACHM BASE(1.5")    TON          508.00    1200.00    120.00     530.26 
405   A.B.(PG70-22)ACHM BASE(1.5")    TON         6664.00    1150.00    120.00     354.62 
405   A.B.(PG76-22)ACHM BASE(1.5")    TON         1054.00     955.00    500.00     732.19 
406   M.A. ACHM BINDER(1")            TON       287848.00     200.00     22.00      57.25 
406M  M.A. ACHM BINDER (25mm)         MTON         482.00      64.30     64.30      64.30* 
406   A.B.(PG64-22)ACHM BINDER(1")    TON         2558.00     770.00    120.00     540.84 
406M  A.B.(PG64-22)ACHM BINDER(25mm)  MTON          23.00     120.00    120.00     120.00* 
406   A.B.(PG70-22)ACHM BINDER(1")    TON         9909.00    1150.00    120.00     454.54 
406   A.B.(PG76-22)ACHM BINDER(1")    TON          958.00     985.00    690.00     804.39 
407   MA IN ACHM SURFACE(3/8")        TON        31073.00      71.95     35.27      46.03 
407   MA IN ACHM SURFACE(1/2")        TON      1213945.00     847.55     23.00      53.43 
407M  MA IN ACHM SURFACE(12.5mm)      MTON        8179.00      73.00     73.00      73.00* 
407   AB(PG64-22)ACHM SURF(3/8")      TON         1855.00     630.00    375.00     491.94 
407   AB(PG70-22)ACHM SURF(3/8")      TON           35.00     725.55    725.55     725.55* 
407   AB(PG64-22)ACHM SURF(1/2")      TON        17875.00    1250.00    120.00     481.79 
407M  AB(PG64-22)ACHM SURF(12.5mm)    MTON         494.00     120.00    120.00     120.00* 
407   AB(PG70-22)ACHM SURF(1/2")      TON        41479.00    1350.00    120.00     523.68 
407   AB(PG76-22)ACHM SURF(1/2")      TON         9753.00     825.00    120.00     423.18 
412   COLD MILLING ASPHALT PVMT.      SQYD     1549759.00      40.00      0.90       1.89 
412   COLD MILL.JOINTS- EXIST ASP PVT LF         24662.00      10.00      8.00       9.07 
414   ASPH.CONC.PATCH-MAINT.          TON         2458.00    1699.00     54.50     163.62 
414M  ASPH.CONC.PATCH-MAINT.          MTON         100.00     100.00    100.00     100.00* 
415   ACHM PATCH.EXIST.RDWY.          TON         4403.00     300.00     75.00     139.03 
415   PATCHING OF EXISTING ROADWAY    SQYD         640.00     180.00    180.00     180.00* 
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501   PCC PAVEMENT-13"                SQYD       34552.00      57.00     57.00      57.00* 
502   REINF.STEEL FOR PVMT.(BARS)     LB        449693.00       0.65      0.65       0.65* 
502   REINF.STEEL FOR PVMT-MESH T3    LB          7266.00       1.90      1.50       1.59 
503   C.R. CONCRETE PAVEMENT - 13"    SQYD       11944.00      65.00     65.00      65.00* 
504   APPROACH SLABS                  CUYD        2446.44     500.00    298.00     358.92 
504M  APPROACH SLABS                  CU M         122.66     360.00    360.00     360.00* 
504   APPROACH SLABS (TY. SP. 1)      CUYD         112.52     420.00    300.00     362.50 
504   APPROACH SLABS (TYPE SP. 2)     CUYD          95.60     450.00    300.00     381.59 
504   APPROACH GUTTERS (TYPE A2)      CUYD         551.04     600.00    475.00     572.40 
504   APPROACH GUTTERS (TYPE A3)      CUYD          68.52     500.00    500.00     500.00* 
504   APPROACH GUTTERS (TYPE B)       CUYD         438.00     800.00    360.00     457.33 
504   APPROACH GUTTERS (TYPE C)       CUYD         504.23     630.00    365.00     434.27 
504   APPROACH GUTTERS (TYPE D)       CUYD          10.00     400.00    400.00     400.00* 
504   APPROACH GUTTERS (TYPE E)       CUYD          39.42     385.00    385.00     385.00* 
504   APPROACH GUTTERS (TYPE P-3)     CUYD         115.19     425.00    425.00     425.00* 
504   APPROACH GUTTERS(TY SP.)        CUYD         350.76     569.60    385.00     462.31 
504M  APPROACH GUTTERS(TY SP.)        CU M          41.60     510.00    510.00     510.00* 
504   APPROACH GUTTERS(TY.SP.1)       CUYD          69.98     610.00    420.00     434.26 
504   APPROACH GUTTERS(TY.SP.2)       CUYD          65.76     610.00    436.00     488.11 
504   APPROACH GUTTERS (TY.SP.3)      CUYD          21.92     500.00    500.00     500.00* 
504   APPROACH GUTTERS (TY.SP.4)      CUYD          18.29     350.00    350.00     350.00* 
504   APPROACH GUTTERS (TY SP 5)      CUYD          19.59     400.00    400.00     400.00* 
504   APPROACH GUTTERS (TY. SP. 6)    CUYD          19.87     650.00    650.00     650.00* 
504   APPROACH GUTTERS (TY. SP. 7)    CUYD          16.73     300.00    300.00     300.00* 
504   APPROACH GUTTERS (TY. SP. 8)    CUYD           7.17     300.00    300.00     300.00* 
504   APPROACH GUTTERS (TY. SP. 9)    CUYD          11.28     300.00    300.00     300.00* 
504   APPROACH GUTTERS (TYPE PT)      CUYD         178.60     750.00    291.95     390.83 
504   APPROACH GUTTERS (TY. SP. 10)   CUYD           7.51     300.00    300.00     300.00* 
504   APPROACH GUTTERS (TY. SP. 11)   CUYD          10.98     300.00    300.00     300.00* 
504   APPROACH GUTTERS (TY. SP. 12)   CUYD           7.40     300.00    300.00     300.00* 
504   APPROACH GUTTERS (TYPE P2)      CUYD          84.00     235.05    235.05     235.05* 
505   P.C.CONCRETE DRIVEWAY           SQYD       29704.89      93.00     28.14      43.04 
505M  P.C.CONCRETE DRIVEWAY           SQ M          84.00      70.00     70.00      70.00* 
506   P.C.CONCRETE CORRUGATION        SQYD          95.00      12.50     12.50      12.50* 
507   R&D CONC. PVMT. FOR PATCH       SQYD        5883.00     325.00     35.00      49.52 
507   R&D C.R.CONC.PVMT.FOR PATCH     SQYD        2017.00     150.00    150.00     150.00* 
507   P.C.C.P. PATCH-10"              SQYD        4756.00      87.00     85.00      85.99 
507   P.C.C.P. PATCH-9"               SQYD         900.00      88.72     88.72      88.72* 
507   P.C.C.P. PATCH-10"-VESC         SQYD         227.00     375.00    375.00     375.00* 
507   C.R.C.P. PATCH-6"-VESC          SQYD        2017.00     200.00    200.00     200.00* 
510   GRINDING P.C.C.PAVEMENT         SQYD      154599.00       2.50      1.99       2.18 
510   SCARIFYING CONCRETE PAVEMENT    SQYD         533.00       9.00      9.00       9.00* 
601   MOBILIZATION                    L.S.         221.00 1600000.00    400.00   78854.34 
602   FURNISHING FIELD OFFICE         EACH          61.00   50000.00    750.00   14387.19 
602   FURNISHING FIELD LAB.           EACH           5.00   21500.00   1000.00   14001.14 
603   MAINTENANCE OF TRAFFIC          L.S.         221.00  530000.00      0.01   22274.51 
603   TRAFFIC CONTROL SUPERVISOR      L.S.           3.00  150000.00  14283.92  104761.31 
603   12" TEMPORARY CULVERT           LF          1600.00      25.00     21.00      23.62 
603   18" TEMPORARY CULVERT           LF          5577.00      50.00     10.00      35.26 
603   24" TEMPORARY CULVERT           LF            36.00      40.00     40.00      40.00* 
603M  600MM TEMPORARY CULVERT         M             61.00     120.00    120.00     120.00* 
603   30" TEMPORARY CULVERT           LF            18.00      43.24     43.24      43.24* 
603   36" TEMPORARY CULVERT           LF           640.00      70.00     35.00      47.62 
603   48" TEMPORARY CULVERT           LF          1004.00     203.39     48.00      60.88 
603   60" TEMPORARY CULVERT           LF            97.00      87.11     87.11      87.11* 
603   96" TEMPORARY CULVERT           LF           408.00     120.00    120.00     120.00* 
603M  1100mm X 675mm TEMP. CULVT.     M             25.00     340.00    340.00     340.00* 
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604   SIGNS                           SQFT       76457.00      32.00      4.95       7.25 
604M  SIGNS                           SQ M         160.00     102.00    102.00     102.00* 
604   SIGNS LEFT IN PLACE             SQFT         340.00      22.00     13.00      14.55 
604M  SIGNS LEFT IN PLACE             SQ M          18.00     165.00    165.00     165.00* 
604   BARRICADES                      LF          8360.00      60.00     13.00      20.42 
604M  BARRICADES                      M            222.00     110.00    110.00     110.00* 
604   BARRICADES LEFT IN PLACE        LF           952.00      44.00     34.20      36.13 
604M  BARRICADES LEFT IN PLACE        M             72.00     165.00    165.00     165.00* 
604   TRAFFIC DRUMS                   EACH       19095.00      65.00      1.00      39.33 
604   TRAFFIC CONE                    EACH         564.00      25.00     20.00      24.66 
604   TRAFFIC DRUMS LEFT IN PLACE     EACH         187.00      48.10     48.10      48.10* 
604   FURN.&INSTL.PRCST.CONC.BARR.    LF         49270.00      67.90     24.00      37.95 
604M  FURN.&INSTL.PRCST.CONC.BARR.    M             90.00     120.00    120.00     120.00* 
604   FURN,INSTL,&LIP PRCST.CON.BAR.  LF           820.00      50.00     40.00      43.90 
604   RELO.PRECAST CONCRETE BARRIER   LF         62584.00      12.40      6.00       8.00 
604   RELO.PRECAST CONC.BARRIERS LIP  LF            13.00       5.00      5.00       5.00* 
604   FURN & INSTALL WK ZONE INFO SY  L.S.           1.00  400000.00 400000.00  400000.00* 
604   CONST.PAVEMENT MARKINGS         LF       2539720.00       1.14      0.12       0.22 
604M  CONST.PAVEMENT MARKINGS         M           2348.00       1.08      1.08       1.08* 
604   CONST.PAVEMENT MARK-WORDS       EACH          16.00     182.00    100.00     152.18 
604   CONST.PAVEMENT MARK-ARROWS      EACH          31.00     136.50     75.00     111.99 
604   CONST.PAVEMENT MARK-R.R.        EACH           4.00     472.50    315.00     393.75 
604   OPER & MAINT OF WK ZN INFO SYS  DAY          445.00     100.00    100.00     100.00* 
604   REMOVABLE CONST.PVMT.MARK.      LF        221233.00       2.25      1.25       1.85 
604   REMOVAL CONST.PVMT.MARK.        LF        184866.00       1.00      0.26       0.55 
604M  REMOVAL CONST.PVMT.MARK.        M            312.00       3.50      3.50       3.50* 
604   REMOVAL PERM.PVMT.MARK.         LF        197604.00       1.10      0.26       0.76 
604M  REMOVAL PERM.PVMT.MARK.         M            320.00       3.50      3.50       3.50* 
604   REMOVAL PERM.PVMT.MARK-WORDS    EACH           7.00     157.50    128.13     145.89 
604   REMOVAL PERM.PVMT.MARK-ARROWS   EACH          23.00     125.00     76.88     101.25 
604   REMOVAL PERM.PVMT.MARK-R.R.     EACH           1.00     420.00    420.00     420.00* 
604   ADVANCE WARNING ARROW PANEL     DAY         4929.00      30.00      5.00      18.03 
604   PORT.CHANGEABLE MESSAGE SIGN    DAY          715.00      78.75     42.00      55.20 
604   PORT.CHANGEABLE MESSAGE SIGN    WEEK        1211.00     785.62    100.00     153.27 
604   VERTICAL PANELS                 EACH        4250.00      75.00      0.42      37.23 
605   CONC.DITCH PAVING(TYPE A)       SQYD        3821.00      62.00     43.00      49.33 
605   CONC.DITCH PAVING(TYPE B)       SQYD       73642.00     107.66     30.00      42.31 
605M  CONC.DITCH PAVING(TYPE B)       SQ M         400.00      56.00     56.00      56.00* 
606   CULVERT CLEAN OUT               EACH           9.00   12000.00   1200.00    4751.67 
606   12" R.C.PIPE CULVERTS(CL.3)     LF            16.00     106.89    106.89     106.89* 
606   18" R.C.PIPE CULVERTS(CL.3)     LF         35892.00     335.00     25.45      55.84 
606   24" R.C.PIPE CULVERTS(CL.3)     LF         21423.00     149.00     33.46      60.02 
606M  600MM R.C.PIPE CLVTS(CL.3)      M           1250.00     151.00    151.00     151.00* 
606   24" R.C.PIPE CULVERTS(CL.4)     LF           350.00      41.38     41.38      41.38* 
606   24" R.C.PIPE CULVERTS(CL.5)     LF           118.00     380.00    380.00     380.00* 
606   30" R.C.PIPE CULVERTS(CL.3)     LF          6422.00     175.00     46.23      78.50 
606M  750MM R.C.PIPE CLVTS(CL.3)      M            272.00     200.00    200.00     200.00* 
606   30" R.C.PIPE CULVERTS(CL.4)     LF           462.00      65.43     56.92      59.98 
606   30" R.C.PIPE CULVERTS(CL.5)     LF           282.00     565.00     78.00     216.16 
606   36" R.C.PIPE CULVERTS(CL.3)     LF          7983.00     150.00     62.59      83.03 
606M  900MM R.C.PIPE CLVTS(CL.3)      M             90.00     268.00    268.00     268.00* 
606   36" R.C.PIPE CULVERTS(CL.4)     LF           310.00      75.12     75.12      75.12* 
606   36" R.C. PIPE CULVERTS(CL.5)    LF           296.00     580.00    580.00     580.00* 
606   42" R.C.PIPE CULVERTS(CL.3)     LF          4772.00     248.00     82.23     114.77 
606M  1050MM R.C.PIPE CLVTS(CL.3)     M            158.00     325.00    325.00     325.00* 
606   42" R.C.PIPE CULVERTS(CL.4)     LF           851.00     115.00     91.95     104.88 
606   48" R.C.PIPE CULVERTS(CL.3)     LF          1341.00     485.66     60.00     136.13 
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606M  1200MM R.C.PIPE CLVTS(CL.3)     M            156.00     400.00    400.00     400.00* 
606   54" R.C.PIPE CULVERTS(CL.3)     LF           320.00     161.00    135.00     148.65 
606   54" R.C.PIPE CULVERTS(CL.4)     LF           420.00     162.00    162.00     162.00* 
606   54" R.C.PIPE CULVERTS(CL.5)     LF           118.00     900.00    900.00     900.00* 
606   60" R.C.PIPE CULVERTS(CL.4)     LF           232.00     165.37    165.37     165.37* 
606   72" R.C. PIPE CULVERT (CL. V)   LF           338.00     935.00    935.00     935.00* 
606   12"ZC(GALV)C.S.PIPE CLVT.       LF           642.00      26.72     20.00      24.17 
606M  300MM ZC(GALV)C.S.PIPE CLVT.    M            220.00      88.00     88.00      88.00* 
606   24" AL.C.C.ST.PIPE CLVT.        LF           397.00      41.48     34.50      36.99 
606   36" AL.C.C.ST.PIPE CLVT.        LF           295.00      73.65     55.00      69.02 
606   42" AL.C.C.ST.PIPE CLVT.        LF           120.00     126.00    126.00     126.00* 
606   48" AL.C.C.ST.PIPE CLVT.        LF            64.00      94.50     94.50      94.50* 
606   22" X 14" RC ARCH PIPE          LF           841.00      56.00     50.00      52.74 
606   29" X 18" RC ARCH PIPE          LF           414.00      72.00     64.00      69.02 
606M  725MM X 450MM RC ARCH PIPE      M             11.00     200.00    200.00     200.00* 
606   36" X 23" RC ARCH PIPE          LF           797.00     105.50     95.00      97.85 
606   44" X 27" RC ARCH PIPE          LF          1017.00     126.78     95.00     107.16 
606M  1100MM X 675MM RC ARCH PIPE     M             24.00     350.00    350.00     350.00* 
606   51" X 31" RC ARCH PIPE          LF           435.00     150.00    102.71     110.65 
606M  1275MM X 775MM RC ARCH PIPE     M            182.00     460.00    460.00     460.00* 
606   59" X 36" RC ARCH PIPE          LF          1961.00     185.73    151.36     159.46 
606   65" X 40" RC ARCH PIPE          LF           158.00     215.00    185.00     202.85 
606   73" X 45" RC ARCH PIPE          LF           194.00     250.94    240.00     243.05 
606   51"X31" RC ARCH PIPE CVT(CL.IV) LF           284.00     140.00    140.00     140.00* 
606   35"X24" AL.C.C.S. ARCH PIPE     LF            40.00      32.84     32.84      32.84* 
606   12" SIDE DRAIN                  LF          8432.00      71.00     18.00      29.46 
606   15" SIDE DRAIN                  LF            36.00      26.78     26.78      26.78* 
606   18" SIDE DRAIN                  LF         19461.00      93.00     14.22      27.61 
606   24" SIDE DRAIN                  LF          6834.00    2652.15     17.19      51.53 
606M  600MM SIDE DRAIN                M             64.00     120.00    120.00     120.00* 
606   30" SIDE DRAIN                  LF           898.00      59.36     28.23      41.54 
606   36" SIDE DRAIN                  LF          1687.00      68.00     35.94      52.92 
606   42" SIDE DRAIN                  LF           252.00     110.00     66.24      84.69 
606   48" SIDE DRAIN                  LF            30.00      68.25     68.25      68.25* 
606   54" SIDE DRAIN                  LF           603.00      68.00     68.00      68.00* 
606   60" SIDE DRAIN                  LF           270.00      96.00     80.91      87.08 
606   72" SIDE DRAIN                  LF           447.00     102.00    102.00     102.00* 
606   21" X 15" SIDE DRAIN            LF          1545.00      48.00     28.00      36.28 
606M  530MM X 380MM SIDE DRAIN        M             21.00     120.00    120.00     120.00* 
606   28" X 20" SIDE DRAIN            LF           144.00      30.30     30.30      30.30* 
606   35" X 24" SIDE DRAIN            LF           298.00      60.59     42.00      49.37 
606   42" X 29" SIDE DRAIN            LF           118.00      55.00     55.00      55.00* 
606   49" X 33" SIDE DRAIN            LF           120.00      70.00     60.00      64.67 
606   64" X 43" SIDE DRAIN            LF            75.00      84.00     84.00      84.00* 
606   18" SAFETY E.S. C.D.-1          EACH           3.00     928.40    661.92     750.75 
606   24" SAFETY E.S. C.D.-1          EACH           8.00     883.50    808.69     818.04 
606M  750MM SAFETY E.S. C.D.-1        EACH           1.00    1500.00   1500.00    1500.00* 
606   48" SAFETY E.S. C.D.-1          EACH           4.00    4418.25   4418.25    4418.25* 
606   24" SAFETY E.S. C.D.-2          EACH           1.00    1100.00   1100.00    1100.00* 
606M  600MM SAFETY E.S. C.D.-2        EACH           2.00    1200.00   1200.00    1200.00* 
606   30" SAFETY E.S. C.D.-2          EACH           2.00    2073.95   2073.95    2073.95* 
606   65 X 40 SAFETY E.S. C.D.-2      EACH           2.00    9500.00   9500.00    9500.00* 
606   73"X45" SAFETY E.S. C.D. -1     EACH           2.00    9000.00   9000.00    9000.00* 
606   18" FES RC PIPE CLVT.           EACH         153.00    1635.00    420.65    1062.95 
606   24" FES RC PIPE CLVT.           EACH         224.00    2000.00    750.00    1222.08 
606M  600MM FES RC PIPE CLVT.         EACH          52.00     950.00    950.00     950.00* 
606   24" FES CS PIPE CLVT.           EACH          14.00     500.00    299.25     414.18 
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606   30" FES RC PIPE CLVT.           EACH          55.00    1700.00   1035.22    1430.34 
606M  750MM FES RC PIPE CLVT.         EACH           9.00    1100.00   1100.00    1100.00* 
606   36" FES RC PIPE CLVT.           EACH          71.00    2500.00   1450.38    2051.52 
606M  900MM FES RC PIPE CLVT.         EACH           4.00    1700.00   1700.00    1700.00* 
606   36" FES CS PIPE CLVT.           EACH          12.00    1048.54    700.00     824.51 
606   42" FES RC PIPE CLVT.           EACH          33.00    3500.00   1539.41    2681.36 
606M  1050MM FES RC PIPE CLVT.        EACH           6.00    2350.00   2350.00    2350.00* 
606   42" FES CS PIPE CLVT.           EACH           2.00    1115.75   1115.75    1115.75* 
606   48" FES RC PIPE CLVT.           EACH          13.00    4500.00   1739.50    2721.50 
606M  1200MM FES RC PIPE CLVT.        EACH          10.00    2600.00   2600.00    2600.00* 
606   48" FES CS PIPE CLVT.           EACH           4.00    1300.00   1300.00    1300.00* 
606   54" FES RC PIPE CLVT.           EACH          10.00    4000.00   2800.00    3400.00 
606   60" FES RC PIPE CLVT.           EACH           2.00    4114.77   4114.77    4114.77* 
606   22X14 FES RC ARCH PIPE CLVT.    EACH           5.00    1200.00    900.00    1140.00 
606M  530X380 FES CS ARCH PIPE CLVT.  EACH           2.00     650.00    650.00     650.00* 
606   29X18 FES RC ARCH PIPE CLVT.    EACH           6.00    1000.00   1000.00    1000.00* 
606M  725X450 FES RC ARCH PIPE CLVT.  EACH           2.00    1500.00   1500.00    1500.00* 
606   36X23 FES RC ARCH PIPE CLVT.    EACH           9.00    1800.00   1100.00    1355.56 
606   35X24 FES CS ARCH PIPE CLVT.    EACH           2.00     435.75    435.75     435.75* 
606   44X27 FES RC ARCH PIPE CLVT.    EACH           6.00    2600.00   1500.00    2416.67 
606M  1100X675 FES RC ARCH PIPE CLVT  EACH           4.00    2700.00   2700.00    2700.00* 
606   51X31 FES RC ARCH PIPE CLVT.    EACH           4.00    4000.00   3800.00    3900.00 
606M  1275X775 FES RC ARCH PIPE CLVT  EACH           6.00    3300.00   3300.00    3300.00* 
606   59X36 FES RC ARCH PIPE CLVT.    EACH           6.00    5400.00   3503.90    4950.65 
606   73" X 45" FES RC ARCH PIPE CLVT EACH           4.00    6500.00   5069.87    5784.94 
606   48" SAFETY E.S. S.D.-1          EACH           1.00    3625.00   3625.00    3625.00* 
606   44X27 SAFETY E.S. C.D. ARCH-CL2 EACH           6.00    4184.71   4184.71    4184.71* 
606   59 X 36 SAFETY E.S. C.D. ARCH   EACH           4.00    6318.23   6318.23    6318.23* 
606   SELECTED PIPE BEDDING           CUYD       14859.00     200.00      2.00      19.53 
606M  SELECTED PIPE BEDDING           CU M        1000.00       8.00      8.00       8.00* 
606   SELECTED PIPE BEDDING           TON           50.00      17.00     17.00      17.00* 
606   SELECTED PIPE BACKFILL          CUYD       33973.00      55.00      2.00      15.39 
606M  SELECTED PIPE BACKFILL          CU M        2000.00       8.00      8.00       8.00* 
606   SELECTED PIPE BACKFILL          TON           50.00      17.00     17.00      17.00* 
607   PRCST. R.C. BOX CULVERT(13'X3’) LF           126.00     520.00    520.00     520.00* 
607   PRCST. R.C. BOX CULVERT(8' X3’) LF           128.00     450.00    450.00     450.00* 
607   END PROTECT-BOX CLVTS(DB 5’X2’) EACH           1.00    4232.18   4232.18    4232.18* 
607   WINGWALL TIE DOWN               EACH           4.00     475.00    475.00     475.00* 
608   21'X6'-11" STR.PLATE ARCH(10 GA)LF           240.00     457.51    457.51     457.51* 
609   DROP INLETS (TYPE C)            EACH          36.00    9523.11   2797.20    4606.07 
609   DROP INLETS (TYPE N1)           EACH          16.00    2800.00   1738.49    2409.62 
609   DROP INLETS (TYPE N2)           EACH           6.00    4300.00   2100.00    3566.67 
609   DROP INLETS (TYPE N3)           EACH           2.00    3848.04   3848.04    3848.04* 
609   DROP INLETS (TYPE MO)           EACH         454.00    5700.00   1929.41    3307.70 
609   DROP INLETS (TYPE RM)           EACH         136.00    7200.00   2561.64    3432.35 
609   DROP INLETS (TYPE ST)           EACH          28.00    6200.00   2700.00    4590.75 
609   DROP INLETS (TYPE TM)           EACH          15.00    6500.00   1800.00    3211.96 
609   DROP INLETS (TYPE SPECIAL)      EACH           1.00    3750.00   3750.00    3750.00* 
609   DROP INLET (TY SP-1)            EACH           1.00    4764.27   4764.27    4764.27* 
609   DROP INLET (TY SP-2)            EACH           1.00    9237.52   9237.52    9237.52* 
609   JUNCTION BOXES (TYPE E)         EACH          14.00    5000.00   3200.00    3789.03 
609   JUNCTION BOXES (TYPE ST)        EACH           7.00    5078.99   4200.00    4494.00 
609   DROP INLET EXTENSIONS (4')      EACH         168.00    1540.00    439.67     936.88 
609   DROP INLET EXTENSIONS (8')      EACH         143.00    2410.00    700.00    1086.19 
609   YARD DRAINS                     EACH         132.00    4749.35    697.00     925.79 
610   DROP INLETS ADJUSTED TO GRADE   EACH          34.00    4500.00   1198.15    1422.73 
610   JUNCTION BOXES ADJ. TO GRADE    EACH           2.00    2230.01   2230.01    2230.01* 
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611   UNDERDRAIN OUTLET PROTECTORS    EACH         723.00     750.00    112.00     296.36 
611   4" PIPE UNDERDRAINS             LF        115638.00      15.58      0.01       7.58 
611M  100MM PIPE UNDERDRAINS          M           1410.00      28.00     28.00      28.00* 
611   6" PIPE UNDERDRAINS             LF           169.00      94.00     42.01      62.00 
614   CONCRETE SPILLWAYS (TYPE A)     EACH          24.00    4000.00   1230.00    1989.66 
615   PVMT.REPAIR O/CULVT.(CONCRETE)  CUYD         932.90    1800.00    170.00     271.10 
615   PVMT.REPAIR O/CLVT.(ASPHALT)    TON          846.00     300.00     75.00     143.12 
617   GUARDRAIL (TYPE A)              LF         46680.00      74.75     14.23      17.52 
617M  GUARDRAIL (TYPE A)              M            442.00      62.00     62.00      62.00* 
617   GUARDRAIL (TYPE C)              LF           300.00      72.00     25.00      34.44 
617M  GUARDRAIL (TYPE C)              M             23.00      22.00     22.00      22.00* 
617   TERM.ANCHOR POSTS (TYPE 1)      EACH         144.00     930.00    500.00     736.05 
617   GUARDRAIL SPACER BLOCKOUTS      EACH         240.00      14.15     14.15      14.15* 
617   GUARDRAIL TERMINAL (TYPE 2)     EACH         129.00    2760.00    800.00    2122.25 
617   THRIE BEAM GUARDRAIL TERM.      EACH         269.00    4000.00   1181.00    1693.13 
618   WIRE ROPE SAFETY FENCE          LF         58878.00      23.50     12.69      13.55 
618   WIRE ROPE SAFETY FEN.MAINT.MATR L.S.           1.00    7195.53   7195.53    7195.53* 
619   WIRE FENCE (TYPE A)             LF         50106.00      18.00      4.40       4.96 
619M  WIRE FENCE (TYPE A)             M           1506.00      18.00     18.00      18.00* 
619   WIRE FENCE (TYPE C)             LF         47088.00      20.00      4.46       5.68 
619   WIRE FENCE (TYPE D)             LF         60467.00      11.00      2.03       3.83 
619   WIRE FENCE (TYPE D-1)           LF         43646.00      10.00      2.14       5.58 
619   WIRE FENCE (TYPE D-2)           LF          6367.00       7.00      4.40       5.29 
619   WATER GATE                      EACH           5.00   11986.80    450.00    7137.36 
619   4' STEEL CHAIN LINK FENCE       LF          2709.00      26.30     10.02      15.31 
619   5' STEEL CHAIN LINK FENCE       LF         30148.00      80.00     10.57      10.76 
619   7' STEEL CHAIN LINK FENCE       LF          1815.00      90.86     38.65      51.07 
619   12' STEEL GATES                 EACH           2.00     473.00    473.00     473.00* 
619   16' STEEL GATES                 EACH         139.00     810.00    300.00     461.84 
619M  4.9M STEEL GATES                EACH           8.00     400.00    400.00     400.00* 
619   20' STEEL GATES                 EACH           9.00    1000.00    300.00     611.11 
620   LIME                            TON         2064.00     392.00     10.00      82.68 
620M  LIME                            MTON         617.00      50.00     50.00      50.00* 
620   SEEDING                         ACRE         918.62   26250.00    650.00     940.29 
620M  SEEDING                         HA           137.20    1900.00   1900.00    1900.00* 
620   SPECIAL SEEDING                 ACRE          98.21    1900.00    900.00     911.71 
620   MULCH COVER                     ACRE        2428.12   26250.00    440.00     885.38 
620M  MULCH COVER                     HA           237.20    1800.00   1800.00    1800.00* 
620   WATER                           MGAL      133911.40    1500.00      5.00       6.54 
620M  WATER                           KL        147795.10       2.20      2.20       2.20* 
620M  MOWING                          HA           260.00     100.00    100.00     100.00* 
621   TEMPORARY SEEDING               ACRE        1408.32   18000.00    250.00     654.36 
621M  TEMPORARY SEEDING               HA           100.00    1500.00   1500.00    1500.00* 
621   BALED STRAW DITCH CHECKS        BALE         500.00      12.50      4.00       8.12 
621   SILT FENCE                      LF        395677.00      17.95      1.53       3.35 
621M  SILT FENCE                      M           3383.00       9.00      9.00       9.00* 
621   TEMPORARY SILT FENCE(W/BACKING) LF         15539.00       3.50      3.50       3.50* 
621   SAND BAG DITCH CHECKS           BAG        58591.00      54.00      3.52       9.06 
621   DIVERSION DITCH                 LF         81894.00      14.00      0.25       1.70 
621M  DIVERSION DITCH                 M            660.00       4.00      4.00       4.00* 
621   DROP INLET SILT FENCE           LF         19651.00      55.00      2.20      11.51 
621M  DROP INLET SILT FENCE           M            230.00      35.00     35.00      35.00* 
621   SEDIMENT BASIN                  CUYD      113410.00      45.00      0.01       4.23 
621M  SEDIMENT BASIN                  CU M        3442.00       6.00      6.00       6.00* 
621   ROCK FILTER FOR SED. BASIN      TON          120.00      30.00     30.00      30.00 
621   PIPE CULVERT FOR SED.BASIN      LF           220.00      40.00     25.00      34.55 
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621   OBLITERATION OF SED. BASIN      CUYD      105490.00      59.15      0.01       4.35 
621M  OBLITERATION OF SED. BASIN      CU M        3442.00      10.00     10.00      10.00* 
621   SEDIMENT REMOVAL & DISPOSAL     CUYD      142245.00      70.00      0.01       6.93 
621M  SEDIMENT REMOVAL & DISPOSAL     CU M        1947.00       5.00      5.00       5.00* 
621   PIPE FOR SLOPE DRAINS           LF          9825.00      45.00      6.00      19.54 
621M  PIPE FOR SLOPE DRAINS           M            280.00      46.00     46.00      46.00* 
621   ROCK DITCH CHECKS               CUYD       11181.00     207.00     15.00      57.32 
621M  ROCK DITCH CHECKS               CU M         162.00      70.00     70.00      70.00* 
621   ROCK DITCH LINER                TON          532.00      35.00     35.00      35.00* 
621   WATTLE (12")                    LF           160.00      27.30     27.30      27.30* 
621   WATTLE (18")                    LF          1328.00       3.37      3.37       3.37* 
621   WATTLE (20")                    LF           204.00      26.30     26.30      26.30* 
623   SECOND SEEDING APPLICATION      ACRE         962.30    2300.00    248.00     376.13 
623M  SECOND SEEDING APPLICATION      HA           137.20     650.00    650.00     650.00* 
624   SOLID SODDING                   SQYD      105499.64      45.00      2.50       4.54 
624M  SOLID SODDING                   SQ M        1426.00       5.00      5.00       5.00* 
625   GEOTEXTILE FABRIC (TYPE 5)      SQYD        9674.00       5.50      1.50       1.89 
625   GEOTEXTILE FABRIC (TYPE 8)      SQYD       75990.00       3.00      1.25       1.32 
626   EROSION CONTROL MATTING-1       SQYD        2864.00       2.83      2.83       2.83* 
626   EROSION CONTROL MATTING-2       SQYD       13880.00      27.36      2.65       4.08 
626   EROSION CONTROL MATTING-3       SQYD       84736.00      31.75      5.50       7.53 
628   TOPSOIL FURNISHED AND PLACED    CUYD      120924.00     230.00      2.00       6.85 
628M  TOPSOIL FURNISHED AND PLACED    CU M      128247.00       4.00      4.00       4.00* 
631   CONC.BARR.WALL(MED.TYPE A)      LF          4871.00     115.00    115.00     115.00* 
631   CONC.BARR.WALL(MED.TYPE SPEC)   LF            60.00     180.00    180.00     180.00* 
631   CONC.BARR.WALL(PIER PROT.SPEC)  LF           128.00     200.00    200.00     200.00* 
631   CONC.BARR.WALL(SIDE TYPE SPEC)  LF          3155.00     114.56    114.56     114.56* 
631   CONC.BARR.WALL(SIDE TYPE A)     LF          3785.00      55.00     55.00      55.00* 
631   NOISE BARRIER WALL (NO. 1)      SQFT       62803.00      41.61     41.61      41.61* 
631   NOISE BARRIER WALL (NO. 2)      SQFT        3657.00      60.71     60.71      60.71* 
632   CONCRETE ISLAND                 SQYD       14450.00     143.00     25.39      39.34 
633   CONCRETE WALKS                  SQYD       53916.00     168.00     18.00      36.39 
633   CONCRETE STEPS                  SQYD           7.00     170.00    170.00     170.00* 
633   HAND RAILING                    LF          1387.00     125.00     47.25      67.34 
634   INTEGRAL CURB (TYPE B)          LF          2094.00      12.00     12.00      12.00* 
634   INTEGRAL CURB (TYPE C)          LF         20149.00       6.88      6.88       6.88* 
634   CONCRETE CURB (TYPE A)          LF           187.00      27.50     20.66      24.17 
634   CONCRETE CURB (TYPE B)          LF           316.00      24.96     24.96      24.96* 
634   CC CURB & GUTTER-A (1'6")       LF        120406.00      53.00      8.75      14.58 
634   CC CURB & GUTTER-A (2')         LF          7068.00      15.85     11.80      14.32 
634   CC CURB & GUTTER-A (2'6")       LF            20.00      35.00     35.00      35.00* 
634   CC CURB & GUTTER-B1 (1'6")      LF           150.00      12.75     12.75      12.75* 
634   CC CURB & GUTTER-B1 (1'9")      LF          1488.00      18.00     18.00      18.00* 
635   RDWY.CONSTRUCTION CONTROL       L.S.          69.00  275000.00   2600.00   58187.45 
636   BRIDGE CONSTRUCTION CONTROL     L.S.          33.00  300000.00    500.00   46748.76 
637   MAILBOXES                       EACH         692.00     210.00     20.00      70.86 
637   MAILBOX SUPPORTS (SINGLE)       EACH         494.00     210.00     40.00      94.28 
637   MAILBOX SUPPORTS (DOUBLE)       EACH         103.00     300.00     52.91     104.15 
637   REMV.& REST.EXIST.MAILBOX ASMBL EACH          40.00     157.50     57.50      67.31 
640   MODIFYING DROP INLETS           EACH           2.00    3550.00   3200.00    3375.00 
641   WHEELCHAIR RAMPS(TYPE 1)        SQYD        1013.00     172.00     58.00      97.82 
641   WHEELCHAIR RAMPS(TYPE 2)        SQYD         287.00     148.14    106.89     117.67 
641   WHEELCHAIR RAMPS(TYPE 3)        SQYD         856.00     275.00     72.00     118.50 
641   WHEELCHAIR RAMPS(TYPE 4)        SQYD        1699.00     275.55     60.00     127.67 
641   WHEELCHAIR RAMPS(TYPE 6)        SQYD          36.00     170.00    138.60     149.94 
641   WHEELCHAIR RAMP-ALT(T4)         SQYD           3.00     880.00    880.00     880.00* 
641   WHEELCHAIR RAMP-ALT(T5)         SQYD           1.00     880.00    880.00     880.00* 
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642   RUMBLE STRIPS IN ASPH. SHLDR.   LF          8630.00       1.00      1.00       1.00* 
701   ACT. CONTR. TS 2-TY.2 (8 PHASE) EACH          16.00   13151.78   9186.00   10736.90 
701   ACTUATED CONTROLLER(8 PHASE)    EACH           2.00   13327.06  10400.00   11863.53 
701   SYSTEM LOCAL CONTROLLER TS1 8PH EACH           1.00   12328.00  12328.00   12328.00* 
701   SYS.LOC.CONTROLLER TS2-TY2 8PH  EACH          17.00   15500.00  10000.00   13222.86 
701   SYS.LOC.CONTROLLER TS2-TY2 16PH EACH           2.00   14472.60  14472.60   14472.60* 
701   ON-STREET MASTER CONTROLLER     EACH           1.00    3780.00   3780.00    3780.00* 
702   MODEM, HARDENED (33.6K BAUD)    EACH           1.00     798.00    798.00     798.00* 
702   ANTENNA ORIENTATION             EACH           2.00     131.25    131.25     131.25* 
702   ANTENNA SUPT.(T-BASE,50')       EACH           1.00    4450.00   4450.00    4450.00* 
702   ANTENNA SUPPORT (SHOE BASE,30’) EACH           1.00    4427.00   4427.00    4427.00* 
702   ANTENNA SUPPORT (SHOE BASE,50’) EACH           4.00    6611.00   4179.90    5425.48 
702   ANTENNA SUPPORT (25'HT)W/CAMERA EACH           1.00   50000.00  50000.00   50000.00* 
702   LOCAL RADIO WITH ANTENNA        EACH          18.00    3360.00   2413.80    2847.19 
702   MASTER RADIO WITH ANTENNA       EACH           1.00    3850.00   3850.00    3850.00* 
703   FLASHING BEACON CONTROLLER      EACH           3.00     760.00    734.00     751.33 
704   VEHICLE DETECTOR                EACH           2.00     300.00    300.00     300.00* 
704   VEHICLE DETECTOR-RACK MT        EACH          23.00     155.00     73.00      92.28 
704   CONTROLLER CABINET MOD.         EACH           2.00    2000.00    871.25    1435.63 
704   LOOP WIRING                     LF          6967.00       4.60      4.25       4.39 
704   FEEDER WIRE                     LF          9506.00       2.00      1.00       1.06 
704   PREFORMED DET.LOOP(6'X6')       EACH          27.00    1000.00    400.00     603.52 
704   PREFORMED DET.LOOP(6'X50')      EACH           4.00    2500.00    900.00    1500.00 
704   PREFORMED DET.LOOP(6'X50',Q)    EACH           4.00    2200.00   1200.00    1700.00 
704   ANTENNA CABLE (TYPE 6)          LF          1174.00       4.20      3.00       3.75 
704   LOOP WIRING CLASS III (2C)      LF           974.00       4.65      4.65       4.65* 
706   TRAF SIG HEAD,LED,(1 SEC,1 WAY) EACH           6.00     290.00    274.00     284.67 
706   TRAF SIG HEAD,LED,(3 SEC,1 WAY) EACH         302.00    1030.00    609.00     817.12 
706   TRAF SIG HEAD,LED,(4 SEC,1 WAY) EACH          11.00    1000.00    850.00     954.59 
706   TRAF SIG HEAD,LED,(5 SEC,1 WAY) EACH          45.00    1480.00    819.00    1186.92 
706   TRAF SIG HD,LED LNS RET.(3S,1W) EACH          29.00     495.00    486.74     493.29 
706   TRAF SIG HD,LED LNS RET.(5S,1W) EACH           6.00     687.78    662.00     666.30 
706   OPTICALLY PROGRMD.TRAF SIG HEAD EACH          15.00     836.25    836.25     836.25* 
706   RELO. TRAFFIC SIGNAL HEAD       EACH          48.00     275.00    275.00     275.00* 
706   LOUVERS                         EACH           2.00     250.00    250.00     250.00* 
707   PEDESTRIAN SIGNAL HEAD, LED     EACH           6.00     600.00    600.00     600.00* 
707   COUNTDOWN PED.SIGNAL HEAD, LED  EACH         162.00     939.00    610.00     685.83 
708   TRAFFIC SIGNAL CABLE(5C/14)     LF         48621.00       3.00      0.99       1.25 
708   TRAFFIC SIGNAL CABLE(7C/14)     LF          4553.00       3.00      1.15       1.72 
708   TRAFFIC SIGNAL CABLE(12C/14)    LF          7340.00       4.00      1.50       2.31 
708   TRAFFIC SIGNAL CABLE(20C/14)    LF         13647.00       5.00      2.30       3.45 
708   ELEC.COND-IN-CONDUIT(2C/0000AWG)LF            25.00       3.00      3.00       3.00* 
708   ELEC.COND-IN-CON(2C/0000AWG,EGC)LF          1215.00       4.00      4.00       4.00* 
708   ELEC.COND-IN-CONDUIT (1C/8 AWG) LF          1529.00       2.00      1.00       1.54 
708   ELEC.COND-IN-COND(1C/8 AWG,EGC) LF         18287.00       2.00      0.50       0.95 
708   ELEC.COND-IN-COND(1C/12 AWG,EGC)LF          4331.00       2.00      0.30       0.76 
708   ELEC.COND-IN-COND(2C/8 AWG,EGC) LF           225.00       2.00      2.00       2.00* 
708   ELEC.COND-IN-CONDUIT (2C/6)     LF          2531.00       3.45      1.50       2.43 
708   ELEC.COND-IN-CONDUIT (2C/8)     LF           700.00       2.00      2.00       2.00* 
708   ELEC.COND-IN-COND(2C/10AWG,EGC) LF           790.00       2.00      2.00       2.00* 
708   ELECT.COND. FOR LUMINAIRES      LF         18203.00       2.00      1.00       1.46 
709   GALV .STEEL CONDUIT (1")        LF           810.00      14.00      9.60      13.89 
709   GALV. STEEL CONDUIT (1.25")     LF           950.00      19.58      5.00      10.41 
709   GALV. STEEL CONDUIT (1.5")      LF             6.00      10.50     10.50      10.50* 
709   GALV. STEEL CONDUIT (2")        LF           117.00      20.00     20.00      20.00* 
710   NON-METALLIC CONDUIT (1")       LF          1620.00       7.18      4.75       5.99 
710   NON-METALLIC CONDUIT (1.25")    LF          1594.00      14.22      2.79       7.20 
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710   NON-METALLIC CONDUIT (2")       LF          3197.00      17.25      3.26       8.11 
710   NON-METALLIC CONDUIT (3")       LF         16258.00      35.00     13.86      19.66 
711   CONCRETE PULL BOX (TYPE 1)      EACH           2.00     270.00    213.75     241.88 
711   CONCRETE PULL BOX (TYPE 2)      EACH          29.00     700.00    297.00     468.72 
711   CONCRETE PULL BOX (TYPE 1 HD)   EACH          45.00     800.00    447.76     504.48 
711   CONCRETE PULL BOX (TYPE 2 HD)   EACH         198.00     750.00    441.00     576.19 
714   REM.OF EXIS.ILLUM.CONDUIT&CONDR LF          1475.00       3.00      3.00       3.00* 
714   T.S.M.ARM&PL.W/FND(18')         EACH           4.00    6500.00   4500.00    5449.97 
714   T.S.M.ARM&PL.W/FND(20')         EACH           2.00    6550.00   6044.00    6297.00 
714   T.S.M.ARM&PL.W/FND(22')         EACH           3.00    7292.00   5700.00    6528.67 
714   T.S.M.ARM&PL.W/FND(28')         EACH           6.00   10300.00   5124.00    7873.50 
714   T.S.M.ARM&PL.W/FND(30')         EACH           3.00    8939.00   6500.00    7446.33 
714   T.S.M.ARM&PL.W/FND(32')         EACH           4.00    7971.00   6200.00    6917.75 
714   T.S.M.ARM&PL.W/FND(34')         EACH           3.00   10250.00   7860.99    9238.33 
714   T.S.M.ARM&PL.W/FND(36')         EACH           4.00   10973.00   7106.00    8460.50 
714   T.S.M.ARM&PL.W/FND(38')         EACH           7.00   11500.00   8000.00    8854.54 
714   T.S.M.ARM&PL.W/FND(40')         EACH          11.00   10800.00   7392.00    9155.32 
714   T.S.M.ARM&PL.W/FND(42')         EACH           3.00   14000.00   7959.00   10698.67 
714   T.S.M.ARM&PL.W/FND(44')         EACH           5.00   14300.00   8098.00   10214.80 
714   T.S.M.ARM&PL.W/FND(46')         EACH           8.00   10880.52   8382.00    9543.48 
714   T.S.M.ARM&PL.W/FND(48')         EACH           9.00   14400.00   8437.00   10131.48 
714   T.S.M.ARM&PL.W/FND(50')         EACH           4.00   12500.00   9386.00   10891.63 
714   T.S.M.ARM&PL.W/FND(52')         EACH           3.00   12300.00   9431.00   10616.74 
714   T.S.M.ARM & POLE W/FND (54')    EACH           2.00   11168.00  10296.00   10732.00 
714   T.S.M.ARM & POLE W/FND (56')    EACH           5.00   15000.00   6790.00   11625.00 
714   T.S.M.ARM & POLE W/FND (58')    EACH           3.00   10604.00   9957.00   10357.33 
714   T.S.M.ARM & POLE W/FND (60')    EACH           5.00   12949.80  10627.00   11897.27 
714   T.S.M.ARM & POLE W/FND (68')    EACH           4.00   11969.95  10770.00   11069.99 
714   T.S.M.ARM & POLE W/FND(38'-30') EACH           1.00   11640.60  11640.60   11640.60* 
714   T.S.M.ARM & POLE W/FND(46'-18') EACH           1.00   11971.00  11971.00   11971.00* 
714   T.S.M.ARM & POLE W/FND(50'-28') EACH           1.00   13706.24  13706.24   13706.24* 
714   T.S.M.ARM & POLE W/FND(40'-46') EACH           1.00   11650.00  11650.00   11650.00* 
714   T.S.M.ARM & POLE W/FND(40'-56') EACH           1.00   13734.00  13734.00   13734.00* 
714   T.S.M.ARM & POLE W/FND(46'-64') EACH           1.00   18010.00  18010.00   18010.00* 
714   T.S.M.ARM & POLE W/FND(30'-42') EACH           1.00   13239.00  13239.00   13239.00* 
714   T.S.M.ARM & POLE W/FND(32'-54') EACH           1.00   10800.00  10800.00   10800.00* 
714   T.S.M.ARM & POLE W/FND(34'-44') EACH           1.00   12080.60  12080.60   12080.60* 
714   T.S.M.ARM & POLE W/FND(38'-68') EACH           1.00   18100.00  18100.00   18100.00* 
714   T.S.M.ARM & POLE W/FND(36'-54') EACH           1.00   17631.00  17631.00   17631.00* 
714   T.S.M.ARM & POLE W/FND(54'-56') EACH           1.00   15610.00  15610.00   15610.00* 
714   T.S.M.ARM & POLE W/FND(40'-64') EACH           1.00   12600.00  12600.00   12600.00* 
714   TRAFFIC SIGNAL POLE (RELO)      EACH           3.00    5571.01   5571.01    5571.01* 
714   LUMINAIRE ASSEMBLY              EACH          86.00     600.00    350.00     404.90 
714   UNDERPASS LUMINAIRE(200WT, HPS) EACH          16.00     825.00    825.00     825.00* 
714   T.S.M.ARM & POLE W/FND(54'-50') EACH           1.00   17000.00  17000.00   17000.00* 
714   T.S.M.ARM & POLE W/FND(52'-28') EACH           1.00   12936.00  12936.00   12936.00* 
714   T.S.M.ARM & POLE W/FND(58'-58') EACH           1.00   17218.30  17218.30   17218.30* 
714   T.S.M.ARM & POLE W/FND(62'-48') EACH           1.00   15478.21  15478.21   15478.21* 
715   TRAFFIC SIG.PED.POLE W/FND.     EACH          41.00    3073.85   1500.00    1784.61 
715   REM.OF EXIST.SERV.POINT ASSEMB. EACH           1.00    1000.00   1000.00    1000.00* 
715   PED.TY SERV.POINT ASSEM(6 CIRC) EACH           1.00    7000.00   7000.00    7000.00* 
715   REMVL.TRAFFIC SIG. EQUIPMENT    L.S.          14.00   10800.00    250.00    2645.85 
718   REFL.PAINT PVMT.MRK.WH(4")      LF        477007.00       3.60      0.10       0.18 
718M  REFL.PAINT PVMT.MRK.WH-100mm    M          11161.00       0.90      0.90       0.90* 
718   REFL.PAINT PVMT.MRK.WH(8")      LF           118.00       1.05      1.05       1.05* 
718   REFL.PAINT PVMT.MRK.WH(10")     LF          4571.00       3.00      1.00       1.73 
718   REFL.PAINT PVMT.MRK.WH(12")     LF           320.00       2.00      2.00       2.00* 
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718   REFL.PAINT PVMT.MRK.YL(4")      LF       2186191.00       3.60      0.10       0.16 
718M  REFL.PAINT PVMT.MRK.YL-100mm    M          10420.00       0.85      0.85       0.85* 
718   REFL.PAINT PVMT.MRK.YL(10")     LF          1682.00       2.65      1.00       2.34 
718   REFL.PAINT PVMT.MRK.-ARROW      EACH           8.00     105.00    105.00     105.00* 
718   REFL.PAINT PVMT.MRK.-RR.EMBL.   EACH           7.00     422.48      0.18     292.16 
719   THERMO. PVMT. MARK. WHITE (4")  LF       2934994.00       1.31      0.31       0.38 
719   THERMO. PVMT. MARK. WHITE (8")  LF         20795.00       3.60      0.53       1.14 
719   THERMO. PVMT. MARK. WHITE (12") LF         16905.00      11.00      1.50       3.57 
719   THERMO. PVMT. MARK. WHITE (24") LF          3155.00      22.00      2.65       5.99 
719   THERMO. PVMT. MARK. YELLOW (4") LF       2535738.00       1.31      0.31       0.39 
719   THERMO. PVMT. MARK. YELLOW (8") LF          5099.00       2.20      0.51       0.93 
719   THERMO. PVMT. MARK. YELLOW(24") LF          1055.00       6.00      5.00       5.57 
719   THERMO. PVMT. MARK. (WORDS)     EACH         356.00     358.00     89.30     231.57 
719   THERMO. PVMT. MARK. (ARROWS)    EACH         498.00     422.36     85.85     148.04 
719   THERMO. PVMT. MARK. (RR.EMBL.)  EACH          22.00     808.50    500.00     687.68 
719   THERMOPLASTIC RUMBLE BAR        LF           120.00      16.50     10.05      13.28 
719   INVT.PRFL.THERM.PVMT.MRK. WH 4" LF         52742.00       3.50      2.00       2.48 
719   INVT.PRFL.THERM.PVMT.MRK. YL 4" LF         60202.00       3.50      2.00       2.44 
719   INVT.PRFL.THERM.CONT.PVMT.MK.W4"LF          4262.00       3.50      3.50       3.50* 
720   PERM.PVMT.MARK.TAPE(RR.EMBL.)T5 EACH           2.00     710.00    710.00     710.00* 
720   HI.PERF.CONT.MRK.TAPE-Y         LF          8998.00       7.50      7.00       7.04 
720   HI. PERF. MRK. TAPE W-4"        LF          3798.00       4.50      4.50       4.50* 
720   HI. PERF. MRK. TAPE Y-4"        LF          2907.00       4.50      4.50       4.50* 
720   HI. PERF. CONT. MRK. TAPE W-4"  LF         15213.00      12.00      5.29       8.51 
720   HI. PERF. CONT. MRK. TAPE Y-4"  LF         12326.00       8.59      5.00       7.32 
720M  HI. PERF. CONT.MRK.TAPE Y-100mm M            740.00      29.50     29.50      29.50* 
720   HIGH PERF. MRK. TAPE WHITE-8"   LF          3050.00       9.00      9.00       9.00* 
720   HIGH PERF. CONT. MRK.TAPE WH 8" LF           590.00      17.00     17.00      17.00* 
720   INST.HIGH PERF.CONT.MRK.TAPE 4" LF          4650.00       6.00      6.00       6.00* 
721   RAISED PAVEMENT MARKERS-1       EACH       18404.00      17.50      4.50       6.01 
721   RAISED PAVEMENT MARKERS-2       EACH       30276.00      20.00      4.50       6.03 
721   REPL. REFLECTIVE MARKER(TY.II)  EACH         112.00      20.00     20.00      20.00* 
722   PLOWABLE PAVEMENT MARKER-1      EACH        6557.00      68.25     27.40      34.01 
722   PLOWABLE PAVEMENT MARKER-2      EACH        7196.00     115.00     24.25      32.97 
724   O.H.SIGN STRUCTURE (_________)  EACH           3.00   44000.00  41000.00   43000.00 
724   BR.MOUNT.SIGN STRUCTURE (____)  EACH           3.00   19500.00   5400.00   12300.00 
724   CANTILEVER SIGN STR.(________)  EACH           1.00   50000.00  50000.00   50000.00* 
725   G.SIGN-ROADSIDE MOUNT(DMNTBL)   SQFT         249.50      28.00     20.00      24.91 
725   G.SIGN-OVERHEAD MOUNT(DEMOUNT)  SQFT        2270.00      28.00     20.00      23.99 
726   STANDARD SIGN                   SQFT        2082.82      33.44     12.09      17.86 
726   18" STREET NAME SIGN            EACH         141.00     894.12    105.00     468.12 
727   EXIT NO.PANEL(TYPE A)           SQFT         145.50      23.00     20.00      21.09 
729   CHANNEL POST SIGN SUPPORT-A     EACH         151.00     150.00     27.22      82.59 
729   CHANNEL POST SIGN SUPPORT-B     EACH           2.00      78.75     78.75      78.75* 
729   CHANNEL POST SIGN SUPPORT-C     EACH         203.00     125.00     22.03      63.63 
730   BREAKAWAY SIGN SUPP.(TYPE 1)    LB          1600.00       6.00      6.00       6.00* 
730   BREAKAWAY SIGN SUPP.(TYPE 2)    LB           200.00       6.00      6.00       6.00* 
730   BREAKAWAY SIGN SUPPORT-TY.G1    LB          1718.00      10.00     10.00      10.00* 
730   BREAKAWAY SIGN SUPPORT-TY G2    LB          1143.00       4.00      4.00       4.00* 
731   IMPACT ATTENUATION BARRIER-A    EACH           1.00    6500.00   6500.00    6500.00* 
731   IMPACT ATTENUATION BARRIER-SP   EACH           2.00   18000.00  18000.00   18000.00* 
731   TEMP.IMPACT ATTEN.BARR.         EACH          27.00   11212.50   5000.00    7981.20 
731   TEMP.IMPACT ATTEN.BARR.(REPAIR) EACH          27.00    6900.00   2500.00    5405.56 
731   TRUCK-MOUNTED ATTENUATOR        DAY           90.00     390.00    390.00     390.00* 
732   CRASH CUSHION                   EACH           1.00   20105.45  20105.45   20105.45* 
733   VIDEO DETECTOR                  EACH          84.00    2503.00   1300.00    2006.13 
733   VIDEO DETECTOR ROTATION         EACH          34.00     100.00    100.00     100.00* 
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733   VIDEO DETECTOR (CLR)            EACH         148.00    2900.00   1449.40    1931.28 
733   VIDEO DETECTOR RELOCATION       EACH          34.00     275.00    275.00     275.00* 
733   VIDEO PROCESSOR-8 CHANNEL       EACH           3.00   21363.75  21363.75   21363.75* 
733   VIDEO CABLE                     LF         41747.00       3.99      1.95       3.05 
733   VIDEO MONITOR (CLR)             EACH          26.00     485.00    345.60     397.25 
733   VIDEO MONITOR (B/W)             EACH           5.00     396.80    220.00     313.56 
733   VIDEO PROCESSOR,EDGE CARD(2 CAM)EACH         128.00    5841.00   2400.00    3520.62 
733   VIDEO EDGE CARD EXTENDER        EACH          30.00     788.00    113.00     335.16 
733   VEHICLE DETECTOR RACK (16 CHAN) EACH          34.00    4100.00    483.00    1662.08 
733   VEHICLE DETECTOR RACK (20 CHAN) EACH           1.00    1756.00   1756.00    1756.00* 
734   BRIDGE END TERMINAL             EACH           7.00   16801.35  10000.00   12445.91 
801   UNCLASS.EXCAV.FOR STRS-BR       CUYD       25296.00     554.01     10.00      52.07 
801M  UNCLASS.EXCAV.FOR STRS-BR       CU M        2023.00      40.25     40.25      40.25* 
801   UNCLASS.EXCAV.FOR STRS-RDWY.    CUYD       11035.00     184.11      9.00      32.02 
801M  UNCLASS.EXCAV.FOR STRS-RDWY.    CU M         521.00      19.50     19.50      19.50* 
801   COFFERDAMS                      EACH           2.00   46790.00  46790.00   46790.00* 
802   CLASS A CONCRETE-ROADWAY        CUYD         403.35     300.00    250.00     282.85 
802M  CLASS S CONCRETE-ROADWAY        CU M        1182.00     528.00    528.00     528.00* 
802   CLASS S CONCRETE-ROADWAY        CUYD       21106.09    1090.00    300.00     439.16 
802   CLASS S CONCRETE-BRIDGE         CUYD       20282.04     920.00    400.00     550.73 
802M  CLASS S CONCRETE-BRIDGE         CU M        1675.90     497.00    497.00     497.00* 
802   CLASS S(AE) CONCRETE - BRIDGE   CUYD       28632.90     975.75    390.00     568.22 
802M  CLASS S(AE) CONCRETE - BRIDGE   CU M        2034.60     638.00    638.00     638.00* 
802   SEAL CONCRETE - BRIDGE          CUYD         684.40     250.00    250.00     250.00* 
802   TEXTURE WALL TREATMENT          SQFT        1048.00       5.59      5.59       5.59* 
802   RETAINING WALL                  SQFT         546.00      45.60     45.60      45.60* 
802   31' PRECAST CONCRETE CURB UNITS EACH          10.00    4357.17   3000.00    3542.87 
802   25' PRECAST CONCRETE CURB UNITS EACH           4.00    3841.91   3841.91    3841.91* 
802   31' PRECAST CONC.INTER.UNITS    EACH          28.00    3737.08   2900.00    3198.96 
802   25' PRECAST CONC.INTER.UNITS    EACH          10.00    3056.08   3056.08    3056.08* 
802   31' PRECAST PARAPET RAIL UNITS  EACH          10.00    4668.00   3550.00    3997.20 
802   25' PRECAST PARAPET RAIL UNITS  EACH           4.00    4374.16   4374.16    4374.16* 
802   PRESTRESSED CONC. GIRDERS-III   LF         34938.00     171.02    125.00     134.57 
802   PRESTESS CONC GIRDERS(TY BT-72) LF          3247.00     340.10    230.00     268.14 
802   TEXTURED COATING FINISH         SQYD        6059.00       6.00      6.00       6.00* 
803   CLASS 1 PROTECT.SURF.TREATMENT  GAL         2364.20     215.00     35.00      70.57 
803M  CLASS 1 PROTECT.SURF.TREATMENT  L            940.00      16.00     16.00      16.00* 
804   REINF.STEEL-ROADWAY (GR 60)     LB       3546160.00       1.50      0.35       0.79 
804M  REINF.STEEL-ROADWAY (GR 420)    KG         93634.00       1.55      1.55       1.55* 
804   REINF.STEEL-BRIDGE (GR 60)      LB       4197300.00       1.20      0.52       0.80 
804M  REINF.STEEL-BRIDGE (GR 420)     KG        224220.00       1.66      1.66       1.66* 
804   EPOXY COAT.REINF.STEEL-GR 60    LB       5848296.00       2.10      0.65       0.85 
804M  EPOXY COAT.REINF.STEEL-GR420    KG        312085.00       1.93      1.93       1.93* 
805   STEEL PILING (HP 12X53)         LF         17308.00     100.00     35.00      65.16 
805   CORING DRILLED SHAFT            LF           140.00     529.00    183.75     220.49 
805   DRILLED SHAFT (30" DIAMETER)    LF          3141.00      86.59     86.59      86.59* 
805   DRILLED SHAFT (36" DIAMETER)    LF           145.00     111.95    111.95     111.95* 
805   DRILLED SHAFT (42" DIAMETER)    LF           837.00     534.45    500.00     532.10 
805   DRILLED SHAFT (54" DIAMETER)    LF           416.00    1034.25    542.10     697.01 
805   DRILLED SHAFT (60" DIAMETER)    LF           292.00     962.01    962.01     962.01* 
805   DRILLED SHAFT (66" DIAMETER)    LF           237.00     728.00    728.00     728.00* 
805   PERMANENT STEEL CASING (54")    LF           125.00     250.00    250.00     250.00* 
805   PERMANENT STEEL CASING (66")    LF           147.00     215.00    215.00     215.00* 
805   PERMANENT STEEL CASING (42")    LF            33.00     250.00    250.00     250.00* 
805   STEEL SHELL PILING (14")        LF          1380.00      66.00     66.00      66.00* 
805   STEEL SHELL PILING (18")        LF          7976.00     100.00     80.00      89.61 
805   STEEL SHELL PILING (24")        LF          9577.00     122.00    105.00     115.59 
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805M  STEEL SHELL PILING (405MM)      M           7016.00     196.50    196.50     196.50* 
805   CONC.PILING (16" SQUARE)        LF          6673.00      81.10     51.00      63.61 
805   CONC.PILING (18" SQUARE)        LF         56644.00     109.55     65.00      74.64 
805   CONC.PILING (20" SQUARE)        LF          1445.00      71.00     71.00      71.00* 
805   CONC.PILING (24" SQUARE)        LF          5475.00     290.00     91.00     117.35 
805   TEST PILE (18" DIAMETER)        LF           282.00     145.00    145.00     145.00* 
805   TEST PILE (16" SQUARE)          LF           448.00     123.92     90.00     115.62 
805   TEST PILE (18" SQUARE)          LF          2478.00     255.12     70.00     121.43 
805   TEST PILE (20" SQUARE)          LF            95.00     150.00    150.00     150.00* 
805   TEST PILE (24" SQUARE)          LF           435.00     525.00    150.00     225.34 
805   PREBORING                       LF          7507.00     200.00     20.00      46.98 
805   PILE ENCASEMENT                 LF          1268.00     200.00     74.36     109.44 
805   DYNAMIC PILE LOAD TEST          EACH          16.00    6000.00   6000.00    6000.00 
805   EXPLORATORY HOLES               LF           420.00      80.00     15.00      70.71 
805   CROSSHOLE SONIC LOGGING(42"DIA) EACH           4.00    2000.00   2000.00    2000.00* 
805   CROSSHOLE SONIC LOGGING(54"DIA) EACH          12.00    4200.00   2200.00    2866.67 
805   CROSSHOLE SONIC LOGGING(66"DIA) EACH           7.00    1700.00   1700.00    1700.00* 
806   METAL BRIDGE RAILING (TYPE H)   LF          3018.00      95.12     45.00      54.70 
806   TRANSITIONAL APPROACH RAILING   EACH          12.00    5456.00   4232.49    4646.16 
807   STR.ST.BM.SPANS(M270-GR50)      LB       2215280.00       2.05      1.60       1.97 
807   STR.ST.BM.SPANS(M270-GR50W)     LB       6251080.00      13.97      1.17       1.63 
807M  STR.ST.BM.SPANS(M270-GR250)     KG         32000.00       3.01      3.01       3.01* 
807M  STR.ST.BM.SPANS(M270-GR345)     KG        295110.00       2.92      2.92       2.92* 
807M  STR.ST.BM.SPANS(M270-GR345W)    KG        632370.00       2.92      2.92       2.92* 
807   STR.ST.PL.GRD.SPN(M270-GR36)    LB        199360.00       1.50      1.50       1.50* 
807   STR.ST.PL.GRD.SPN(M270-GR50)    LB       5095130.00      10.00      1.26       1.46 
807   STR.ST.PL.GRD.SPN(M270-GR50W)   LB       1014193.00       5.00      1.35       1.88 
807M  STR.ST.PL.GRD.SPN(M270-GR250)   KG        142780.00       2.92      2.92       2.92* 
807M  STR.ST.PL.GRD.SPN(M270-GR345)   KG         86120.00       2.92      2.92       2.92* 
807   PAINTING STRUCTURAL STEEL       TON         3740.40    1050.00    214.00     259.59 
807M  PAINTING STRUCTURAL STEEL       MTON         554.10     375.45    375.45     375.45* 
808   ELASTOMERIC BEARINGS            CUIN     1324368.00       3.41      1.00       1.98 
808M  ELASTOMERIC BEARINGS            CUCM     1636600.00       0.12      0.12       0.12* 
809   PREFORMED JOINT SEAL            LF          1288.00      85.00     50.00      68.52 
809   ARM. JT W/NEOPRENE STRIP SEAL   LF          2499.00     200.00     50.00     133.28 
809M  ARM. JT W/NEOPRENE STRIP SEAL   M            138.80     350.00    350.00     350.00* 
810   SILICONE JOINT SEALANT          LF          1837.00     100.50     24.85      58.10 
812   BRIDGE NAME PLATE (TYPE C)      EACH          11.00    1575.00    100.00     677.48 
812   BRIDGE NAME PLATE (TYPE D)      EACH          50.00    1999.51    160.00     772.25 
816   FILTER BLANKET                  SQYD      162035.00       7.50      0.60       2.76 
816M  FILTER BLANKET                  SQ M        2438.00       3.00      3.00       3.00* 
816   DUMPED RIPRAP                   TON         2530.00      25.00     25.00      25.00* 
816   DUMPED RIPRAP                   CUYD       94202.00     145.00     25.00      44.85 
816M  DUMPED RIPRAP                   CU M        1140.00      53.00     53.00      53.00* 
816   DUMPED RIPRAP (GROUTED)         CUYD         664.00     325.00     94.00     153.63 
816   CONCRETE RIPRAP                 CUYD        2813.00     600.00     91.19     423.09 
816M  CONCRETE RIPRAP                 CU M         303.00     455.00    455.00     455.00* 
816   FOUNDATION PROTECTION RIPRAP    TON        24401.00      34.32     24.00      27.13 
820   DISPOSAL OF WASTE               TON          400.00      14.00     14.00      14.00* 
821   SHORING (SITE NO. 1)            L.S.           6.00  270000.00  27000.00  115916.67 
821   EPOXY INJECTION CRACK REPAIR    LF         48300.00      15.32     15.32      15.32* 
 
 
 
*ITEM APPEARED IN ONE JOB ONLY. 
 


	201   CLEARING                        ACRE           1.20    2000.00   1500.00    1583.33*
	201   CLEARING                        STA         3417.00    5000.00    100.00     694.83
	201   GRUBBING                        ACRE           1.20    2000.00   1500.00    1583.33
	201   GRUBBING                        STA         3417.00    5000.00     61.00     665.08
	201   SELECTIVE CLEARING              ACRE           0.01   35000.00  35000.00   35000.00*
	201   CLEARING & GRUBBING TREES       EACH           6.00    2362.50    200.00    1116.57
	202   R&D CURB INLETS                 EACH           2.00    1000.00   1000.00    1000.00*
	202   R&D OF CURB                     LF         27360.00      20.00      2.50       8.03
	202   R&D CURB AND GUTTER             LF         19689.00      45.00      2.50       5.27
	202   R&D OF WATER WELL               EACH           3.00    4500.00   1500.00    2500.00
	202   R&D OF WELL                     EACH          10.00    3500.00    500.00    1460.80
	202   R&D OF FENCE                    LF        135585.00       9.75      0.01       1.61
	202M  R&D OF WIRE FENCE               M            106.00       5.00      5.00       5.00*
	202   R&D OF CHAIN LINK FENCE         LF           172.00       6.00      4.00       4.23
	202   R&D OF PIPE FENCE               LF          2328.00       0.80      0.80       0.80*
	202   R&D OF GATES                    EACH          25.00     320.00     50.00     143.63
	202   R&D OF POSTS                    EACH          19.00     260.35     15.00     154.28
	202   R&D OF GATE POSTS               EACH           3.00     105.00    105.00     105.00*
	202   R&D OF BRICK POSTS              EACH           6.00     363.67    363.67     363.67*
	202   R&D OF STEEL POSTS              EACH           5.00     150.00    105.00     132.00
	202   R&D OF SIGN POST                EACH           5.00      73.11     73.11      73.11*
	202   R&D OF CONCRETE SLABS           SQYD        1101.00      19.98      5.09       7.02
	202   R&D OF WALLS                    LF            94.00      10.00      3.05       7.34
	202   R&D OF RETAINING WALLS          LF           163.00      32.00     10.00      18.10
	202   R&D OF ROCK WALLS               LF           242.00      24.00      5.25      12.25
	202   R&D OF CONCRETE WALLS           LF            19.00      10.00     10.00      10.00*
	202   R&D OF PARAPET WALLS            EACH          12.00    3000.00    500.00    1500.00
	202   R&D OF CONCRETE PAVEMENT        SQYD       13374.00      87.00     10.00      14.96
	202   R&D OF ASPHALT PAVEMENT         SQYD          38.00     122.50     37.50      50.92
	202   R&D OF ISLANDS                  SQYD        2615.00      92.50      4.00      11.16
	202   R&D OF COLUMNS                  EACH           2.00    1500.00   1500.00    1500.00*
	202   R&D OF APPROACH GUTTERS         EACH          63.00    2454.04    500.00    1253.59
	202   R&D OF APPR.SLAB & GUTTERS      EACH          16.00    3500.00   1500.00    1821.88
	202   R&D OF APPROACH GUTTERS         SQYD         177.00      39.60     39.60      39.60*
	202   R&D OF DRIVEWAYS                SQYD         450.00      20.00     20.00      20.00*
	202   R&D OF CONCRETE DRIVEWAYS       SQYD       23195.00      41.65      2.18       7.36
	202M  R&D OF CONCRETE DRIVEWAYS       SQ M         179.00       5.00      5.00       5.00*
	202   R&D OF ASPHALT DRIVEWAY         SQYD         874.00      10.00     10.00      10.00*
	202   R&D OF CONCRETE PARKING AREA    SQYD        3630.00       9.45      4.75       6.60
	202   R&D OF ASPHALT PARKING AREAS    SQYD          23.00      15.75     15.75      15.75*
	202   R&D OF STEPS                    SQYD          14.00      26.00     26.00      26.00*
	202   R&D OF WALKS                    SQYD        2682.00      33.00      3.60      10.06
	202   R&D OF FOOT BRIDGE              EACH           1.00    1860.00   1860.00    1860.00*
	202   R&D CONC. HEADWALLS & WINGWALLS EACH           2.00    1000.00   1000.00    1000.00*
	202   R&D OF FOUNDATIONS              SQYD         592.00      19.50      5.50      14.84
	202   R&D OF CONCRETE FOUNDATION      SQYD         953.00      20.00     12.00      12.44
	202   R&D OF SIGN FOUNDATIONS         EACH          54.00    1000.00      9.40     306.88
	202   R&D OF HOUSE FOUNDATION         LF           139.00      25.00     25.00      25.00*
	202   R&D OF CONCRETE FOOTINGS        EACH           1.00     763.50    763.50     763.50*
	202   R&D OF JUNCTION BOXES           EACH           1.00    1041.41   1041.41    1041.41*
	202   R&D OF DROP INLETS              EACH          86.00    1800.00    200.00    1006.37
	202   R&D OF CATCH BASINS             EACH           9.00     750.00    750.00     750.00*
	202   R&D OF PIPE CULVERTS            EACH        1104.00    2000.00     50.00     299.25
	202   R&D OF BOX CULVERTS             EACH          25.00   20000.00    800.00    4917.43
	202   R&D OF FLARED END SECTIONS      EACH           6.00     250.00    250.00     250.00
	202   R&D OF HEADWALLS                EACH           2.00     200.00    200.00     200.00*
	202   REMOVAL OF RUMBLE STRIP         SQYD        1687.00     130.00    130.00     130.00*
	202   R&D CONCRETE PIERS              EACH           7.00     700.00    700.00     700.00*
	202   R&D CONCRETE WALKS              SQYD         748.00      30.00      9.80      11.15
	202   R&D OF ROCK RIPRAP              SQYD         103.00      13.00     13.00      13.00*
	202   R&D OF YARD DRAIN               EACH           1.00     300.00    300.00     300.00*
	202   R&D OF LOW WATER SLAB           EACH           1.00   10000.00  10000.00   10000.00*
	202   R&D OF DITCH PAVING             SQYD          37.00      12.00     12.00      12.00*
	202   R&D OF CONC. DITCH PAVING       SQYD        1293.00     100.00      1.75       9.12
	202   R&D OF GUARDRAIL                LF         50808.00      10.00      0.30       2.74
	202   R&D OF TERMINAL ANCHOR POSTS    EACH          16.00     150.00    100.00     137.50
	202   R&D OF CONCRETE MEDIAN BARRIER  LF           548.00      14.00     14.00      14.00*
	202   R&D OF IMPACT ATTEN.BARRIER     EACH           1.00    1200.00   1200.00    1200.00*
	202   R&D OF SIGN POLE                EACH           4.00     727.34    150.00     583.01
	202   R&D OF SIGN POLE & FND.         EACH          20.00     470.29    450.00     466.23
	202   R&D OF WOOD POLE                EACH           1.00    1200.00   1200.00    1200.00*
	202   R&D OF LUMINAIRE POLES          EACH           4.00     254.41    200.00     240.81
	202   R&D OF CONCRETE STRUCTURES      EACH           3.00    6000.00   6000.00    6000.00*
	202   R&D OF SEPTIC TANK              EACH           1.00    1500.00   1500.00    1500.00*
	202   R&D OF BUILDINGS                EACH          49.00   29500.00    100.00    2478.13
	202   R&D OF MOBILE HOME              EACH           1.00    7000.00   7000.00    7000.00*
	202   R&D OF BRICK SIGN AND PLANTER   EACH           1.00    1575.00   1575.00    1575.00*
	202   R&D OF CATTLE GUARD             EACH           3.00    1000.00    520.00     688.50
	202   R&D OF SIGNS                    EACH         199.00     937.25     24.49     209.69
	202   R&D OF BRICK PLANTERS           EACH           1.00     940.00    940.00     940.00*
	202   R&D OF PLANTERS                 EACH           9.00     416.56    200.00     336.99
	202   R&D OF FLAG POLE                EACH           2.00     624.85     50.47     337.66
	202   R&D OF VACUUM STATION           EACH           1.00     600.00    600.00     600.00*
	202   R&D OF AIR STATION              EACH           1.00     300.00    300.00     300.00*
	202   R&D OF LIGHTS                   EACH           4.00    1003.23    675.00     839.12
	202   R&D OF SEPTIC SYSTEM            EACH          11.00    2500.00    250.00     854.09
	202   R&D OF DECK                     EACH           1.00     500.00    500.00     500.00*
	202   R&D OF SPRINKLER SYSTEM         EACH           1.00     400.00    400.00     400.00*
	202   R&D OF ENTRANCE FRAMEWORK W/FD  EACH           2.00      73.11     50.47      61.79
	202   R&D OF PROPANE TANK             EACH           1.00     700.00    700.00     700.00*
	202   R&D OF ABOVEGROUND GAS TANK     EACH           1.00     300.00    300.00     300.00*
	202   REMV. OF EXST.PCC PAVEMENT      SQYD       32723.00       9.00      9.00       9.00*
	202   R&D OF HANDRAIL                 LF            20.00      20.25     20.25      20.25*
	205   REMV.EXIST.BR.STR.(SITE 1)      L.S.          60.00  400000.00   2500.00   51534.22
	205   REMV. OF PLOWABLE PVMT. MARKERS EACH        1023.00      17.70     12.00      14.48
	206   FLOWABLE SELECT MATERIAL        CUYD        2197.00     515.00     84.00     159.45
	207   STONE BACKFILL                  TON       186684.00      30.00     14.50      20.97
	208   FENCE REMV.& RECONSTRUCTED      LF          1459.00      27.00     12.00      15.89
	208M  FENCE REMV.& RECONSTRUCTED      M            748.00      25.00     25.00      25.00*
	208   GATES REMV.& RECONSTRUCTED      EACH           5.00     600.00    472.50     554.50
	210   UNCLASSIFIED EXCAVATION         CUYD     4437725.00     200.00      1.73       3.81
	210M  UNCLASSIFIED EXCAVATION         CU M      323858.00       0.53      0.53       0.53*
	210   BORROW                          CUYD        5460.00      16.00     14.95      15.50
	210   SELECT GRANULAR FILL            CUYD        1200.00      26.00     26.00      26.00*
	210   SELECT GRANULAR BACKFILL        CUYD          81.00      18.90     18.90      18.90*
	210   PRESPLITTING                    SQYD        1126.00      15.77     15.00      15.33
	210   COMPACTED EMBANKMENT            CUYD     5922668.00     165.16      0.49       6.45
	210M  COMPACTED EMBANKMENT            CU M     1892176.00       4.71      4.71       4.71*
	210   ROCK FILL                       CUYD       15217.00      16.50     16.50      16.50*
	210   ROCK FILL                       TON       481359.00      17.00     10.00      12.42
	210   SOIL STABILIZATION              TON        14958.00     475.00      0.01     204.93
	214   SUBGRADE PREPARATION            STA          135.99     410.00    410.00     410.00*
	215   TRENCH.AND SHOULDER PREP.       STA          230.00    1700.00    105.00     150.30
	216   SCARIFY & RECOMPACT.SHLDS.      SQYD        5023.00       3.25      3.25       3.25*
	216   SCARIFYING & RECOMPACTING RDWY  STA          202.00     500.00    327.00     370.05
	216   SCARIFYING AND RESHAPING RDWY   STA          180.00     250.00    250.00     250.00*
	301   PROCESS LIME TRTD. SUBGRADE     SQYD      348608.00      15.00      2.15       2.32
	301   QUICKLIME(DRY)TRTD. SUBGR.      TON         3846.00     500.00    155.00     171.24
	302   SELECTED MATERIAL (CL. SM-1)    CUYD      417275.00      22.00      2.50       5.21
	303   AGGR.BASE COURSE(CLASS 1)       CUYD        8875.00       8.00      8.00       8.00*
	303   AGGR.BASE COURSE(CLASS 5)       TON        27776.00      68.00     19.84      22.16
	303   AGGR.BASE COURSE(CLASS 7)       TON      1320251.00     135.00     11.80      21.83
	303M  AGGR.BASE COURSE(CLASS 7)       MTON       44962.00      16.75     16.75      16.75*
	305   RECONSTRUCTED BASE COURSE       STA          941.00     430.00    200.00     282.81
	308   AGGR.CMNT.STAB.CRSHD.STN.BS.CR  TON        12480.00      22.00     22.00      22.00*
	308   CEMENT IN CMNT.STAB.CRSHD.STN.  TON          797.00     130.00    130.00     130.00*
	308   PROCESS.CMNT.STAB.CRSHD.STN.BS  SQYD       37934.00       9.00      9.00       9.00*
	309   P.C.CONCRETE BASE (2" U.T.)     SQYD          97.00      18.00     18.00      18.00*
	309   P.C.CONCRETE BASE-5"            SQYD         267.00      50.00     50.00      50.00*
	309   P.C.CONCRETE BASE-6"            SQYD        7761.60      60.00     37.00      38.96
	309   P.C.CONCRETE BASE-8"            SQYD          46.00      55.30     55.30      55.30*
	309   P.C.CONCRETE BASE-9"            SQYD        1196.00      55.00     51.00      52.93
	309   P.C.CONCRETE BASE-11.5"         SQYD         225.00      59.50     59.50      59.50*
	309   P.C. CONCRETE BASE (12.5" U.T.) SQYD       23548.00      52.91     52.91      52.91*
	309   P.C. CONCRETE BASE (13" U.T.)   SQYD        1000.00      38.84     38.84      38.84*
	309   P.C. CONCRETE BASE (4.5" U.T.)  SQYD         533.00      52.00     52.00      52.00*
	309   P.C. CONCRETE BASE (17.5" U.T.) SQYD         243.00      94.20     94.20      94.20*
	401   PRIME COAT                      GAL       140684.00       7.50      2.70       3.43
	401   TACK COAT                       GAL       504895.00      22.00      0.01       1.77
	401M  TACK COAT                       L           1236.00       0.75      0.75       0.75*
	402   MINERAL AGGR.IN A.S.T.(CL1)     TON         8686.00      80.00     23.00      33.40
	402   MINERAL AGGR.IN A.S.T.(CL2)     TON        13502.00      62.70     19.00      30.31
	402   MINERAL AGGR.IN A.S.T.(CL5)     TON         4732.00      22.00     19.00      21.03
	402   ASPHALT IN SURFACE TREATMENT    GAL        67585.00       3.31      2.18       2.75
	402   POLY.MOD.CAT.EMULS.ASPH(CRS2P)  GAL       547936.00       5.00      1.95       2.81
	402   LATEX MOD.CAT.EMULS.ASPH-CRS2L  GAL        18964.00       1.95      1.95       1.95
	405   M.A. ACHM BASE COURSE(1.5")     TON       193471.00     175.00     25.50      64.82
	405   A.B.(PG64-22)ACHM BASE(1.5")    TON          508.00    1200.00    120.00     530.26
	405   A.B.(PG70-22)ACHM BASE(1.5")    TON         6664.00    1150.00    120.00     354.62
	405   A.B.(PG76-22)ACHM BASE(1.5")    TON         1054.00     955.00    500.00     732.19
	406   M.A. ACHM BINDER(1")            TON       287848.00     200.00     22.00      57.25
	406M  M.A. ACHM BINDER (25mm)         MTON         482.00      64.30     64.30      64.30*
	406   A.B.(PG64-22)ACHM BINDER(1")    TON         2558.00     770.00    120.00     540.84
	406M  A.B.(PG64-22)ACHM BINDER(25mm)  MTON          23.00     120.00    120.00     120.00*
	406   A.B.(PG70-22)ACHM BINDER(1")    TON         9909.00    1150.00    120.00     454.54
	406   A.B.(PG76-22)ACHM BINDER(1")    TON          958.00     985.00    690.00     804.39
	407   MA IN ACHM SURFACE(3/8")        TON        31073.00      71.95     35.27      46.03
	407   MA IN ACHM SURFACE(1/2")        TON      1213945.00     847.55     23.00      53.43
	407M  MA IN ACHM SURFACE(12.5mm)      MTON        8179.00      73.00     73.00      73.00*
	407   AB(PG64-22)ACHM SURF(3/8")      TON         1855.00     630.00    375.00     491.94
	407   AB(PG70-22)ACHM SURF(3/8")      TON           35.00     725.55    725.55     725.55*
	407   AB(PG64-22)ACHM SURF(1/2")      TON        17875.00    1250.00    120.00     481.79
	407M  AB(PG64-22)ACHM SURF(12.5mm)    MTON         494.00     120.00    120.00     120.00*
	407   AB(PG70-22)ACHM SURF(1/2")      TON        41479.00    1350.00    120.00     523.68
	407   AB(PG76-22)ACHM SURF(1/2")      TON         9753.00     825.00    120.00     423.18
	412   COLD MILLING ASPHALT PVMT.      SQYD     1549759.00      40.00      0.90       1.89
	412   COLD MILL.JOINTS- EXIST ASP PVT LF         24662.00      10.00      8.00       9.07
	414   ASPH.CONC.PATCH-MAINT.          TON         2458.00    1699.00     54.50     163.62
	414M  ASPH.CONC.PATCH-MAINT.          MTON         100.00     100.00    100.00     100.00*
	415   ACHM PATCH.EXIST.RDWY.          TON         4403.00     300.00     75.00     139.03
	415   PATCHING OF EXISTING ROADWAY    SQYD         640.00     180.00    180.00     180.00*
	501   PCC PAVEMENT-13"                SQYD       34552.00      57.00     57.00      57.00*
	502   REINF.STEEL FOR PVMT.(BARS)     LB        449693.00       0.65      0.65       0.65*
	502   REINF.STEEL FOR PVMT-MESH T3    LB          7266.00       1.90      1.50       1.59
	503   C.R. CONCRETE PAVEMENT - 13"    SQYD       11944.00      65.00     65.00      65.00*
	504   APPROACH SLABS                  CUYD        2446.44     500.00    298.00     358.92
	504M  APPROACH SLABS                  CU M         122.66     360.00    360.00     360.00*
	504   APPROACH SLABS (TY. SP. 1)      CUYD         112.52     420.00    300.00     362.50
	504   APPROACH SLABS (TYPE SP. 2)     CUYD          95.60     450.00    300.00     381.59
	504   APPROACH GUTTERS (TYPE A2)      CUYD         551.04     600.00    475.00     572.40
	504   APPROACH GUTTERS (TYPE A3)      CUYD          68.52     500.00    500.00     500.00*
	504   APPROACH GUTTERS (TYPE B)       CUYD         438.00     800.00    360.00     457.33
	504   APPROACH GUTTERS (TYPE C)       CUYD         504.23     630.00    365.00     434.27
	504   APPROACH GUTTERS (TYPE D)       CUYD          10.00     400.00    400.00     400.00*
	504   APPROACH GUTTERS (TYPE E)       CUYD          39.42     385.00    385.00     385.00*
	504   APPROACH GUTTERS (TYPE P-3)     CUYD         115.19     425.00    425.00     425.00*
	504   APPROACH GUTTERS(TY SP.)        CUYD         350.76     569.60    385.00     462.31
	504M  APPROACH GUTTERS(TY SP.)        CU M          41.60     510.00    510.00     510.00*
	504   APPROACH GUTTERS(TY.SP.1)       CUYD          69.98     610.00    420.00     434.26
	504   APPROACH GUTTERS(TY.SP.2)       CUYD          65.76     610.00    436.00     488.11
	504   APPROACH GUTTERS (TY.SP.3)      CUYD          21.92     500.00    500.00     500.00*
	504   APPROACH GUTTERS (TY.SP.4)      CUYD          18.29     350.00    350.00     350.00*
	504   APPROACH GUTTERS (TY SP 5)      CUYD          19.59     400.00    400.00     400.00*
	504   APPROACH GUTTERS (TY. SP. 6)    CUYD          19.87     650.00    650.00     650.00*
	504   APPROACH GUTTERS (TY. SP. 7)    CUYD          16.73     300.00    300.00     300.00*
	504   APPROACH GUTTERS (TY. SP. 8)    CUYD           7.17     300.00    300.00     300.00*
	504   APPROACH GUTTERS (TY. SP. 9)    CUYD          11.28     300.00    300.00     300.00*
	504   APPROACH GUTTERS (TYPE PT)      CUYD         178.60     750.00    291.95     390.83
	504   APPROACH GUTTERS (TY. SP. 10)   CUYD           7.51     300.00    300.00     300.00*
	504   APPROACH GUTTERS (TY. SP. 11)   CUYD          10.98     300.00    300.00     300.00*
	504   APPROACH GUTTERS (TY. SP. 12)   CUYD           7.40     300.00    300.00     300.00*
	504   APPROACH GUTTERS (TYPE P2)      CUYD          84.00     235.05    235.05     235.05*
	505   P.C.CONCRETE DRIVEWAY           SQYD       29704.89      93.00     28.14      43.04
	505M  P.C.CONCRETE DRIVEWAY           SQ M          84.00      70.00     70.00      70.00*
	506   P.C.CONCRETE CORRUGATION        SQYD          95.00      12.50     12.50      12.50*
	507   R&D CONC. PVMT. FOR PATCH       SQYD        5883.00     325.00     35.00      49.52
	507   R&D C.R.CONC.PVMT.FOR PATCH     SQYD        2017.00     150.00    150.00     150.00*
	507   P.C.C.P. PATCH-10"              SQYD        4756.00      87.00     85.00      85.99
	507   P.C.C.P. PATCH-9"               SQYD         900.00      88.72     88.72      88.72*
	507   P.C.C.P. PATCH-10"-VESC         SQYD         227.00     375.00    375.00     375.00*
	507   C.R.C.P. PATCH-6"-VESC          SQYD        2017.00     200.00    200.00     200.00*
	510   GRINDING P.C.C.PAVEMENT         SQYD      154599.00       2.50      1.99       2.18
	510   SCARIFYING CONCRETE PAVEMENT    SQYD         533.00       9.00      9.00       9.00*
	601   MOBILIZATION                    L.S.         221.00 1600000.00    400.00   78854.34
	602   FURNISHING FIELD OFFICE         EACH          61.00   50000.00    750.00   14387.19
	602   FURNISHING FIELD LAB.           EACH           5.00   21500.00   1000.00   14001.14
	603   MAINTENANCE OF TRAFFIC          L.S.         221.00  530000.00      0.01   22274.51
	603   TRAFFIC CONTROL SUPERVISOR      L.S.           3.00  150000.00  14283.92  104761.31
	603   12" TEMPORARY CULVERT           LF          1600.00      25.00     21.00      23.62
	603   18" TEMPORARY CULVERT           LF          5577.00      50.00     10.00      35.26
	603   24" TEMPORARY CULVERT           LF            36.00      40.00     40.00      40.00*
	603M  600MM TEMPORARY CULVERT         M             61.00     120.00    120.00     120.00*
	603   30" TEMPORARY CULVERT           LF            18.00      43.24     43.24      43.24*
	603   36" TEMPORARY CULVERT           LF           640.00      70.00     35.00      47.62
	603   48" TEMPORARY CULVERT           LF          1004.00     203.39     48.00      60.88
	603   60" TEMPORARY CULVERT           LF            97.00      87.11     87.11      87.11*
	603   96" TEMPORARY CULVERT           LF           408.00     120.00    120.00     120.00*
	603M  1100mm X 675mm TEMP. CULVT.     M             25.00     340.00    340.00     340.00*
	604   SIGNS                           SQFT       76457.00      32.00      4.95       7.25
	604M  SIGNS                           SQ M         160.00     102.00    102.00     102.00*
	604   SIGNS LEFT IN PLACE             SQFT         340.00      22.00     13.00      14.55
	604M  SIGNS LEFT IN PLACE             SQ M          18.00     165.00    165.00     165.00*
	604   BARRICADES                      LF          8360.00      60.00     13.00      20.42
	604M  BARRICADES                      M            222.00     110.00    110.00     110.00*
	604   BARRICADES LEFT IN PLACE        LF           952.00      44.00     34.20      36.13
	604M  BARRICADES LEFT IN PLACE        M             72.00     165.00    165.00     165.00*
	604   TRAFFIC DRUMS                   EACH       19095.00      65.00      1.00      39.33
	604   TRAFFIC CONE                    EACH         564.00      25.00     20.00      24.66
	604   TRAFFIC DRUMS LEFT IN PLACE     EACH         187.00      48.10     48.10      48.10*
	604   FURN.&INSTL.PRCST.CONC.BARR.    LF         49270.00      67.90     24.00      37.95
	604M  FURN.&INSTL.PRCST.CONC.BARR.    M             90.00     120.00    120.00     120.00*
	604   FURN,INSTL,&LIP PRCST.CON.BAR.  LF           820.00      50.00     40.00      43.90
	604   RELO.PRECAST CONCRETE BARRIER   LF         62584.00      12.40      6.00       8.00
	604   RELO.PRECAST CONC.BARRIERS LIP  LF            13.00       5.00      5.00       5.00*
	604   FURN & INSTALL WK ZONE INFO SY  L.S.           1.00  400000.00 400000.00  400000.00*
	604   CONST.PAVEMENT MARKINGS         LF       2539720.00       1.14      0.12       0.22
	604M  CONST.PAVEMENT MARKINGS         M           2348.00       1.08      1.08       1.08*
	604   CONST.PAVEMENT MARK-WORDS       EACH          16.00     182.00    100.00     152.18
	604   CONST.PAVEMENT MARK-ARROWS      EACH          31.00     136.50     75.00     111.99
	604   CONST.PAVEMENT MARK-R.R.        EACH           4.00     472.50    315.00     393.75
	604   OPER & MAINT OF WK ZN INFO SYS  DAY          445.00     100.00    100.00     100.00*
	604   REMOVABLE CONST.PVMT.MARK.      LF        221233.00       2.25      1.25       1.85
	604   REMOVAL CONST.PVMT.MARK.        LF        184866.00       1.00      0.26       0.55
	604M  REMOVAL CONST.PVMT.MARK.        M            312.00       3.50      3.50       3.50*
	604   REMOVAL PERM.PVMT.MARK.         LF        197604.00       1.10      0.26       0.76
	604M  REMOVAL PERM.PVMT.MARK.         M            320.00       3.50      3.50       3.50*
	604   REMOVAL PERM.PVMT.MARK-WORDS    EACH           7.00     157.50    128.13     145.89
	604   REMOVAL PERM.PVMT.MARK-ARROWS   EACH          23.00     125.00     76.88     101.25
	604   REMOVAL PERM.PVMT.MARK-R.R.     EACH           1.00     420.00    420.00     420.00*
	604   ADVANCE WARNING ARROW PANEL     DAY         4929.00      30.00      5.00      18.03
	604   PORT.CHANGEABLE MESSAGE SIGN    DAY          715.00      78.75     42.00      55.20
	604   PORT.CHANGEABLE MESSAGE SIGN    WEEK        1211.00     785.62    100.00     153.27
	604   VERTICAL PANELS                 EACH        4250.00      75.00      0.42      37.23
	605   CONC.DITCH PAVING(TYPE A)       SQYD        3821.00      62.00     43.00      49.33
	605   CONC.DITCH PAVING(TYPE B)       SQYD       73642.00     107.66     30.00      42.31
	605M  CONC.DITCH PAVING(TYPE B)       SQ M         400.00      56.00     56.00      56.00*
	606   CULVERT CLEAN OUT               EACH           9.00   12000.00   1200.00    4751.67
	606   12" R.C.PIPE CULVERTS(CL.3)     LF            16.00     106.89    106.89     106.89*
	606   18" R.C.PIPE CULVERTS(CL.3)     LF         35892.00     335.00     25.45      55.84
	606   24" R.C.PIPE CULVERTS(CL.3)     LF         21423.00     149.00     33.46      60.02
	606M  600MM R.C.PIPE CLVTS(CL.3)      M           1250.00     151.00    151.00     151.00*
	606   24" R.C.PIPE CULVERTS(CL.4)     LF           350.00      41.38     41.38      41.38*
	606   24" R.C.PIPE CULVERTS(CL.5)     LF           118.00     380.00    380.00     380.00*
	606   30" R.C.PIPE CULVERTS(CL.3)     LF          6422.00     175.00     46.23      78.50
	606M  750MM R.C.PIPE CLVTS(CL.3)      M            272.00     200.00    200.00     200.00*
	606   30" R.C.PIPE CULVERTS(CL.4)     LF           462.00      65.43     56.92      59.98
	606   30" R.C.PIPE CULVERTS(CL.5)     LF           282.00     565.00     78.00     216.16
	606   36" R.C.PIPE CULVERTS(CL.3)     LF          7983.00     150.00     62.59      83.03
	606M  900MM R.C.PIPE CLVTS(CL.3)      M             90.00     268.00    268.00     268.00*
	606   36" R.C.PIPE CULVERTS(CL.4)     LF           310.00      75.12     75.12      75.12*
	606   36" R.C. PIPE CULVERTS(CL.5)    LF           296.00     580.00    580.00     580.00*
	606   42" R.C.PIPE CULVERTS(CL.3)     LF          4772.00     248.00     82.23     114.77
	606M  1050MM R.C.PIPE CLVTS(CL.3)     M            158.00     325.00    325.00     325.00*
	606   42" R.C.PIPE CULVERTS(CL.4)     LF           851.00     115.00     91.95     104.88
	606   48" R.C.PIPE CULVERTS(CL.3)     LF          1341.00     485.66     60.00     136.13
	606M  1200MM R.C.PIPE CLVTS(CL.3)     M            156.00     400.00    400.00     400.00*
	606   54" R.C.PIPE CULVERTS(CL.3)     LF           320.00     161.00    135.00     148.65
	606   54" R.C.PIPE CULVERTS(CL.4)     LF           420.00     162.00    162.00     162.00*
	606   54" R.C.PIPE CULVERTS(CL.5)     LF           118.00     900.00    900.00     900.00*
	606   60" R.C.PIPE CULVERTS(CL.4)     LF           232.00     165.37    165.37     165.37*
	606   72" R.C. PIPE CULVERT (CL. V)   LF           338.00     935.00    935.00     935.00*
	606   12"ZC(GALV)C.S.PIPE CLVT.       LF           642.00      26.72     20.00      24.17
	606M  300MM ZC(GALV)C.S.PIPE CLVT.    M            220.00      88.00     88.00      88.00*
	606   24" AL.C.C.ST.PIPE CLVT.        LF           397.00      41.48     34.50      36.99
	606   36" AL.C.C.ST.PIPE CLVT.        LF           295.00      73.65     55.00      69.02
	606   42" AL.C.C.ST.PIPE CLVT.        LF           120.00     126.00    126.00     126.00*
	606   48" AL.C.C.ST.PIPE CLVT.        LF            64.00      94.50     94.50      94.50*
	606   22" X 14" RC ARCH PIPE          LF           841.00      56.00     50.00      52.74
	606   29" X 18" RC ARCH PIPE          LF           414.00      72.00     64.00      69.02
	606M  725MM X 450MM RC ARCH PIPE      M             11.00     200.00    200.00     200.00*
	606   36" X 23" RC ARCH PIPE          LF           797.00     105.50     95.00      97.85
	606   44" X 27" RC ARCH PIPE          LF          1017.00     126.78     95.00     107.16
	606M  1100MM X 675MM RC ARCH PIPE     M             24.00     350.00    350.00     350.00*
	606   51" X 31" RC ARCH PIPE          LF           435.00     150.00    102.71     110.65
	606M  1275MM X 775MM RC ARCH PIPE     M            182.00     460.00    460.00     460.00*
	606   59" X 36" RC ARCH PIPE          LF          1961.00     185.73    151.36     159.46
	606   65" X 40" RC ARCH PIPE          LF           158.00     215.00    185.00     202.85
	606   73" X 45" RC ARCH PIPE          LF           194.00     250.94    240.00     243.05
	606   51"X31" RC ARCH PIPE CVT(CL.IV) LF           284.00     140.00    140.00     140.00*
	606   35"X24" AL.C.C.S. ARCH PIPE     LF            40.00      32.84     32.84      32.84*
	606   12" SIDE DRAIN                  LF          8432.00      71.00     18.00      29.46
	606   15" SIDE DRAIN                  LF            36.00      26.78     26.78      26.78*
	606   18" SIDE DRAIN                  LF         19461.00      93.00     14.22      27.61
	606   24" SIDE DRAIN                  LF          6834.00    2652.15     17.19      51.53
	606M  600MM SIDE DRAIN                M             64.00     120.00    120.00     120.00*
	606   30" SIDE DRAIN                  LF           898.00      59.36     28.23      41.54
	606   36" SIDE DRAIN                  LF          1687.00      68.00     35.94      52.92
	606   42" SIDE DRAIN                  LF           252.00     110.00     66.24      84.69
	606   48" SIDE DRAIN                  LF            30.00      68.25     68.25      68.25*
	606   54" SIDE DRAIN                  LF           603.00      68.00     68.00      68.00*
	606   60" SIDE DRAIN                  LF           270.00      96.00     80.91      87.08
	606   72" SIDE DRAIN                  LF           447.00     102.00    102.00     102.00*
	606   21" X 15" SIDE DRAIN            LF          1545.00      48.00     28.00      36.28
	606M  530MM X 380MM SIDE DRAIN        M             21.00     120.00    120.00     120.00*
	606   28" X 20" SIDE DRAIN            LF           144.00      30.30     30.30      30.30*
	606   35" X 24" SIDE DRAIN            LF           298.00      60.59     42.00      49.37
	606   42" X 29" SIDE DRAIN            LF           118.00      55.00     55.00      55.00*
	606   49" X 33" SIDE DRAIN            LF           120.00      70.00     60.00      64.67
	606   64" X 43" SIDE DRAIN            LF            75.00      84.00     84.00      84.00*
	606   18" SAFETY E.S. C.D.-1          EACH           3.00     928.40    661.92     750.75
	606   24" SAFETY E.S. C.D.-1          EACH           8.00     883.50    808.69     818.04
	606M  750MM SAFETY E.S. C.D.-1        EACH           1.00    1500.00   1500.00    1500.00*
	606   48" SAFETY E.S. C.D.-1          EACH           4.00    4418.25   4418.25    4418.25*
	606   24" SAFETY E.S. C.D.-2          EACH           1.00    1100.00   1100.00    1100.00*
	606M  600MM SAFETY E.S. C.D.-2        EACH           2.00    1200.00   1200.00    1200.00*
	606   30" SAFETY E.S. C.D.-2          EACH           2.00    2073.95   2073.95    2073.95*
	606   65 X 40 SAFETY E.S. C.D.-2      EACH           2.00    9500.00   9500.00    9500.00*
	606   73"X45" SAFETY E.S. C.D. -1     EACH           2.00    9000.00   9000.00    9000.00*
	606   18" FES RC PIPE CLVT.           EACH         153.00    1635.00    420.65    1062.95
	606   24" FES RC PIPE CLVT.           EACH         224.00    2000.00    750.00    1222.08
	606M  600MM FES RC PIPE CLVT.         EACH          52.00     950.00    950.00     950.00*
	606   24" FES CS PIPE CLVT.           EACH          14.00     500.00    299.25     414.18
	606   30" FES RC PIPE CLVT.           EACH          55.00    1700.00   1035.22    1430.34
	606M  750MM FES RC PIPE CLVT.         EACH           9.00    1100.00   1100.00    1100.00*
	606   36" FES RC PIPE CLVT.           EACH          71.00    2500.00   1450.38    2051.52
	606M  900MM FES RC PIPE CLVT.         EACH           4.00    1700.00   1700.00    1700.00*
	606   36" FES CS PIPE CLVT.           EACH          12.00    1048.54    700.00     824.51
	606   42" FES RC PIPE CLVT.           EACH          33.00    3500.00   1539.41    2681.36
	606M  1050MM FES RC PIPE CLVT.        EACH           6.00    2350.00   2350.00    2350.00*
	606   42" FES CS PIPE CLVT.           EACH           2.00    1115.75   1115.75    1115.75*
	606   48" FES RC PIPE CLVT.           EACH          13.00    4500.00   1739.50    2721.50
	606M  1200MM FES RC PIPE CLVT.        EACH          10.00    2600.00   2600.00    2600.00*
	606   48" FES CS PIPE CLVT.           EACH           4.00    1300.00   1300.00    1300.00*
	606   54" FES RC PIPE CLVT.           EACH          10.00    4000.00   2800.00    3400.00
	606   60" FES RC PIPE CLVT.           EACH           2.00    4114.77   4114.77    4114.77*
	606   22X14 FES RC ARCH PIPE CLVT.    EACH           5.00    1200.00    900.00    1140.00
	606M  530X380 FES CS ARCH PIPE CLVT.  EACH           2.00     650.00    650.00     650.00*
	606   29X18 FES RC ARCH PIPE CLVT.    EACH           6.00    1000.00   1000.00    1000.00*
	606M  725X450 FES RC ARCH PIPE CLVT.  EACH           2.00    1500.00   1500.00    1500.00*
	606   36X23 FES RC ARCH PIPE CLVT.    EACH           9.00    1800.00   1100.00    1355.56
	606   35X24 FES CS ARCH PIPE CLVT.    EACH           2.00     435.75    435.75     435.75*
	606   44X27 FES RC ARCH PIPE CLVT.    EACH           6.00    2600.00   1500.00    2416.67
	606M  1100X675 FES RC ARCH PIPE CLVT  EACH           4.00    2700.00   2700.00    2700.00*
	606   51X31 FES RC ARCH PIPE CLVT.    EACH           4.00    4000.00   3800.00    3900.00
	606M  1275X775 FES RC ARCH PIPE CLVT  EACH           6.00    3300.00   3300.00    3300.00*
	606   59X36 FES RC ARCH PIPE CLVT.    EACH           6.00    5400.00   3503.90    4950.65
	606   73" X 45" FES RC ARCH PIPE CLVT EACH           4.00    6500.00   5069.87    5784.94
	606   48" SAFETY E.S. S.D.-1          EACH           1.00    3625.00   3625.00    3625.00*
	606   44X27 SAFETY E.S. C.D. ARCH-CL2 EACH           6.00    4184.71   4184.71    4184.71*
	606   59 X 36 SAFETY E.S. C.D. ARCH   EACH           4.00    6318.23   6318.23    6318.23*
	606   SELECTED PIPE BEDDING           CUYD       14859.00     200.00      2.00      19.53
	606M  SELECTED PIPE BEDDING           CU M        1000.00       8.00      8.00       8.00*
	606   SELECTED PIPE BEDDING           TON           50.00      17.00     17.00      17.00*
	606   SELECTED PIPE BACKFILL          CUYD       33973.00      55.00      2.00      15.39
	606M  SELECTED PIPE BACKFILL          CU M        2000.00       8.00      8.00       8.00*
	606   SELECTED PIPE BACKFILL          TON           50.00      17.00     17.00      17.00*
	607   PRCST. R.C. BOX CULVERT(13'X3’) LF           126.00     520.00    520.00     520.00*
	607   PRCST. R.C. BOX CULVERT(8' X3’) LF           128.00     450.00    450.00     450.00*
	607   END PROTECT-BOX CLVTS(DB 5’X2’) EACH           1.00    4232.18   4232.18    4232.18*
	607   WINGWALL TIE DOWN               EACH           4.00     475.00    475.00     475.00*
	608   21'X6'-11" STR.PLATE ARCH(10 GA)LF           240.00     457.51    457.51     457.51*
	609   DROP INLETS (TYPE C)            EACH          36.00    9523.11   2797.20    4606.07
	609   DROP INLETS (TYPE N1)           EACH          16.00    2800.00   1738.49    2409.62
	609   DROP INLETS (TYPE N2)           EACH           6.00    4300.00   2100.00    3566.67
	609   DROP INLETS (TYPE N3)           EACH           2.00    3848.04   3848.04    3848.04*
	609   DROP INLETS (TYPE MO)           EACH         454.00    5700.00   1929.41    3307.70
	609   DROP INLETS (TYPE RM)           EACH         136.00    7200.00   2561.64    3432.35
	609   DROP INLETS (TYPE ST)           EACH          28.00    6200.00   2700.00    4590.75
	609   DROP INLETS (TYPE TM)           EACH          15.00    6500.00   1800.00    3211.96
	609   DROP INLETS (TYPE SPECIAL)      EACH           1.00    3750.00   3750.00    3750.00*
	609   DROP INLET (TY SP-1)            EACH           1.00    4764.27   4764.27    4764.27*
	609   DROP INLET (TY SP-2)            EACH           1.00    9237.52   9237.52    9237.52*
	609   JUNCTION BOXES (TYPE E)         EACH          14.00    5000.00   3200.00    3789.03
	609   JUNCTION BOXES (TYPE ST)        EACH           7.00    5078.99   4200.00    4494.00
	609   DROP INLET EXTENSIONS (4')      EACH         168.00    1540.00    439.67     936.88
	609   DROP INLET EXTENSIONS (8')      EACH         143.00    2410.00    700.00    1086.19
	609   YARD DRAINS                     EACH         132.00    4749.35    697.00     925.79
	610   DROP INLETS ADJUSTED TO GRADE   EACH          34.00    4500.00   1198.15    1422.73
	610   JUNCTION BOXES ADJ. TO GRADE    EACH           2.00    2230.01   2230.01    2230.01*
	611   UNDERDRAIN OUTLET PROTECTORS    EACH         723.00     750.00    112.00     296.36
	611   4" PIPE UNDERDRAINS             LF        115638.00      15.58      0.01       7.58
	611M  100MM PIPE UNDERDRAINS          M           1410.00      28.00     28.00      28.00*
	611   6" PIPE UNDERDRAINS             LF           169.00      94.00     42.01      62.00
	614   CONCRETE SPILLWAYS (TYPE A)     EACH          24.00    4000.00   1230.00    1989.66
	615   PVMT.REPAIR O/CULVT.(CONCRETE)  CUYD         932.90    1800.00    170.00     271.10
	615   PVMT.REPAIR O/CLVT.(ASPHALT)    TON          846.00     300.00     75.00     143.12
	617   GUARDRAIL (TYPE A)              LF         46680.00      74.75     14.23      17.52
	617M  GUARDRAIL (TYPE A)              M            442.00      62.00     62.00      62.00*
	617   GUARDRAIL (TYPE C)              LF           300.00      72.00     25.00      34.44
	617M  GUARDRAIL (TYPE C)              M             23.00      22.00     22.00      22.00*
	617   TERM.ANCHOR POSTS (TYPE 1)      EACH         144.00     930.00    500.00     736.05
	617   GUARDRAIL SPACER BLOCKOUTS      EACH         240.00      14.15     14.15      14.15*
	617   GUARDRAIL TERMINAL (TYPE 2)     EACH         129.00    2760.00    800.00    2122.25
	617   THRIE BEAM GUARDRAIL TERM.      EACH         269.00    4000.00   1181.00    1693.13
	618   WIRE ROPE SAFETY FENCE          LF         58878.00      23.50     12.69      13.55
	618   WIRE ROPE SAFETY FEN.MAINT.MATR L.S.           1.00    7195.53   7195.53    7195.53*
	619   WIRE FENCE (TYPE A)             LF         50106.00      18.00      4.40       4.96
	619M  WIRE FENCE (TYPE A)             M           1506.00      18.00     18.00      18.00*
	619   WIRE FENCE (TYPE C)             LF         47088.00      20.00      4.46       5.68
	619   WIRE FENCE (TYPE D)             LF         60467.00      11.00      2.03       3.83
	619   WIRE FENCE (TYPE D-1)           LF         43646.00      10.00      2.14       5.58
	619   WIRE FENCE (TYPE D-2)           LF          6367.00       7.00      4.40       5.29
	619   WATER GATE                      EACH           5.00   11986.80    450.00    7137.36
	619   4' STEEL CHAIN LINK FENCE       LF          2709.00      26.30     10.02      15.31
	619   5' STEEL CHAIN LINK FENCE       LF         30148.00      80.00     10.57      10.76
	619   7' STEEL CHAIN LINK FENCE       LF          1815.00      90.86     38.65      51.07
	619   12' STEEL GATES                 EACH           2.00     473.00    473.00     473.00*
	619   16' STEEL GATES                 EACH         139.00     810.00    300.00     461.84
	619M  4.9M STEEL GATES                EACH           8.00     400.00    400.00     400.00*
	619   20' STEEL GATES                 EACH           9.00    1000.00    300.00     611.11
	620   LIME                            TON         2064.00     392.00     10.00      82.68
	620M  LIME                            MTON         617.00      50.00     50.00      50.00*
	620   SEEDING                         ACRE         918.62   26250.00    650.00     940.29
	620M  SEEDING                         HA           137.20    1900.00   1900.00    1900.00*
	620   SPECIAL SEEDING                 ACRE          98.21    1900.00    900.00     911.71
	620   MULCH COVER                     ACRE        2428.12   26250.00    440.00     885.38
	620M  MULCH COVER                     HA           237.20    1800.00   1800.00    1800.00*
	620   WATER                           MGAL      133911.40    1500.00      5.00       6.54
	620M  WATER                           KL        147795.10       2.20      2.20       2.20*
	620M  MOWING                          HA           260.00     100.00    100.00     100.00*
	621   TEMPORARY SEEDING               ACRE        1408.32   18000.00    250.00     654.36
	621M  TEMPORARY SEEDING               HA           100.00    1500.00   1500.00    1500.00*
	621   BALED STRAW DITCH CHECKS        BALE         500.00      12.50      4.00       8.12
	621   SILT FENCE                      LF        395677.00      17.95      1.53       3.35
	621M  SILT FENCE                      M           3383.00       9.00      9.00       9.00*
	621   TEMPORARY SILT FENCE(W/BACKING) LF         15539.00       3.50      3.50       3.50*
	621   SAND BAG DITCH CHECKS           BAG        58591.00      54.00      3.52       9.06
	621   DIVERSION DITCH                 LF         81894.00      14.00      0.25       1.70
	621M  DIVERSION DITCH                 M            660.00       4.00      4.00       4.00*
	621   DROP INLET SILT FENCE           LF         19651.00      55.00      2.20      11.51
	621M  DROP INLET SILT FENCE           M            230.00      35.00     35.00      35.00*
	621   SEDIMENT BASIN                  CUYD      113410.00      45.00      0.01       4.23
	621M  SEDIMENT BASIN                  CU M        3442.00       6.00      6.00       6.00*
	621   ROCK FILTER FOR SED. BASIN      TON          120.00      30.00     30.00      30.00
	621   PIPE CULVERT FOR SED.BASIN      LF           220.00      40.00     25.00      34.55
	621   OBLITERATION OF SED. BASIN      CUYD      105490.00      59.15      0.01       4.35
	621M  OBLITERATION OF SED. BASIN      CU M        3442.00      10.00     10.00      10.00*
	621   SEDIMENT REMOVAL & DISPOSAL     CUYD      142245.00      70.00      0.01       6.93
	621M  SEDIMENT REMOVAL & DISPOSAL     CU M        1947.00       5.00      5.00       5.00*
	621   PIPE FOR SLOPE DRAINS           LF          9825.00      45.00      6.00      19.54
	621M  PIPE FOR SLOPE DRAINS           M            280.00      46.00     46.00      46.00*
	621   ROCK DITCH CHECKS               CUYD       11181.00     207.00     15.00      57.32
	621M  ROCK DITCH CHECKS               CU M         162.00      70.00     70.00      70.00*
	621   ROCK DITCH LINER                TON          532.00      35.00     35.00      35.00*
	621   WATTLE (12")                    LF           160.00      27.30     27.30      27.30*
	621   WATTLE (18")                    LF          1328.00       3.37      3.37       3.37*
	621   WATTLE (20")                    LF           204.00      26.30     26.30      26.30*
	623   SECOND SEEDING APPLICATION      ACRE         962.30    2300.00    248.00     376.13
	623M  SECOND SEEDING APPLICATION      HA           137.20     650.00    650.00     650.00*
	624   SOLID SODDING                   SQYD      105499.64      45.00      2.50       4.54
	624M  SOLID SODDING                   SQ M        1426.00       5.00      5.00       5.00*
	625   GEOTEXTILE FABRIC (TYPE 5)      SQYD        9674.00       5.50      1.50       1.89
	625   GEOTEXTILE FABRIC (TYPE 8)      SQYD       75990.00       3.00      1.25       1.32
	626   EROSION CONTROL MATTING-1       SQYD        2864.00       2.83      2.83       2.83*
	626   EROSION CONTROL MATTING-2       SQYD       13880.00      27.36      2.65       4.08
	626   EROSION CONTROL MATTING-3       SQYD       84736.00      31.75      5.50       7.53
	628   TOPSOIL FURNISHED AND PLACED    CUYD      120924.00     230.00      2.00       6.85
	628M  TOPSOIL FURNISHED AND PLACED    CU M      128247.00       4.00      4.00       4.00*
	631   CONC.BARR.WALL(MED.TYPE A)      LF          4871.00     115.00    115.00     115.00*
	631   CONC.BARR.WALL(MED.TYPE SPEC)   LF            60.00     180.00    180.00     180.00*
	631   CONC.BARR.WALL(PIER PROT.SPEC)  LF           128.00     200.00    200.00     200.00*
	631   CONC.BARR.WALL(SIDE TYPE SPEC)  LF          3155.00     114.56    114.56     114.56*
	631   CONC.BARR.WALL(SIDE TYPE A)     LF          3785.00      55.00     55.00      55.00*
	631   NOISE BARRIER WALL (NO. 1)      SQFT       62803.00      41.61     41.61      41.61*
	631   NOISE BARRIER WALL (NO. 2)      SQFT        3657.00      60.71     60.71      60.71*
	632   CONCRETE ISLAND                 SQYD       14450.00     143.00     25.39      39.34
	633   CONCRETE WALKS                  SQYD       53916.00     168.00     18.00      36.39
	633   CONCRETE STEPS                  SQYD           7.00     170.00    170.00     170.00*
	633   HAND RAILING                    LF          1387.00     125.00     47.25      67.34
	634   INTEGRAL CURB (TYPE B)          LF          2094.00      12.00     12.00      12.00*
	634   INTEGRAL CURB (TYPE C)          LF         20149.00       6.88      6.88       6.88*
	634   CONCRETE CURB (TYPE A)          LF           187.00      27.50     20.66      24.17
	634   CONCRETE CURB (TYPE B)          LF           316.00      24.96     24.96      24.96*
	634   CC CURB & GUTTER-A (1'6")       LF        120406.00      53.00      8.75      14.58
	634   CC CURB & GUTTER-A (2')         LF          7068.00      15.85     11.80      14.32
	634   CC CURB & GUTTER-A (2'6")       LF            20.00      35.00     35.00      35.00*
	634   CC CURB & GUTTER-B1 (1'6")      LF           150.00      12.75     12.75      12.75*
	634   CC CURB & GUTTER-B1 (1'9")      LF          1488.00      18.00     18.00      18.00*
	635   RDWY.CONSTRUCTION CONTROL       L.S.          69.00  275000.00   2600.00   58187.45
	636   BRIDGE CONSTRUCTION CONTROL     L.S.          33.00  300000.00    500.00   46748.76
	637   MAILBOXES                       EACH         692.00     210.00     20.00      70.86
	637   MAILBOX SUPPORTS (SINGLE)       EACH         494.00     210.00     40.00      94.28
	637   MAILBOX SUPPORTS (DOUBLE)       EACH         103.00     300.00     52.91     104.15
	637   REMV.& REST.EXIST.MAILBOX ASMBL EACH          40.00     157.50     57.50      67.31
	640   MODIFYING DROP INLETS           EACH           2.00    3550.00   3200.00    3375.00
	641   WHEELCHAIR RAMPS(TYPE 1)        SQYD        1013.00     172.00     58.00      97.82
	641   WHEELCHAIR RAMPS(TYPE 2)        SQYD         287.00     148.14    106.89     117.67
	641   WHEELCHAIR RAMPS(TYPE 3)        SQYD         856.00     275.00     72.00     118.50
	641   WHEELCHAIR RAMPS(TYPE 4)        SQYD        1699.00     275.55     60.00     127.67
	641   WHEELCHAIR RAMPS(TYPE 6)        SQYD          36.00     170.00    138.60     149.94
	641   WHEELCHAIR RAMP-ALT(T4)         SQYD           3.00     880.00    880.00     880.00*
	641   WHEELCHAIR RAMP-ALT(T5)         SQYD           1.00     880.00    880.00     880.00*
	642   RUMBLE STRIPS IN ASPH. SHLDR.   LF          8630.00       1.00      1.00       1.00*
	701   ACT. CONTR. TS 2-TY.2 (8 PHASE) EACH          16.00   13151.78   9186.00   10736.90
	701   ACTUATED CONTROLLER(8 PHASE)    EACH           2.00   13327.06  10400.00   11863.53
	701   SYSTEM LOCAL CONTROLLER TS1 8PH EACH           1.00   12328.00  12328.00   12328.00*
	701   SYS.LOC.CONTROLLER TS2-TY2 8PH  EACH          17.00   15500.00  10000.00   13222.86
	701   SYS.LOC.CONTROLLER TS2-TY2 16PH EACH           2.00   14472.60  14472.60   14472.60*
	701   ON-STREET MASTER CONTROLLER     EACH           1.00    3780.00   3780.00    3780.00*
	702   MODEM, HARDENED (33.6K BAUD)    EACH           1.00     798.00    798.00     798.00*
	702   ANTENNA ORIENTATION             EACH           2.00     131.25    131.25     131.25*
	702   ANTENNA SUPT.(T-BASE,50')       EACH           1.00    4450.00   4450.00    4450.00*
	702   ANTENNA SUPPORT (SHOE BASE,30’) EACH           1.00    4427.00   4427.00    4427.00*
	702   ANTENNA SUPPORT (SHOE BASE,50’) EACH           4.00    6611.00   4179.90    5425.48
	702   ANTENNA SUPPORT (25'HT)W/CAMERA EACH           1.00   50000.00  50000.00   50000.00*
	702   LOCAL RADIO WITH ANTENNA        EACH          18.00    3360.00   2413.80    2847.19
	702   MASTER RADIO WITH ANTENNA       EACH           1.00    3850.00   3850.00    3850.00*
	703   FLASHING BEACON CONTROLLER      EACH           3.00     760.00    734.00     751.33
	704   VEHICLE DETECTOR                EACH           2.00     300.00    300.00     300.00*
	704   VEHICLE DETECTOR-RACK MT        EACH          23.00     155.00     73.00      92.28
	704   CONTROLLER CABINET MOD.         EACH           2.00    2000.00    871.25    1435.63
	704   LOOP WIRING                     LF          6967.00       4.60      4.25       4.39
	704   FEEDER WIRE                     LF          9506.00       2.00      1.00       1.06
	704   PREFORMED DET.LOOP(6'X6')       EACH          27.00    1000.00    400.00     603.52
	704   PREFORMED DET.LOOP(6'X50')      EACH           4.00    2500.00    900.00    1500.00
	704   PREFORMED DET.LOOP(6'X50',Q)    EACH           4.00    2200.00   1200.00    1700.00
	704   ANTENNA CABLE (TYPE 6)          LF          1174.00       4.20      3.00       3.75
	704   LOOP WIRING CLASS III (2C)      LF           974.00       4.65      4.65       4.65*
	706   TRAF SIG HEAD,LED,(1 SEC,1 WAY) EACH           6.00     290.00    274.00     284.67
	706   TRAF SIG HEAD,LED,(3 SEC,1 WAY) EACH         302.00    1030.00    609.00     817.12
	706   TRAF SIG HEAD,LED,(4 SEC,1 WAY) EACH          11.00    1000.00    850.00     954.59
	706   TRAF SIG HEAD,LED,(5 SEC,1 WAY) EACH          45.00    1480.00    819.00    1186.92
	706   TRAF SIG HD,LED LNS RET.(3S,1W) EACH          29.00     495.00    486.74     493.29
	706   TRAF SIG HD,LED LNS RET.(5S,1W) EACH           6.00     687.78    662.00     666.30
	706   OPTICALLY PROGRMD.TRAF SIG HEAD EACH          15.00     836.25    836.25     836.25*
	706   RELO. TRAFFIC SIGNAL HEAD       EACH          48.00     275.00    275.00     275.00*
	706   LOUVERS                         EACH           2.00     250.00    250.00     250.00*
	707   PEDESTRIAN SIGNAL HEAD, LED     EACH           6.00     600.00    600.00     600.00*
	707   COUNTDOWN PED.SIGNAL HEAD, LED  EACH         162.00     939.00    610.00     685.83
	708   TRAFFIC SIGNAL CABLE(5C/14)     LF         48621.00       3.00      0.99       1.25
	708   TRAFFIC SIGNAL CABLE(7C/14)     LF          4553.00       3.00      1.15       1.72
	708   TRAFFIC SIGNAL CABLE(12C/14)    LF          7340.00       4.00      1.50       2.31
	708   TRAFFIC SIGNAL CABLE(20C/14)    LF         13647.00       5.00      2.30       3.45
	708   ELEC.COND-IN-CONDUIT(2C/0000AWG)LF            25.00       3.00      3.00       3.00*
	708   ELEC.COND-IN-CON(2C/0000AWG,EGC)LF          1215.00       4.00      4.00       4.00*
	708   ELEC.COND-IN-CONDUIT (1C/8 AWG) LF          1529.00       2.00      1.00       1.54
	708   ELEC.COND-IN-COND(1C/8 AWG,EGC) LF         18287.00       2.00      0.50       0.95
	708   ELEC.COND-IN-COND(1C/12 AWG,EGC)LF          4331.00       2.00      0.30       0.76
	708   ELEC.COND-IN-COND(2C/8 AWG,EGC) LF           225.00       2.00      2.00       2.00*
	708   ELEC.COND-IN-CONDUIT (2C/6)     LF          2531.00       3.45      1.50       2.43
	708   ELEC.COND-IN-CONDUIT (2C/8)     LF           700.00       2.00      2.00       2.00*
	708   ELEC.COND-IN-COND(2C/10AWG,EGC) LF           790.00       2.00      2.00       2.00*
	708   ELECT.COND. FOR LUMINAIRES      LF         18203.00       2.00      1.00       1.46
	709   GALV .STEEL CONDUIT (1")        LF           810.00      14.00      9.60      13.89
	709   GALV. STEEL CONDUIT (1.25")     LF           950.00      19.58      5.00      10.41
	709   GALV. STEEL CONDUIT (1.5")      LF             6.00      10.50     10.50      10.50*
	709   GALV. STEEL CONDUIT (2")        LF           117.00      20.00     20.00      20.00*
	710   NON-METALLIC CONDUIT (1")       LF          1620.00       7.18      4.75       5.99
	710   NON-METALLIC CONDUIT (1.25")    LF          1594.00      14.22      2.79       7.20
	710   NON-METALLIC CONDUIT (2")       LF          3197.00      17.25      3.26       8.11
	710   NON-METALLIC CONDUIT (3")       LF         16258.00      35.00     13.86      19.66
	711   CONCRETE PULL BOX (TYPE 1)      EACH           2.00     270.00    213.75     241.88
	711   CONCRETE PULL BOX (TYPE 2)      EACH          29.00     700.00    297.00     468.72
	711   CONCRETE PULL BOX (TYPE 1 HD)   EACH          45.00     800.00    447.76     504.48
	711   CONCRETE PULL BOX (TYPE 2 HD)   EACH         198.00     750.00    441.00     576.19
	714   REM.OF EXIS.ILLUM.CONDUIT&CONDR LF          1475.00       3.00      3.00       3.00*
	714   T.S.M.ARM&PL.W/FND(18')         EACH           4.00    6500.00   4500.00    5449.97
	714   T.S.M.ARM&PL.W/FND(20')         EACH           2.00    6550.00   6044.00    6297.00
	714   T.S.M.ARM&PL.W/FND(22')         EACH           3.00    7292.00   5700.00    6528.67
	714   T.S.M.ARM&PL.W/FND(28')         EACH           6.00   10300.00   5124.00    7873.50
	714   T.S.M.ARM&PL.W/FND(30')         EACH           3.00    8939.00   6500.00    7446.33
	714   T.S.M.ARM&PL.W/FND(32')         EACH           4.00    7971.00   6200.00    6917.75
	714   T.S.M.ARM&PL.W/FND(34')         EACH           3.00   10250.00   7860.99    9238.33
	714   T.S.M.ARM&PL.W/FND(36')         EACH           4.00   10973.00   7106.00    8460.50
	714   T.S.M.ARM&PL.W/FND(38')         EACH           7.00   11500.00   8000.00    8854.54
	714   T.S.M.ARM&PL.W/FND(40')         EACH          11.00   10800.00   7392.00    9155.32
	714   T.S.M.ARM&PL.W/FND(42')         EACH           3.00   14000.00   7959.00   10698.67
	714   T.S.M.ARM&PL.W/FND(44')         EACH           5.00   14300.00   8098.00   10214.80
	714   T.S.M.ARM&PL.W/FND(46')         EACH           8.00   10880.52   8382.00    9543.48
	714   T.S.M.ARM&PL.W/FND(48')         EACH           9.00   14400.00   8437.00   10131.48
	714   T.S.M.ARM&PL.W/FND(50')         EACH           4.00   12500.00   9386.00   10891.63
	714   T.S.M.ARM&PL.W/FND(52')         EACH           3.00   12300.00   9431.00   10616.74
	714   T.S.M.ARM & POLE W/FND (54')    EACH           2.00   11168.00  10296.00   10732.00
	714   T.S.M.ARM & POLE W/FND (56')    EACH           5.00   15000.00   6790.00   11625.00
	714   T.S.M.ARM & POLE W/FND (58')    EACH           3.00   10604.00   9957.00   10357.33
	714   T.S.M.ARM & POLE W/FND (60')    EACH           5.00   12949.80  10627.00   11897.27
	714   T.S.M.ARM & POLE W/FND (68')    EACH           4.00   11969.95  10770.00   11069.99
	714   T.S.M.ARM & POLE W/FND(38'-30') EACH           1.00   11640.60  11640.60   11640.60*
	714   T.S.M.ARM & POLE W/FND(46'-18') EACH           1.00   11971.00  11971.00   11971.00*
	714   T.S.M.ARM & POLE W/FND(50'-28') EACH           1.00   13706.24  13706.24   13706.24*
	714   T.S.M.ARM & POLE W/FND(40'-46') EACH           1.00   11650.00  11650.00   11650.00*
	714   T.S.M.ARM & POLE W/FND(40'-56') EACH           1.00   13734.00  13734.00   13734.00*
	714   T.S.M.ARM & POLE W/FND(46'-64') EACH           1.00   18010.00  18010.00   18010.00*
	714   T.S.M.ARM & POLE W/FND(30'-42') EACH           1.00   13239.00  13239.00   13239.00*
	714   T.S.M.ARM & POLE W/FND(32'-54') EACH           1.00   10800.00  10800.00   10800.00*
	714   T.S.M.ARM & POLE W/FND(34'-44') EACH           1.00   12080.60  12080.60   12080.60*
	714   T.S.M.ARM & POLE W/FND(38'-68') EACH           1.00   18100.00  18100.00   18100.00*
	714   T.S.M.ARM & POLE W/FND(36'-54') EACH           1.00   17631.00  17631.00   17631.00*
	714   T.S.M.ARM & POLE W/FND(54'-56') EACH           1.00   15610.00  15610.00   15610.00*
	714   T.S.M.ARM & POLE W/FND(40'-64') EACH           1.00   12600.00  12600.00   12600.00*
	714   TRAFFIC SIGNAL POLE (RELO)      EACH           3.00    5571.01   5571.01    5571.01*
	714   LUMINAIRE ASSEMBLY              EACH          86.00     600.00    350.00     404.90
	714   UNDERPASS LUMINAIRE(200WT, HPS) EACH          16.00     825.00    825.00     825.00*
	714   T.S.M.ARM & POLE W/FND(54'-50') EACH           1.00   17000.00  17000.00   17000.00*
	714   T.S.M.ARM & POLE W/FND(52'-28') EACH           1.00   12936.00  12936.00   12936.00*
	714   T.S.M.ARM & POLE W/FND(58'-58') EACH           1.00   17218.30  17218.30   17218.30*
	714   T.S.M.ARM & POLE W/FND(62'-48') EACH           1.00   15478.21  15478.21   15478.21*
	715   TRAFFIC SIG.PED.POLE W/FND.     EACH          41.00    3073.85   1500.00    1784.61
	715   REM.OF EXIST.SERV.POINT ASSEMB. EACH           1.00    1000.00   1000.00    1000.00*
	715   PED.TY SERV.POINT ASSEM(6 CIRC) EACH           1.00    7000.00   7000.00    7000.00*
	715   REMVL.TRAFFIC SIG. EQUIPMENT    L.S.          14.00   10800.00    250.00    2645.85
	718   REFL.PAINT PVMT.MRK.WH(4")      LF        477007.00       3.60      0.10       0.18
	718M  REFL.PAINT PVMT.MRK.WH-100mm    M          11161.00       0.90      0.90       0.90*
	718   REFL.PAINT PVMT.MRK.WH(8")      LF           118.00       1.05      1.05       1.05*
	718   REFL.PAINT PVMT.MRK.WH(10")     LF          4571.00       3.00      1.00       1.73
	718   REFL.PAINT PVMT.MRK.WH(12")     LF           320.00       2.00      2.00       2.00*
	718   REFL.PAINT PVMT.MRK.YL(4")      LF       2186191.00       3.60      0.10       0.16
	718M  REFL.PAINT PVMT.MRK.YL-100mm    M          10420.00       0.85      0.85       0.85*
	718   REFL.PAINT PVMT.MRK.YL(10")     LF          1682.00       2.65      1.00       2.34
	718   REFL.PAINT PVMT.MRK.-ARROW      EACH           8.00     105.00    105.00     105.00*
	718   REFL.PAINT PVMT.MRK.-RR.EMBL.   EACH           7.00     422.48      0.18     292.16
	719   THERMO. PVMT. MARK. WHITE (4")  LF       2934994.00       1.31      0.31       0.38
	719   THERMO. PVMT. MARK. WHITE (8")  LF         20795.00       3.60      0.53       1.14
	719   THERMO. PVMT. MARK. WHITE (12") LF         16905.00      11.00      1.50       3.57
	719   THERMO. PVMT. MARK. WHITE (24") LF          3155.00      22.00      2.65       5.99
	719   THERMO. PVMT. MARK. YELLOW (4") LF       2535738.00       1.31      0.31       0.39
	719   THERMO. PVMT. MARK. YELLOW (8") LF          5099.00       2.20      0.51       0.93
	719   THERMO. PVMT. MARK. YELLOW(24") LF          1055.00       6.00      5.00       5.57
	719   THERMO. PVMT. MARK. (WORDS)     EACH         356.00     358.00     89.30     231.57
	719   THERMO. PVMT. MARK. (ARROWS)    EACH         498.00     422.36     85.85     148.04
	719   THERMO. PVMT. MARK. (RR.EMBL.)  EACH          22.00     808.50    500.00     687.68
	719   THERMOPLASTIC RUMBLE BAR        LF           120.00      16.50     10.05      13.28
	719   INVT.PRFL.THERM.PVMT.MRK. WH 4" LF         52742.00       3.50      2.00       2.48
	719   INVT.PRFL.THERM.PVMT.MRK. YL 4" LF         60202.00       3.50      2.00       2.44
	719   INVT.PRFL.THERM.CONT.PVMT.MK.W4"LF          4262.00       3.50      3.50       3.50*
	720   PERM.PVMT.MARK.TAPE(RR.EMBL.)T5 EACH           2.00     710.00    710.00     710.00*
	720   HI.PERF.CONT.MRK.TAPE-Y         LF          8998.00       7.50      7.00       7.04
	720   HI. PERF. MRK. TAPE W-4"        LF          3798.00       4.50      4.50       4.50*
	720   HI. PERF. MRK. TAPE Y-4"        LF          2907.00       4.50      4.50       4.50*
	720   HI. PERF. CONT. MRK. TAPE W-4"  LF         15213.00      12.00      5.29       8.51
	720   HI. PERF. CONT. MRK. TAPE Y-4"  LF         12326.00       8.59      5.00       7.32
	720M  HI. PERF. CONT.MRK.TAPE Y-100mm M            740.00      29.50     29.50      29.50*
	720   HIGH PERF. MRK. TAPE WHITE-8"   LF          3050.00       9.00      9.00       9.00*
	720   HIGH PERF. CONT. MRK.TAPE WH 8" LF           590.00      17.00     17.00      17.00*
	720   INST.HIGH PERF.CONT.MRK.TAPE 4" LF          4650.00       6.00      6.00       6.00*
	721   RAISED PAVEMENT MARKERS-1       EACH       18404.00      17.50      4.50       6.01
	721   RAISED PAVEMENT MARKERS-2       EACH       30276.00      20.00      4.50       6.03
	721   REPL. REFLECTIVE MARKER(TY.II)  EACH         112.00      20.00     20.00      20.00*
	722   PLOWABLE PAVEMENT MARKER-1      EACH        6557.00      68.25     27.40      34.01
	722   PLOWABLE PAVEMENT MARKER-2      EACH        7196.00     115.00     24.25      32.97
	724   O.H.SIGN STRUCTURE (_________)  EACH           3.00   44000.00  41000.00   43000.00
	724   BR.MOUNT.SIGN STRUCTURE (____)  EACH           3.00   19500.00   5400.00   12300.00
	724   CANTILEVER SIGN STR.(________)  EACH           1.00   50000.00  50000.00   50000.00*
	725   G.SIGN-ROADSIDE MOUNT(DMNTBL)   SQFT         249.50      28.00     20.00      24.91
	725   G.SIGN-OVERHEAD MOUNT(DEMOUNT)  SQFT        2270.00      28.00     20.00      23.99
	726   STANDARD SIGN                   SQFT        2082.82      33.44     12.09      17.86
	726   18" STREET NAME SIGN            EACH         141.00     894.12    105.00     468.12
	727   EXIT NO.PANEL(TYPE A)           SQFT         145.50      23.00     20.00      21.09
	729   CHANNEL POST SIGN SUPPORT-A     EACH         151.00     150.00     27.22      82.59
	729   CHANNEL POST SIGN SUPPORT-B     EACH           2.00      78.75     78.75      78.75*
	729   CHANNEL POST SIGN SUPPORT-C     EACH         203.00     125.00     22.03      63.63
	730   BREAKAWAY SIGN SUPP.(TYPE 1)    LB          1600.00       6.00      6.00       6.00*
	730   BREAKAWAY SIGN SUPP.(TYPE 2)    LB           200.00       6.00      6.00       6.00*
	730   BREAKAWAY SIGN SUPPORT-TY.G1    LB          1718.00      10.00     10.00      10.00*
	730   BREAKAWAY SIGN SUPPORT-TY G2    LB          1143.00       4.00      4.00       4.00*
	731   IMPACT ATTENUATION BARRIER-A    EACH           1.00    6500.00   6500.00    6500.00*
	731   IMPACT ATTENUATION BARRIER-SP   EACH           2.00   18000.00  18000.00   18000.00*
	731   TEMP.IMPACT ATTEN.BARR.         EACH          27.00   11212.50   5000.00    7981.20
	731   TEMP.IMPACT ATTEN.BARR.(REPAIR) EACH          27.00    6900.00   2500.00    5405.56
	731   TRUCK-MOUNTED ATTENUATOR        DAY           90.00     390.00    390.00     390.00*
	732   CRASH CUSHION                   EACH           1.00   20105.45  20105.45   20105.45*
	733   VIDEO DETECTOR                  EACH          84.00    2503.00   1300.00    2006.13
	733   VIDEO DETECTOR ROTATION         EACH          34.00     100.00    100.00     100.00*
	733   VIDEO DETECTOR (CLR)            EACH         148.00    2900.00   1449.40    1931.28
	733   VIDEO DETECTOR RELOCATION       EACH          34.00     275.00    275.00     275.00*
	733   VIDEO PROCESSOR-8 CHANNEL       EACH           3.00   21363.75  21363.75   21363.75*
	733   VIDEO CABLE                     LF         41747.00       3.99      1.95       3.05
	733   VIDEO MONITOR (CLR)             EACH          26.00     485.00    345.60     397.25
	733   VIDEO MONITOR (B/W)             EACH           5.00     396.80    220.00     313.56
	733   VIDEO PROCESSOR,EDGE CARD(2 CAM)EACH         128.00    5841.00   2400.00    3520.62
	733   VIDEO EDGE CARD EXTENDER        EACH          30.00     788.00    113.00     335.16
	733   VEHICLE DETECTOR RACK (16 CHAN) EACH          34.00    4100.00    483.00    1662.08
	733   VEHICLE DETECTOR RACK (20 CHAN) EACH           1.00    1756.00   1756.00    1756.00*
	734   BRIDGE END TERMINAL             EACH           7.00   16801.35  10000.00   12445.91
	801   UNCLASS.EXCAV.FOR STRS-BR       CUYD       25296.00     554.01     10.00      52.07
	801M  UNCLASS.EXCAV.FOR STRS-BR       CU M        2023.00      40.25     40.25      40.25*
	801   UNCLASS.EXCAV.FOR STRS-RDWY.    CUYD       11035.00     184.11      9.00      32.02
	801M  UNCLASS.EXCAV.FOR STRS-RDWY.    CU M         521.00      19.50     19.50      19.50*
	801   COFFERDAMS                      EACH           2.00   46790.00  46790.00   46790.00*
	802   CLASS A CONCRETE-ROADWAY        CUYD         403.35     300.00    250.00     282.85
	802M  CLASS S CONCRETE-ROADWAY        CU M        1182.00     528.00    528.00     528.00*
	802   CLASS S CONCRETE-ROADWAY        CUYD       21106.09    1090.00    300.00     439.16
	802   CLASS S CONCRETE-BRIDGE         CUYD       20282.04     920.00    400.00     550.73
	802M  CLASS S CONCRETE-BRIDGE         CU M        1675.90     497.00    497.00     497.00*
	802   CLASS S(AE) CONCRETE - BRIDGE   CUYD       28632.90     975.75    390.00     568.22
	802M  CLASS S(AE) CONCRETE - BRIDGE   CU M        2034.60     638.00    638.00     638.00*
	802   SEAL CONCRETE - BRIDGE          CUYD         684.40     250.00    250.00     250.00*
	802   TEXTURE WALL TREATMENT          SQFT        1048.00       5.59      5.59       5.59*
	802   RETAINING WALL                  SQFT         546.00      45.60     45.60      45.60*
	802   31' PRECAST CONCRETE CURB UNITS EACH          10.00    4357.17   3000.00    3542.87
	802   25' PRECAST CONCRETE CURB UNITS EACH           4.00    3841.91   3841.91    3841.91*
	802   31' PRECAST CONC.INTER.UNITS    EACH          28.00    3737.08   2900.00    3198.96
	802   25' PRECAST CONC.INTER.UNITS    EACH          10.00    3056.08   3056.08    3056.08*
	802   31' PRECAST PARAPET RAIL UNITS  EACH          10.00    4668.00   3550.00    3997.20
	802   25' PRECAST PARAPET RAIL UNITS  EACH           4.00    4374.16   4374.16    4374.16*
	802   PRESTRESSED CONC. GIRDERS-III   LF         34938.00     171.02    125.00     134.57
	802   PRESTESS CONC GIRDERS(TY BT-72) LF          3247.00     340.10    230.00     268.14
	802   TEXTURED COATING FINISH         SQYD        6059.00       6.00      6.00       6.00*
	803   CLASS 1 PROTECT.SURF.TREATMENT  GAL         2364.20     215.00     35.00      70.57
	803M  CLASS 1 PROTECT.SURF.TREATMENT  L            940.00      16.00     16.00      16.00*
	804   REINF.STEEL-ROADWAY (GR 60)     LB       3546160.00       1.50      0.35       0.79
	804M  REINF.STEEL-ROADWAY (GR 420)    KG         93634.00       1.55      1.55       1.55*
	804   REINF.STEEL-BRIDGE (GR 60)      LB       4197300.00       1.20      0.52       0.80
	804M  REINF.STEEL-BRIDGE (GR 420)     KG        224220.00       1.66      1.66       1.66*
	804   EPOXY COAT.REINF.STEEL-GR 60    LB       5848296.00       2.10      0.65       0.85
	804M  EPOXY COAT.REINF.STEEL-GR420    KG        312085.00       1.93      1.93       1.93*
	805   STEEL PILING (HP 12X53)         LF         17308.00     100.00     35.00      65.16
	805   CORING DRILLED SHAFT            LF           140.00     529.00    183.75     220.49
	805   DRILLED SHAFT (30" DIAMETER)    LF          3141.00      86.59     86.59      86.59*
	805   DRILLED SHAFT (36" DIAMETER)    LF           145.00     111.95    111.95     111.95*
	805   DRILLED SHAFT (42" DIAMETER)    LF           837.00     534.45    500.00     532.10
	805   DRILLED SHAFT (54" DIAMETER)    LF           416.00    1034.25    542.10     697.01
	805   DRILLED SHAFT (60" DIAMETER)    LF           292.00     962.01    962.01     962.01*
	805   DRILLED SHAFT (66" DIAMETER)    LF           237.00     728.00    728.00     728.00*
	805   PERMANENT STEEL CASING (54")    LF           125.00     250.00    250.00     250.00*
	805   PERMANENT STEEL CASING (66")    LF           147.00     215.00    215.00     215.00*
	805   PERMANENT STEEL CASING (42")    LF            33.00     250.00    250.00     250.00*
	805   STEEL SHELL PILING (14")        LF          1380.00      66.00     66.00      66.00*
	805   STEEL SHELL PILING (18")        LF          7976.00     100.00     80.00      89.61
	805   STEEL SHELL PILING (24")        LF          9577.00     122.00    105.00     115.59
	805M  STEEL SHELL PILING (405MM)      M           7016.00     196.50    196.50     196.50*
	805   CONC.PILING (16" SQUARE)        LF          6673.00      81.10     51.00      63.61
	805   CONC.PILING (18" SQUARE)        LF         56644.00     109.55     65.00      74.64
	805   CONC.PILING (20" SQUARE)        LF          1445.00      71.00     71.00      71.00*
	805   CONC.PILING (24" SQUARE)        LF          5475.00     290.00     91.00     117.35
	805   TEST PILE (18" DIAMETER)        LF           282.00     145.00    145.00     145.00*
	805   TEST PILE (16" SQUARE)          LF           448.00     123.92     90.00     115.62
	805   TEST PILE (18" SQUARE)          LF          2478.00     255.12     70.00     121.43
	805   TEST PILE (20" SQUARE)          LF            95.00     150.00    150.00     150.00*
	805   TEST PILE (24" SQUARE)          LF           435.00     525.00    150.00     225.34
	805   PREBORING                       LF          7507.00     200.00     20.00      46.98
	805   PILE ENCASEMENT                 LF          1268.00     200.00     74.36     109.44
	805   DYNAMIC PILE LOAD TEST          EACH          16.00    6000.00   6000.00    6000.00
	805   EXPLORATORY HOLES               LF           420.00      80.00     15.00      70.71
	805   CROSSHOLE SONIC LOGGING(42"DIA) EACH           4.00    2000.00   2000.00    2000.00*
	805   CROSSHOLE SONIC LOGGING(54"DIA) EACH          12.00    4200.00   2200.00    2866.67
	805   CROSSHOLE SONIC LOGGING(66"DIA) EACH           7.00    1700.00   1700.00    1700.00*
	806   METAL BRIDGE RAILING (TYPE H)   LF          3018.00      95.12     45.00      54.70
	806   TRANSITIONAL APPROACH RAILING   EACH          12.00    5456.00   4232.49    4646.16
	807   STR.ST.BM.SPANS(M270-GR50)      LB       2215280.00       2.05      1.60       1.97
	807   STR.ST.BM.SPANS(M270-GR50W)     LB       6251080.00      13.97      1.17       1.63
	807M  STR.ST.BM.SPANS(M270-GR250)     KG         32000.00       3.01      3.01       3.01*
	807M  STR.ST.BM.SPANS(M270-GR345)     KG        295110.00       2.92      2.92       2.92*
	807M  STR.ST.BM.SPANS(M270-GR345W)    KG        632370.00       2.92      2.92       2.92*
	807   STR.ST.PL.GRD.SPN(M270-GR36)    LB        199360.00       1.50      1.50       1.50*
	807   STR.ST.PL.GRD.SPN(M270-GR50)    LB       5095130.00      10.00      1.26       1.46
	807   STR.ST.PL.GRD.SPN(M270-GR50W)   LB       1014193.00       5.00      1.35       1.88
	807M  STR.ST.PL.GRD.SPN(M270-GR250)   KG        142780.00       2.92      2.92       2.92*
	807M  STR.ST.PL.GRD.SPN(M270-GR345)   KG         86120.00       2.92      2.92       2.92*
	807   PAINTING STRUCTURAL STEEL       TON         3740.40    1050.00    214.00     259.59
	807M  PAINTING STRUCTURAL STEEL       MTON         554.10     375.45    375.45     375.45*
	808   ELASTOMERIC BEARINGS            CUIN     1324368.00       3.41      1.00       1.98
	808M  ELASTOMERIC BEARINGS            CUCM     1636600.00       0.12      0.12       0.12*
	809   PREFORMED JOINT SEAL            LF          1288.00      85.00     50.00      68.52
	809   ARM. JT W/NEOPRENE STRIP SEAL   LF          2499.00     200.00     50.00     133.28
	809M  ARM. JT W/NEOPRENE STRIP SEAL   M            138.80     350.00    350.00     350.00*
	810   SILICONE JOINT SEALANT          LF          1837.00     100.50     24.85      58.10
	812   BRIDGE NAME PLATE (TYPE C)      EACH          11.00    1575.00    100.00     677.48
	812   BRIDGE NAME PLATE (TYPE D)      EACH          50.00    1999.51    160.00     772.25
	816   FILTER BLANKET                  SQYD      162035.00       7.50      0.60       2.76
	816M  FILTER BLANKET                  SQ M        2438.00       3.00      3.00       3.00*
	816   DUMPED RIPRAP                   TON         2530.00      25.00     25.00      25.00*
	816   DUMPED RIPRAP                   CUYD       94202.00     145.00     25.00      44.85
	816M  DUMPED RIPRAP                   CU M        1140.00      53.00     53.00      53.00*
	816   DUMPED RIPRAP (GROUTED)         CUYD         664.00     325.00     94.00     153.63
	816   CONCRETE RIPRAP                 CUYD        2813.00     600.00     91.19     423.09
	816M  CONCRETE RIPRAP                 CU M         303.00     455.00    455.00     455.00*
	816   FOUNDATION PROTECTION RIPRAP    TON        24401.00      34.32     24.00      27.13
	820   DISPOSAL OF WASTE               TON          400.00      14.00     14.00      14.00*
	821   SHORING (SITE NO. 1)            L.S.           6.00  270000.00  27000.00  115916.67
	821   EPOXY INJECTION CRACK REPAIR    LF         48300.00      15.32     15.32      15.32*
	*ITEM APPEARED IN ONE JOB ONLY.

