IM-40-4(77)205

ANALYSIS OF BIDS
061187 - CACHE RIVER-WEST
LETTING OF SEPTEMBER 7,

JOB NO.

2011

(F)

ITEM KOSS CONST.

1,174.
999.
1,456.
132.
128,810.
359,500.
6,255.
1,835.
75.

160.
832,340.
83,999.
320.

2.
13,510.

=

REMV.EXIST.BR.STR. (SITE 1)
REMV.EXIST.BR.STR. (SITE 2)
UNCLASS.EXCAV.FOR STRS-BR
CLASS S CONCRETE-BRIDGE

CLASS S(AE) CONCRETE-BRIDGE
CLASS 1 PROTECT.SURF.TREATMENT
REINF.STEEL-BRIDGE (GR 60)
EPOXY COAT.REINF.STEEL-GR 60
CONC.PILING (18" SQUARE)
CONC.PILING(16 OCT/14 SQ)
TEST PILE (18" SQUARE)

TEST PILE (16" OCT/14" SQ.)
STR.ST.BM.SPANS (M270-GR50W)
ELASTOMERIC BEARINGS

ARM. JT W/NEOPRENE STRIP SEAL
BRIDGE NAME PLATE (TYPE D)
STRL.STEEL FOR MOD.EXIST.BR.STR.
MOD.EXISTING BR.STR. (BR )
MOD.EXISTING BR.STR. (BR )
RAISING EXIST.STR. (BR. )
RAISING EXIST.STR. (BR. )

204,681.
287,531.
175.
485.
510.
114.

0.

1.

44.

30.

81.

58.

2.

2.

133.
601.

5.
15,000.
15,000.
88,000.
69,000.

Cco

APAC-TENNESSEE,
INC.

200,000.
220,000.
77.
670.
574.
49.

1.

1.

71.

49.
225.
138.

2.

3.

235.
770.

6.
15,400.
15,400.
97,400.
77,000.

ROGERS GROUP,

INC.

220,000.
240,000.
82.

715.
610.

52.

1.

1.

76.

53.

240.
145.

2.

3.

250.
820.

6.
16,000.
17,000.
105, 000.
82,000.

AVG.

OF

LOW BIDS

208,227.
249,177.
111.
623.
564.

71.

1.

1.

BRIDGE ID
06893
06894

TOTAL AMOUNT BID FOR JOB

TOTAL AMOUNT BID FOR BRIDGE

LENGTH
254.17
413.17

RAISED BRIDGE ID

03710
03716

348.44
216.27

NEW BRIDGES
RAISING BRIDGES $

WIDTH AREA (OUT-OUT) NEW BRIDGE DESCRIPTION

79.17 20,122.64
79.17 32,709.04
A = 52,830.84
24.50 8,536.78
28.50 6,163.70
A = 14,700.48

$56,324,788.

$5,048,621.
$4,781,912.
266, 7009.

1A
2A

NA
NA
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$61,915,222.

$5,893,312.

$62,218,645.

$6,278,640.

EXISTING BRIDGE DESCRIPTION

JOB 061187 - LET 9/07/11

1B
2B
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1A 252'- CONT COMP W-BEAM UNIT (44’'-50’-64'-50"'-44");

CONC FOUNDATION PILING.

061187 - CACHE RIVER-WEST (F)

2011

BENTS 1,2,5 & 6 ARE ON CONC TRESTLE PILE BENTS, & BENTS 3 & 4 ARE ON

2A  411'- CONT COMP W-BEAM UNIT (41'- 7@ 47’- 41') ON MULTI-COL CONC FOUNDATION PILE INT BENTS AND CONC TRESTLE PILE END BENTS.

1B #03712- 242.2’ L X 78.3’ W; 5 COMPOSITE I-BEAM SPANS ON MULTI-COL INT
2B #03714- 402.2" L X 65.5’ W; 8 COMPOSITE I-BEAM SPANS ON MULTI-COL INT

3 #03710 - RAISE 6”
4 #03716 - RAISE 6”

BENT W/CONC FOUNDATION PILING & CONC TRESTLE PILE END BENTS.
BENT W/CONC FOUNDATION PILING & CONC TRESTLE PILE END BENTS.

OUT TO OUT COST ($/SF)= $4,781,912.67 /A = $90.51
LESS REMOVAL / TEMP. BR. ($/SF) = $ 9.32

NET COST (S$/SF)

Il
0
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.
[
©

FUNCTION CLASS - PRINCIPAL ARTERIAL - INTERSTATE
ON (01)

FOR INFO ONLY:
RAISING COST ($/SF) = $266,709/14,700.48 = $18.14
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FHWA COST ($/SF)= $4,289,699.15 /A = §$81.20
EXISTING BR. REMOVAL ($/SF) = $10.86

DEDUCT REMOVAL, TEMP. BR., RIPRAP, & FILTER BLANKET COSTS
RAISING & MOD.EXIST.BR.STR.

DESIGN SECTION - CJF

JOB 061187 - LET 9/07/11



