NH-IMD-40-3(125)129

ANALYSIS OF BIDS
080388 - HWY.
LETTING OF DECEMBER 14,

JOB NO.

65-EAST (WIDENING)

2011

3,616.
1,903.
4,452.
2,707.
2,628.
209.
311,390.
904,940.
5,090.
1,290.
630.
548.
2,190,820.
1,086.
84,176.
348.

5.
3,792.
1,896.
267.

REMV.EXIST.BR.STR. (SITE 1)
REMV.EXIST.BR.STR. (SITE 2)
REMV.EXIST.BR.STR. (SITE 3)
UNCLASS.EXCAV.FOR STRS-BR
CLASS S CONCRETE-BRIDGE
CLASS S(AE) CONCRETE-BRIDGE
ARCHITECTURAL FINISH
TEXTURED COATING FINISH
CLASS 1 PROTECT.SURF.TREATMENT
REINF.STEEL-BRIDGE (GR 60)
EPOXY COAT.REINF.STEEL-GR 60
STEEL PILING (HP 12X53)
STEEL PILING (HP 14X102)
DRILLED SHAFT (78" DIAMETER)
PILE ENCASEMENT
STR.ST.PL.GRD.SPN (M270-GR50)
PAINTING STRUCTURAL STEEL
ELASTOMERIC BEARINGS

ARM. JT W/NEOPRENE STRIP SEAL
BRIDGE NAME PLATE (TYPE D)
FILTER BLANKET

DUMPED RIPRAP

CONCRETE RIPRAP

SHORING

MID-SOUTH PAVERS,

LLC

500, 000.
400, 000.
500, 000.
210.
655.
430.

31.

9.

58.

1.

1.

62.

100.
850.
135.

2.

370.

1.

275.
850.

3.

72.

380.
430, 000.

WEAVER-BAILEY
CONTRS., INC.

241,280.00
125,320.00
230,880.00
210.08
624.00
414.96
31.20

9.98

57.20

1.11

0.98

HILL BROS.

CONST.

CO., INC.

300,000.
100, 000.
200, 000.
20.
1,500.
500.

30.

22.

225.

1.

1.

65.

120.
850.
120.

1.

330.

2.

375.
1,200.
5.

60.

500.
1,250,000.

AVG.

OF

LOW BIDS

347,093.
208, 440.
310,293.
146.
926.
448.
30.
13.
113.

BRIDGE ID
07226
A6883
B6883
A6884
B6884

TOTAL AMOUNT BID FOR JOB

TOTAL AMOUNT BID FOR BRIDGE

LENGTH
419.

98
98

226.

226

WIDTH AREA (OUT-OUT) NEW BRIDGE DESCRIPTION

92 131.00 55,009.09
.00 59.17 5,798.34
.00 59.17 5,798.34

00 59.17 13,371.68
.00 59.17 13,371.68

A = 93,349.13

$44,659,164.

$13,743,262.

1A
2A
3A
4A
5A

$46,154,348.38

$12,605,090.42

$48,061, 766.

$14,501,418.

EXISTING BRIDGE DESCRIPTION

1B
2B
3B
* 4B
* 5B
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1A 417'- CONT COMP PLATE GIRDER UNIT

2A 98’-~ CONT RC SLAB SPAN UNIT (34’-30’-34’) ON MULTI COL INT

3A 98’— CONT RC SLAB SPAN UNIT (34'-30’-34’) ON MULTI COL INT

4A 226'’- THREE CONT RC SLAB SPAN UNITS; ONE 90’ (30’-30’-30"), TWO 68’
& STEEL H-PILE END BNTS.

5A 226'- THREE CONT RC SLAB SPAN UNITS; ONE 90’ (30’-30'-30"), TWO 68’

& STEEL H-PILE END BNTS.

1B A&B3889- 40’ W X 226.9" L;
2B A3851- 38.5" W X 90" L;
3B B3851- 38.5" W X 90" L;
4B A3785- 38.5" W X 210’ L;
5B B3785- 38.5" W X 210" L;

(1157-187"-115")

ANALYSIS OF BIDS
JOB NO. 080388 - HWY.
LETTING OF DECEMBER 14,

ON MULTI

65-EAST
2011

(WIDENING) (F)

COL INT BENTS ON DRILLED SHAFTS & STEEL H-PILE END BENTS.
BENTS ON SPREAD FOOTING & STEEL H-PILE END BENTS.

BENTS ON SPREAD FOOTING & STEEL H-PILE END BENTS.
(34’-34'") ON MULTI COL INT BNTS ON SPREAD FTGS

(34’-34'") ON MULTI COL INT BNTS ON SPREAD FTGS

CONSISTS OF FOUR COMP I-BEAM SIMPLE SPANS ON REINFORCED CONC INT BENTS ON CONC FOOTING.

CONSISTS OF THREE RC SLAB SPAN UNITS SUPPORTED BY RC INT BNTS W/MULTI COL ON SPREAD FTGS & PILE END BNTS.
CONSISTS OF THREE RC SLAB SPAN UNITS SUPPORTED BY RC INT BNTS W/MULTI COL ON SPREAD FTGS & PILE END BNTS.
CONSISTS OF SEVEN RC SLAB SPAN UNITS SUPPORTED BY RC INT BNTS W/MULTI COL ON SPREAD FTGS & PILE END BNTS.
CONSISTS OF SEVEN RC SLAB SPAN UNITS SUPPORTED BY RC INT BNTS W/MULTI COL ON SPREAD FTGS & PILE END BNTS.

OUT TO OUT COST ($/SF)= $13,743,262.00
LESS REMOVAL / TEMP. BR. ($/SF)

NET COST ($/SF)

* OUT TO OUT COST ($/SF)= $3,009,566.30
LESS REMOVAL / TEMP. BR. ($/SF)

NET COST ($/SF)

* STR DEFICIENT BR

/A =

$147.23
$ 15.00

$132.23

/A = $112.54

$ 18.70

$ 93.84
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FHWA COST
EXISTING BR. REMOVAL

* FHWA COST

DEDUCT REMOVAL,

($/SF)= $11,663,534.80 /A = $124.95

($/SF) = $33.94

($/SF) = $2,427,625.10 /A = $90.77

TEMP. BR., RIPRAP, FLTR BLNKT,
& TRANS APPR RAIL COSTS FROM FHWA COST.

SHORING,

FUNCTION CLASS - 01 PRINCIPAL ARTERIAL - INTERSTATE
ON NHS

DESIGN SECTION - CRE
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