ANALYSIS OF BIDS
JOB NO. BR0404 - OSAGE CREEK STR. & APPRS. (S)
LETTING OF SEPTEMBER 11, 2013

BRO-0004 (46)

QUANITY UNIT ITEM IOWA BRIDGE MOBLEY CONTRS,, MANHATTAN ROAD AVG OF
_____________________________________________________________________________________________________________________________________ SCULVERT.LC . NG . ... &BRIDGECO. _ _  LOWBIDS
1.00 L.S REMV. EXIST. BR.STR. (SITE 1) 20,000.00 16,475.43 175,000.00 70,491.81
177.00 CUYD UNCLASS. EXCAV.FOR STRS-BR 250.00 516.60 315.00 360.53
204.10 CUYD CLASS S CONCRETE - BRIDGE 530.00 578.64 850.00 652.88
211.50 CUYD CLASS S(AE) CONCRETE - BRIDGE 495.00 730.06 500.00 575.02
17.00 GAL CLASS 1 PROTECT. SURF.TREATMENT 85.00 64.86 127.00 92.29
70,440.00 LB REINF.STEEL-BRIDGE (GR 60) 0.90 0.91 1.14 0.98
160.00 LF STEEL PILING (HP 12 X 53) 60.00 69.42 70.00 66.47
170,180.00 LB STR.ST.BM.SPANS (M270-GR50W) 2.03 1.89 1.94 1.95
4,812.00 CUIN ELASTOMERIC BEARINGS 2.68 2.65 2.75 2.69
1.00 EACH BRIDGE NAME PLATE (TYPE C) 500.00 639.45 200.00 446.48
489.00 SQYD FILTER BLANKET 2.80 6.18 5.00 4.66
278.00 CUYD DUMPED RIPRAP 39.62 59.78 65.00 54.80
64.00 LF SILICONE JOINT SEALANT 75.00 54.00 65.00 64.67

TOTAL AMOUNT BID FOR JOB $1,983,586.42 $2,011,580.64 $2,131,513.36

TOTAL AMOUNT BID FOR BRIDGE $727,601.62 $814,860.27 $971,907.80

BRIDGE ID LENGTH WIDTH AREA (OUT-OUT) NEW BRIDGE DESCRIPTION EXISTING BRIDGE DESCRIPTION
04925 212.24 31.17 6.614.81 1A * 1B
A= 6,614.81

1A 210'- CONT COMP W-BEAM UNIT (65' - 80' - 65') ON HAMMERHEAD INT BENTS ON SPD FTGS & STEEL H-PILE END BNTS .

1B 10622 - 14.2' W X 128'L; STEEL THRU-TRUSS BR CONSISTS OF A TIMBER DECK ON STEEL FLOOR BEAMS SUPPORTED BY CONC ABUTMENTS.

* OUT TO OUT COST ($/SF) = $727,601.62 /A = $110.00 * FHWA COST ($/SF) = $695,218.06 /A= $105.10
LESS REMOVAL / TEMP. BR. ($/SF) $3.02 EXISTING BR. REMOVAL ($/SF) = $11.00
NET COST ($/SF) $106.98 DEDUCT REMVL, TEMP BR, RIPRAP, FLTR BLNKT, SHORING

& TRANS APPR RAIL COSTS FROM FHWA COST.

* STR DEFICIENT BR FUNCTION CLASS - 09 LOCAL - RURAL
OFF NHS

DESIGN SECTION - AMS
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