

QUANTITY	UNIT	ITEM	DELTA ASPHALT OF ARK., INC.	CHESTER BROSS CONST. CO.	LEHMAN-ROBERTS CO.	AVG OF LOW BIDS
1.00	L.S.	RAISING EXIST.STR. (BR.NO. <u>03168</u>)	347,464.00	354,900.00	350,000.00	350,788.00
62.00	LF	SILICONE JOINT SEALANT	77.10	44.10	42.25	54.48
2,221.00	LB	STRL.STEEL.FOR MOD.RAISED.BR.STR.	15.42	15.75	15.09	15.42
1.00	L.S.	MOD.RAISED BR.STR. (BR.NO. <u>03168</u>)	34,952.00	35,700.00	35,000.00	35,217.33
TOTAL AMOUNT BID FOR JOB			\$25,362,155.61	\$27,605,397.22	\$33,733,974.64	
TOTAL AMOUNT BID FOR BRIDGE			\$421,444.02	\$428,314.95	\$421,134.39	

RAISED BR	LENGTH	WIDTH	AREA (RDWY)	NEW BRIDGE DESCRIPTION	EXISTING BRIDGE DESCRIPTION
03168	326.50	30.92	10,094.30	NA	1A

1A MODIFICATION AND RAISING OF EXISTING BRIDGE.

RAISING COST (\$/SF) = **\$421,444.02**
 /A = **\$41.75**

FHWA COST (\$/SF) = \$0.00 /A= \$0.00
 EXISTING BR. REMOVAL (\$/SF) = \$0.00
 DEDUCT REMVL, TEMP BR, RIPRAP, FLTR BLNKT, SHORING
 & TRANS APPR RAIL COSTS FROM FHWA COST.

FUNCTION CLASS - 07 MAJOR COLLECTOR
 OFF NHS
 DESIGN SECTION - BEF

RAISING OF BRIDGE

JOB BB1006 - LET 9/17/14