
QUANITY UNIT ITEM LEHMAN-ROBERTS AVG OF

CO. LOW BIDS

1.00 L.S. RAISING EXIST.STR. (BR.NO. 03168) 347,464.00 354,900.00 350,000.00 350,788.00

62.00 LF SILICONE JOINT SEALANT 77.10 44.10 42.25 54.48

2,221.00 LB STRL.STEEL.FOR MOD.RAISED.BR.STR. 15.42 15.75 15.09 15.42

1.00 L.S. MOD.RAISED BR.STR. (BR.NO. 03168) 34,952.00 35,700.00 35,000.00 35,217.33

TOTAL AMOUNT BID FOR JOB $25,362,155.61 $27,605,397.22 $33,733,974.64

TOTAL AMOUNT BID FOR BRIDGE $421,444.02 $428,314.95 $421,134.39

RAISED BR WIDTH

03168 30.92 NA 1A

FHWA COST ($/SF) = $0.00 /A=  $0.00

/A = $41.75 EXISTING BR. REMOVAL ($/SF)  =  $0.00

DEDUCT REMVL, TEMP BR, RIPRAP, FLTR BLNKT, SHORING

& TRANS APPR RAIL COSTS FROM FHWA COST.

OFF NHS
FUNCTION CLASS - 07 MAJOR COLLECTOR

DESIGN SECTION - BEF

JOB BB1006 - LET 9/17/14

RAISING OF BRIDGE

RAISING COST ($/SF) =       $421,444.02

326.50 10,094.30

1A MODIFICATION AND RAISING OF EXISTING BRIDGE.

ARK., INC. CONST. CO.

LENGTH AREA  (RDWY)  NEW BRIDGE DESCRIPTION               EXISTING BRIDGE DESCRIPTION

BIM-PEN-B55-0 (209) ANALYSIS OF BIDS

JOB NO. BB1006 - NO. OF HWY 18 - MISSOURI ST. LINE (S) 
LETTING OF SEPTEMBER 17, 2014

DELTA ASPHALT OF CHESTER BROSS 


