
QUANITY UNIT ITEM MOBLEY CONTRS., AVG OF
INC. LOW BIDS

1.00 L.S 29,400.00 30,754.82 196,623.77 85,592.86
1.00 L.S 22,100.00 24,603.88 67,807.94 38,170.61
1.00 L.S 21,500.00 18,452.90 62,513.10 34,155.33
1.00 L.S 25,400.00 18,452.90 67,039.25 36,964.05

651.00 LF 1,902.00 1,859.82 1,961.98 1,907.93
144.00 CUYD UNCLASS. EXCAV.FOR STRS-BR 30.00 14.58 87.07 43.88
574.40 CUYD CLASS S CONCRETE - BRIDGE 782.00 660.87 1,122.75 855.21

1,239.30 CUYD CLASS S(AE) CONCRETE - BRIDGE 640.00 681.28 761.71 694.33
103.30 GAL CLASS 1 PROTECT. SURF.TREATMENT 90.00 82.00 47.62 73.21

69,900.00 LB REINF.STEEL-BRIDGE (GR 60) 1.30 0.97 1.03 1.10
286,530.00 LB 1.10 1.10 1.04 1.08

1,920.00 LF CONC PILING (18' SQ) 74.00 87.47 122.55 94.67
1,725.00 LF CONC PILING (24" SQ) 112.00 104.98 178.73 131.90

520.00 LF 150.00 104.57 166.21 140.26
240.00 LF 180.00 156.42 225.30 187.24

985,210.00 LB 2.04 2.45 1.78 2.09
30,908.00 CUIN 1.85 2.20 2.60 2.22

354.00 LF 45.00 13.39 45.92 34.77
4.00 EACH BRIDGE NAME PLATE (TYPE D) 527.00 2,178.35 1,024.92 1,243.42

1,651.00 SQYD FILTER BLANKET 3.10 2.52 7.74 4.45
929.00 CUYD DUMPED RIPRAP 90.00 89.93 57.86 79.26
492.00 LF DRILLED SHAFT (72" DIA) 1,380.00 704.46 1,128.51 1,070.99
188.00 LF 750.00 620.00 771.70 713.90

10.00 EACH 3,500.00 656.57 2,925.00 2360.52
197.00 LF CORING DRILLED SHAFT 240.00 171.00 117.00 176.00

TOTAL AMOUNT BID FOR JOB $9,326,137.49 $9,732,874.21 $11,063,984.96

TOTAL AMOUNT BID FOR BRIDGE $6,531,099.10 $6,447,755.64 $7,005,205.88
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CROSSHOLE SONIC LOGGING (72" DIA)
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STPR-0010 (33) ANALYSIS OF BIDS
JOB NO. 070344 - GURDON-OAK GROVE STR. & APPRS. (S)
LETTING OF DECEMBER 17, 2014

MANHATTAN ROAD EUTAW CONST.
& BRIDGE CO. CO., INC.

REMV. EXIST. BR.STR. (SITE 1) 

TEMP.BR.STR. (24' RDWY WIDTH)

PERMANET STEEL CASING (72" DIA)

EPOXY COAT.REINF.STEEL (GR 60)

TEST PILE (18" SQ)
TEST PILE (24" SQ)
STR.ST.BM.SPANS (M270-GR50W)
ELASTOMERIC BEARINGS
SILICONE JOINT SEALANT

REMV. EXIST. BR.STR. (SITE 2) 
REMV. EXIST. BR.STR. (SITE 3) 
REMV. EXIST. BR.STR. (SITE 4) 



BRIDGE ID WIDTH
07326 43.17   1A 1B
07327 43.17 2A *2B
07328 43.17 3A 3B
07329 43.17 4A 4B

A =

1B  #01477 - 263' L X 25.2' W; CONSISTS OF FOUR 40' RCDG SPANS & A 100' STEEL TRUSS SPAN ON CONC BENTS W/TIMBER PILE FOOTINGS.

$154.95 FHWA COST ($/SF) = $5,105,769.00  /A=  $121.13
$31.71 EXISTING BR. REMOVAL ($/SF)  =  $4.74

$123.24 DEDUCT REMVL, TEMP BR, RIPRAP, FLTR BLNKT, SHORING
& TRANS APPR RAIL COSTS FROM FHWA COST.

$132.09 *FHWA COST ($/SF) = $1,017,832.90  /A=  $98.18
$30.56

$101.53

*STR. DEFICIENT BRIDGE OFF NHS
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*OUT TO OUT COST ($/SF) =  $1,369,353.40   /A  =    
LESS REMOVAL / TEMP BR/ SHORING  ($/SF)    

NET COST ($/SF)

OUT TO OUT COST ($/SF) =  $6,531,099.10   /A  =    
LESS REMOVAL / TEMP BR/ SHORING  ($/SF)    

NET COST ($/SF)

240.17 10,367.20

3A  205.5' - CONT COMP W-BEAM UNIT (70' - 65.5' - 70') ON MULTI COL DRILLED SHAFTS INT BENTS & PRESTR.CONC PILE END BENTS.
4A  200' - CONT COMP W-BEAM UNIT (63' - 74' - 63') ON MULTI COL INT BENTS; BENTS 1, 3 & 4 ARE PRESTR.CONC PILES & BENT 2 DRILLED SHAFTS.

3B  #01479 - 162' L X 25.2' W; CONSISTS OF TWO 35' RCDG SPANS & A 90' STEEL TRUSS SPAN ON CONC BENTS W/TIMBER PILE FOOTINGS.
4B  #01480 - 183' L X 25.2' W; CONSISTS OF TWO 40' RCDG SPANS & A 100' STEEL TRUSS SPAN W/BNTS 1 & 2 ON SPRD FTGS & BNTS 3 & 4 ON TIMBER PILE FTGS

STPR-0010 (33) ANALYSIS OF BIDS
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FUNCTION CLASS - 07 MAJOR COLLECTOR - RURAL

JOB 070344 - LET 12/17/14

DESIGN SECTION - SWP

*2B  #01478 - 200' L X 27' W; CONSISTS OF FIVE 40' RCDG SPANS ON CONC BENTS W/TIMBER PILE FOOTINGS.

LENGTH AREA (OUT-OUT)  NEW BRIDGE DESCRIPTION               EXISTING BRIDGE DESCRIPTION

207.80 8,970.13
202.17 8,726.87

42,149.81

1A  324' - CONT COMP W-BEAM UNIT (72' - 90' - 90' - 72') ON MULTI COL INT BENTS; BENT 1, 2 & 5 ARE PRESTR.CONC. PILES & BENTS 3 & 4 ARE DRILLED SHAFTS.
2A  238' - CONT COMP W-BEAM UNIT (52' - 67' - 67' - 52') ON PRESTRESSED CONC PILES INT & END BENTS.

326.31 14,085.61
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