CMF-EBS-NHPP-430-2 (268) 0

ANALYSIS OF BIDS

JOB NO. 061437 1-30/1-430 INTERCHANGE IMPVT. (L.R.) (PH. Il) (S) WIDENING
LETTING OF DECEMBER 1, 2015

QUANTITY UNIT ITEM KIEWIT INFRASTR. WEAVER-BAILEY CONTR. CONTI ENTERPR. AVG OF
SOUTH CO. , INC JINC. LOW BIDS
104.00 CUYD UNCLASS. EXCAV.FOR STRS-BR 889.40 952.40 140.00 660.60
136.40 CUYD CLASS S CONCRETE - BRIDGE 3,839.21 2,063.56 1,700.00 2,534.26
327.20 CUYD CLASS S (AE) CONCRETE - BRIDGE 2,132.88 1,417.38 1,420.00 1,656.75
28.40 GAL CLASS 1 PROTECT. SURF.TREATMENT 96.51 320.56 184.00 200.36
119,830.00 LB REINF.STEEL-BRIDGE (GR 60) 1.56 1.32 1.35 1.41
262.00 LF STEEL PILING (HP 12X53) 585.82 136.23 170.00 297.35
118,930.00 LB STR. STEEL IN BEAM SP. (M270 GR. 50W) 3.56 3.69 5.25 417
103,110.00 LB STR. STEEL IN PL. GIRD. SP. (M270 GR. 50) 4.18 3.7 5.50 4.46
51.60 TON PAINTING STR. STEEL 1,027.67 832.96 880.00 913.54
622.00 LF SILICONE JOINT SEALANT 8.07 98.01 90.00 65.36
2.00 EACH BRIDGE NAME PLATE (TYPE D) 252.83 719.06 1,400.00 790.63
190.00 SQYD FILTER BLANKET 4.31 8.56 6.00 6.29
95.00 CUYD DUMPED RIPRAP 45.99 103.96 110.00 86.65
132.00 CUYD CONCRETE RIPRAP 774.28 918.92 750.00 814.40
200.60 TON CLN./PNT. EXIST. STR. STEEL (TYPE II) 3,235.71 836.19 2,800.00 2,290.63
1.00 LS MOD. OF EXIST. BR. STR. (BR. NO. B5306) 266,956.55 243,397.26 700,000.00 403,451.27
1.00 LS MOD. OF EXIST. BR. STR. (BR. NO. B5307) 416,609.96 320,668.92 850,000.00 529,092.96
232.00 LF DRILLED SHAFT (72" DIAM.) 2,736.87 2,178.39 3,113.00 2,676.09
96.00 LF PERM. STEEL CASING (72" DIAM.) 257.35 621.42 1,100.00 659.59
2.00 EACH CROSSHOLE SONIC LOGGING (72" DIAM.) 2,5673.57 5,439.28 5,000.00 4,337.62
58.00 LF CORING DRILLED SHAFT 96.51 555.58 260.00 304.03
TOTAL AMOUNT BID FOR JOB $28,779,947.84 $33,183,892.17 $34,779,353.00
TOTAL AMOUNT BID FOR BRIDGE $4,680,595.28 $3,446,779.49 $5,293,441.60
BRIDGE ID LENGTH WIDTH AREA (OUT-OUT) NEW BRIDGE DESCRIPTION EXISTING BRIDGE DESCRIPTION
B5306 207.47 26.58 5,515.24 1A 1B
B5307 377.71 18.21 6,877.47 2A 2B
A= 12,392.71

1A: 205"-1 1/3" CONT. COMP. PL. GRDR. UNIT (56'-93 8 7/16"-55 "4 15/16") ON MULTI COLUMN CONC. INT. BENTS W/SPRD. FTGS. & H-PILE END BENTS
2A: 5 335' COMP. W-BEAM SPANS (67'-67'-67"-67') ON MULTI COLUMN INT. BENTS W/SPRD FTGS & STEEL H-PILES

1B: IS 42'- 3" WIDE AND 207'- 5 11/16" LONG ON MULTI COLUMN CONC. INT. BENTS W/SPRD. FTGS. & H-PILE END BENTS

2B: IS 53' WIDE AND 377'-8 1/2" LONG ON MULTI COLUMN INT. BENTS W/SPRD FTGS & STEEL H-PILES

OUT TO OUT COST ($/SF) = $4,680,595.28/A =

LESS REMOVAL (3$/SF)

NET COST ($/SF)

FHWA COST ($/SF) = $4,573,175.37/A= $369.02

EXISTING BR. REMOVAL ($/SF) =NA

DEDUCT REMVL, RIPRAP, AND FLTR BLNKT
COSTS FROM FHWA COST.

JOB 061437 LET 12/1/2015

FUNCTION CLASS -11 - PRINCIPLE ARTERIAL - U

ON NHS

DESIGN SECTION - KWY



