

STPF-0017 (41)

ANALYSIS OF BIDS
 JOB NO. 040728 HWY. 64 - HWY. 71 (S)
 LETTING OF MAY 31, 2017

QUANTITY	UNIT	ITEM	APAC-CENTRAL INC.	AVG OF LOW BIDS
445.00	LB	REINF. STEEL BR. (GR. 60)	1.85	1.85
840.00	LB	EPOXY REINF. STEEL BR. (GR. 60)	2.20	2.20
272.00	LF	SILICONE JOINT SEAL	55.00	55.00
2,501.00	SQYD	POLYMER OVERLAY	47.30	47.30
2,110.00	SQFT	BRIDGE DECK REPAIR	35.00	35.00

TOTAL AMOUNT BID FOR JOB \$1,638,096.00 \$0.00

TOTAL AMOUNT BID FOR BRIDGE \$209,778.55 \$0.00

BRIDGE ID	LENGTH	WIDTH	AREA (RDWY)	NEW BRIDGE DESCRIPTION	EXISTING BRIDGE DES
06044	28.00	327.13	9,159.65	NA	NA
06235	40.00	302.19	12,087.50	NA	NA
		A =	21,247.15		

1B & 2B POLYMER OVERLAY TO BRIDGE DECKS.

BID COST OF POLYMER OVERLAY \$209,778.55
 DEDUCT REINF. STEEL, SILICONE JOINT SEAL & BR. DECK REPAIR
 POLYMER OVERLAY COST (\$/SF) = \$118,297.30
 \$/A = \$5.57

FHWA COST (\$/SF) = NA
 EXISTING BR. REMOVAL (\$/SF) = NA

FUNCTION CLASS - 07 - RURAL - MAJOR COLL.
 OFF NHS
 DESIGN SECTION - JYP

JOB 040728 LET 5/31/2017